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LETTER INVITING BID 

 
 
NIT NO.  : PNPM/PC160/E/G-240 

   
SUBJECT :  RENOVATION OF ADMINISTRATIVE BUILDING AND BUNGALOWS AT    

GORAKHPUR, UTTAR PRADESH 
 
 

(OPEN DOMESTIC COMPETITIVE BIDDING) 
 
 
Dear  Sir(s), 
 
Projects and Development India Limited (PDIL), hereinafter referred to as CONSULTANT  on behalf 
of Hindustan Urvarak & Rasayan Ltd. (HURL), hereinafter referred as OWNER, has the pleasure of 
inviting eligible bidders to submit Bid ONLINE through Central Public Procurement (CPP) Portal in 
Single Phase Two Bid System, for the subject Project in compliance with the NIT. The entire set of 
Bidding documents is also placed on the website at HURL website www.hurl.net.in, PDIL website 
www.pdilin.com, and CPP Portal http://eprocure.gov.in/cppp/ 
 
 
BRIEF SCOPE OF WORK: 
 
The scope of work under this includes construction / execution, providing necessary engineering 
supervision through qualified and technical personnel, skilled and unskilled labor, etc. and 
mobilization of all relevant and adequate plants, tools and tackles, equipment, machineries, etc., to 
carry out all civil and structural works for successful completion of the proposed “RENOVATION 
OF ADMINISTRATIVE BUILDING AND BUNGALOWS”.  
 
 
REFER PART-II, TECHNICAL PART FOR DETAILED SCOPE OF WORK  
 
NIT Document consists of: 
 
PART-I : COMMERCIAL PART 
PART-II : TECHNICAL PART 
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SALIENT FEATURES OF NIT : 

1.  NIT NO. PNPM/PC160/E/G-240 

2.  Issue Date 06.07.2018 

3.  Last Date & Time for Submission of  
Technical & Commercial Bid and Priced Bid 
(ONLINE through CPP) 

23.07.2018, at 12:00 hrs. (IST) 
 

4.  Date & Time of opening of  EMD and 
Technical and  Commercial Bid  

24.07.2018, 12:00 hrs. (IST) onwards, at PDIL, 
Noida 

5.  Earnest Money Deposit (EMD) ₨.4,57,500.00 (Rupees Four Lakh Fifty Seven 
Thousand Five Hundred only) 

6.  Submission of EMD, in Original, at PDIL 
Noida  

On or before bid submission date i.e. 
23.07.2018. 

7.  Time Schedule  06 Months from the Effective Date of Contract 

8.  Address for Communication with  

8.1.  Projects & Development India Limited (PDIL) Projects & Development India Limited,  
Project Management Department 
PDIL Bhawan, A-14, Sector-1,  
Noida, U.P., India 
 
Kind Attention: Mr. Sumit Kumar 

Project Manager 
Tel no.  : 0120-2529842, Extn. 374 
Fax no. : +91-120-2529801 
E-mail   : sumit.kumar@pdilin.com 
 

8.2.  Hindustan Urvarak & Rasayan Limited 
(HURL) 

Hindustan Urvarak & Rasayan Ltd., 
Core-2, 2nd Floor, Scope Minar,  
Laxmi Nagar District Centre, Delhi-92 
 
Kind Attention  : Mr. Manish Goyal 
Senior Project Manager 
Tel no.  : 011-22502267 
Email    : goyalm@hurl.net.in 
 

8.3.  Contact Person for Site visit  Contact Person: Mr. Subodh Dixit 
Senior Project Manager, HURL 
Fertlizer Plant (FCI), Gorakhpur 
Mob.: +91-551-2261758 
E-mail: subodhdixit@hurl.net.in  
 

8.4.  NIT overview on websites “Letter Inviting Bid” & “Instruction to Bidders” is 
available  at following websites: 
 

HURL (www.hurl.net.in) 
PDIL (www.pdilin.com) 
CPP Portal (www.eprocure.gov.in) 
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The bidder shall submit the bid ONLINE through Central Public Procurement (CPP) Portal. 
However, Earnest Money Deposit (EMD) in original / Documentary evidences regarding EMD 
Exemption along with No Deviation Certificate and Integrity Pact shall be submitted at PDIL, Noida 
on or before bid submission date. The owner allows only those bids to be opened whose EMD in 
original / Documentary evidences in support of claiming EMD exemption for MSEs and PSEs has 
been received by the owner before the Techno-Commercial bid opening. 
 
MSEs (Micro & Small Enterprises) are also exempted from submission of EMD in accordance with 
the provisions of PPP-2012. MSEs (Micro & Small Enterprises) are exempted from submission of 
EMD in accordance with the provisions of PPP-2012. However, 
Traders/Dealers/Distributors/Stockiest/Wholesaler are not entitled for exemption of EMD. 
 
Owner/Consultant reserves the right to accept/reject any or all Bids without assigning any reason 
whatsoever.  
 
Bids complete in all respects should reach on or before the Bid Due Date and time. Bids through 
Fax / E-mails will not be accepted. OWNER / CONSULTANT take no responsibility for delay, loss 
or non-receipt of Bid sent by post/courier. Please be noted that all the dates mentioned herewith are 
firm and OWNER / CONSULTANT expect strict adherence since this is a priority project.  
 
Transfer of Bidding Document is not permissible.  
 
Bidder may depute their representative with proper authorization letter to attend Technical and 
commercial opening of bids. 
 
Eligible bidders are requested to confirm their intention, within seven (07) days from the placement 
of NIT at CPP Portal, to participate in subject bidding through a letter or fax message  
 
 
Thanking you,  
 
For & on behalf of  
Hindustan Urvarak & Rasayan Ltd. 
 

 
 
 
 
 

Sumit Kumar 
Project Manager 
PDIL, Noida 
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MASTER INDEX 
 

NIT NO. : PNPM/PC160/E/G-240 
NIT DESCRIPTION   : TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING  
   AND BUNGALOWS AT GORAKHPUR, UTTAR PRADESH 
 

 

   PART-I : COMMERCIAL 
SECTIONS TO PART-I 

SECTION-1.0 INSTRUCTIONS TO BIDDER 

SECTION-2.0 GENERAL CONDITIONS OF CONTRACT 

SECTION-3.0 SPECIAL CONDITIONS OF CONTRACT 

EXHIBITS TO PART-I 
EXHIBIT-1 FOR EXPERIENCE CRITERIA 
EXHIBIT-2 FOR FINANCIAL CRITERIA 

ANNEXURE TO PART-I 
ANNEXURE-1.1 TENDER ACCEPTANCE LETTER 
ANNEXURE-1.2 COMMERCIAL QUESTIONNAIRE 
ANNEXURE-1.3 NO DEVIATION CERTIFICATE 
ANNEXURE-1.4 DETAILS OF SIMILAR WORKS EXECUTED 
ANNEXURE-1.5 CURRENT COMMITMENTS OF THE BIDDER 
ANNEXURE-1.6 DEPLOYMENT SCHEDULE OF SUPERVISORY PERSONNEL 
ANNEXURE-1.7 DEPLOYMENT SCHEDULE OF CONSTRUCTION EQUIPMENT 
ANNEXURE-1.8 DETAILS OF EQUIPMENT PROPOSED TO BE USED FOR TENDERED WORK 
ANNEXURE-1.9 CONTENTS OF BID AND CHECK LIST 

ANNEXURE-1.10 PAYMENT TERMS 
ANNEXURE-1.11 PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD) 
ANNEXURE-1.12 PROFORMA OF BANK GUARANTEE FOR  SECURITY CUM PERFORMANCE BANK 

GUARANTEE / SECURITY DEPOSIT 
ANNEXURE-1.13 PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT/ PROGRESS PAYMENT 
ANNEXURE-1.14 PROFORMA FOR BLACK-LISTED 
ANNEXURE-1.15 FORMAT OF CONTRACT AGREEMENT 
ANNEXURE-1.16 DECLARATION BY THE BIDDER REGARDING BIDDING DOCUMENT 
ANNEXURE-1.17 FORM FOR INTEGRITY PACT 
ANNEXURE-1.18 PROFORMA OF SOLVENCY CERTIFICATE 
ANNEXURE-1.19 FORMAT FOR EFT DETAILS 
ANNEXURE-1.20 GENERAL GUIDELINES FOR GOODS & SERVICE TAX (GST) 
ANNEXURE-1.21 FORMAT FOR FINANCIAL CAPABILITY OF BIDDER 
ANNEXURE-1.22 FORMAT FOR BIDDER NOT UNDER LIQUIDATION, COURT RECEIVERSHIP OR SIMILAR 

PROCEEDINGS 
ANNEXURE-1.23 FORMAT FOR PAST SAFETY RECORD 
ANNEXURE-1.24 FORMAT FOR DAILY / WEEKLY / MONTHLY PROGRESS REPORT 
ANNEXURE-1.25 FORMAT FOR POWER OF ATTORNEY 
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PART-II : TECHNICAL 

SECTIONS TO PART-II 
SECTION-1.0 GENERAL SPECIFICATIONS  & SCOPE OF WORK FOR CIVIL STRUCTURAL & OTHER ALLIED 

WORKS 
 

SECTION-2.0 TECHNICAL SPECIFICATIONS FOR CIVIL, STRUCTURAL AND OTHER ALLIED WORKS 
 

SECTION-3.0 TECHNICAL SPECIFICATION FOR ELECTRICAL WORKS (SUPPLY & ERECTION) 
 

SECTION-4.0 HEALTH,  SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
 

SECTION-5.0 SCHEDULE OF RATES (SOR) 
 

SECTION-5.1 SOR   INCLUDING PREAMBLE : CIVIL, STRUCTURAL & OTHER ALLIED WORKS FOR 
RENOVATION OF ADMINISTRATIVE BUILDING AND  BUNGALOWS  

SECTION-5.2 SOR : ELECTRICAL WORKS (SUPPLY & ERECTION) FOR RENOVATION OF  ADMINISTRATIVE 
BUILDING AND BUNGALOWS 

SECTION-5.3 SUMMARY SHEET FOR SCHEDULE OF RATES (SOR) i.e. Section-5.1 & 5.2 
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INSTRUCTION TO BIDDERS 

 
1.0 INTRODUCTION 
  
1.1. Government of India has formed a joint venture company of M/s. National Thermal Power 

Corporation Ltd. (NTPC), M/s. Coal India Limited (CIL), M/s. Indian Oil Corporation Ltd. 
(IOCL) & FCIL/HFCL by name M/s Hindustan Urvarak & Rasayan Ltd. (HURL) hereinafter 
also referred to as “OWNER”, for setting up a brown field Ammonia Urea Complex along 
with its associated offsite & utility facilities at existing fertilizer complex of HFCL, 
Gorakhpur, in the State of Uttar Pradesh. 

 
1.1.1      Projects & Development India Ltd. (PDIL) has been retained as Consultant for providing 

Engineering Consultancy Services and Project Management Services for the aforesaid 
project. 

 
1.2      LOCATION OF THE PROJECT SITE 
 

The existing Gorakhpur Fertilizer unit of FCIL is located at about 12 km north from 
Gorakhpur town in eastern part of Uttar Pradesh on NH-28. It has good connectivity both 
by road and rail. The nearest airport Gorakhpur Air Port which is 21 km from Gorakhpur 
Fertiliser unit and has flights to and from Delhi via Lucknow and Kolkata via Patna. 

 
2.0 SCOPE OF PROPOSAL 
 

The scope of work under this includes construction/ execution, providing necessary 
engineering supervision through qualified and technical personnel, skilled and unskilled 
labor, etc. and mobilization of all relevant and adequate plants, tools and tackles, 
equipment, machineries, etc., to carry out all civil and structural works for successful 
completion of the proposed “RENOVATION OF ADMINISTRATIVE BUILDINGS AND 
BUNGALOWS”.  

 
REFER PART-II, TECHNICAL FOR DETAILED SCOPE OF WORK  

 
3.0 BIDDING DOCUMENTS 
 

The bidder is expected to examine the bidding documents, including all instructions, Pre-
Qualification Criteria, Forms, Annexure, Terms and Conditions of Contract, Specifications, 
Drawings and other documents and to fully familiarize itself with the requirements of the 
bidding documents. Failure to furnish all the information required by the Bidding 
Documents or the submission of a bid not substantially responsive to the Bidding 
Documents in every respect may result in the rejection of the Bid.  
 

In case of any inconsistency, in the interpretation of meaning of any part of this Tender 
Documents, the BIDDER shall give his best endeavor to resolve the inconsistency by 
expressing his assumption through his proposal to OWNER. 
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4.0 AMENDMENT OF BIDDING DOCUMENTS 

 
Bidders shall examine the Bidding documents thoroughly and inform the OWNER of any 
apparent conflict, discrepancy or error.  
 
At any time prior to the deadline for submission of bids as well as up to priced bid opening, 
the OWNER may, for any reason whether at its own initiative or in response to a 
clarification or modification requested by any prospective Bidder(s), modify the Bidding 
documents, if required.  
 
Notice of issuance of any Amendment to the bidding document 
(Corrigendum/Addendum/Amendment) if any, shall be hosted on PDIL website and shall 
not be advertised in press. The same shall also be notified in the websites of any one or 
more of the JV companies comprising HURL (viz. IOCL, NTPC, CIL & FCIL/HFCL). 
Bidders are therefore advised to visit the website regularly for downloading the details of 
amendment to bidding document. The Bidders will be required to acknowledge notification 
of any such amendment to the Bidding documents. Bidders shall confirm the inclusion of 
Addendum/Corrigendum in their bid and shall follow the instructions issued along with 
addendum/corrigendum  
 
In order to afford Bidders reasonable time to take the amendment, issued prior to 
submission of Bids, into account in preparing their Bids, OWNER may, at its discretion, 
extend the deadline for the submission of Bids. 

 
5.0 LANGUAGE OF THE BID 
 
 The Bid prepared by the Bidders and all correspondence and documents relating to the 

Bid exchanged by the Bidder and the CONSULTANT/ OWNER shall be written in the 
English language and all units shall be in Metric system.  Any printed literature furnished 
by the Bidder may be written in another language, provided that such literature is 
accompanied by an English translation, in which case, for purpose of interpretation of the 
Bid, the English translation shall govern. 

  
6.0 TIME SCHEDULE 
 
6.1 Bidder shall be required to complete the WORK under the CONTRACT in accordance with 

the following: 
 

Project Completion Date 06 Months from Effective Date of Contract 

 
6.2 The “Effective Date of Contract” shall be the date of issuance of LOI (Letter of Intent) by 

the Owner. 
 
6.3 The basic consideration and essence of the Contract

 
is the strict adherence to the time 

schedules for performing the specified works as stipulated in the Contract. 
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7.0 SIGNATURE ON BIDS 
 
7.1 The Bid must contain the name, designation and place of business of the person or 

persons making the Bid and must be signed and sealed, on each page, by the Bidder with 
his usual signature. The names of all persons signing should also be typed or printed 
below the signature. The Bidder shall submit authority letter / Power of Attorney / Board 
Resolution in favour of the authorized signatory(s) of the Bid. The Bidder's name stated on 
the proposal shall be the exact legal name of the Bidder.  

 
7.2 Bids by bodies corporate/ limited Companies must be signed with the legal name of the 

Corporation/Limited Company by the President, Managing Director or by the Company 
Secretary or any other person or persons holding Power of Attorney for signing their Bid.  
 

7.3 Power of Attorney issued by the Board of Directors / CEO / MD / Company Secretary of 
the Bidder/ all partners in case of Partnership Firm / Proprietor in favor of the authorized 
employee(s) of the Bidder, in respect of the particular tender for signing the Bid and all 
subsequent communications, agreements, documents etc. pertaining to the tender and to 
act and take any and all decision on behalf of the Bidder, is to be submitted. The 
authorized employee(s) of the Bidder shall be signing the Bid and any consequence 
resulting due to such signing shall be binding on the Bidder.  
 

7.4 Bid shall contain no cuttings, erasures or overwriting except as necessary to correct errors 
made by the Bidder in which case each such corrections or other changes in the Bid 
documents shall carry the initials of the person(s) signing the Bid.  

 
7.5 Bids not conforming to the above requirements of signing may be disqualified. 
 
8.0 PRE-QUALIFICATION CRITERIA (PQC) 

 
Evaluation of Technical and Commercial offers shall be carried out for only those Bidders 
who shall meet the Pre-qualification Criteria. 

 
8.1       TECHNICAL CRITERIA 
 
8.1.1 The Bidder, meeting the requirements must have executed Similar Works*  during last 

seven (07) years ending last day of the month previous to the one on which NIT is invited, 
should be either of the following:  
 

One completed Work with contract value not less than INR 2.90 Crore  
OR 

Two completed Works each works with contract value not less than INR 1.80 Crore 
OR 

Three completed Works each works with contract value not less than INR 1.45 Crore 
  

*Similar Works means: Construction / Renovation of Building including Civil & 
Electrical Works. 
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To meet the criteria (8.1.1) above, the bidder shall submit attested photo copies as a 
documentary proof of the following documents- 

 
i. Work Orders with full technical details including Detailed Scope of the Work and 

Completion Period. 
ii. Completion Certificate regarding satisfactory completion indicating the period of 

completion and contract value. 
 
For clause 8.1.1, a Job executed by a Bidder for its own plant/ project cannot be 
considered as experience for the purpose of meeting PQC of the tender. However, jobs 
executed for Subsidiary / Fellow subsidiary / Holding company will be considered as 
experience for the purpose of meeting PQC subject to submission of tax paid invoice (s) 
duly certified by Statutory Auditor of the Bidder towards payments of statutory tax in 
support of the job executed for Subsidiary / Fellow subsidiary / Holding company. Such 
Bidders to submit these documents in addition to the documents specified to meet PQC. 
 

8.2 FINANCIAL CRITERIA 
 

8.2.1 Average Annual financial turnover during three (03) financial years i.e. 2016-17, 2015-16, 
and 2014-15 of the bidder meeting the requirement as per clause above experience 
criteria should be at least INR 1.10 Crore.  

 
8.2.2 Net Worth of the Company should be positive during the last financial year ending 31st 

March 2017. 
 
8.2.3 The Bidder will submit Solvency certificate not more than six months old from the date of 

issue of NIT from their Banker for a value not less than INR 1.45 Crore or minimum credit 
ratings of “A” from ICRA/CRISIL etc OR equivalent reputed institutions, OR financing / 
unutilized credit limits from bank of value not less than INR 1.45 Crore valid as on date of 
issue of ITB.  

To meet the criteria (8.2.1 & 8.2.2) above, bidder shall submit Audited Annual Statements 
(Balance Sheet and Profit & Loss account) of the company for three (3) financial years i.e. 
2016-17, 2015-16, and 2014-15. 
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8.3 AUTHENTICATION OF ALL DOCUMENTS SUBMITTED AGAINST PQC 
 

All documents in support of Technical criteria of PQC to be furnished by the bidders shall 
necessarily be: 

 

Duly certified / attested by Notary Public with legible stamp. 

 
In support of Financial criteria of PQC, bidder is required to submit following 

 
Shall submit “Details of Financial capability of Bidder” in prescribed format (as per 
Annexure-1.21), duly signed & stamped by a Chartered Accountant. 
 
Further, a copy of Audited Annual Financial Statements submitted in bid shall be duly 
certified / attested by Notary Public with legible stamp.

 
Note : The Authentication of PQC Documents of the Bidders Qualified after Techno-
commercial (unpriced) Evaluation may be checked through Original documents. 

 
 
9.0 EARNEST MONEY DEPOSIT (EMD) AND COMPLIANCE TO ALL THE PROVISIONS 

OF THE BIDDING DOCUMENT/NIL DEVIATION 

 
9.1   EARNEST MONEY DEPOSIT (EMD) 
 
9.1.1      Bids must be accompanied with 'Earnest Money Deposit (EMD) / Bid Security' in the form 

of 'Demand Draft' or 'Banker's Cheque' or 'Bank Guarantee'. The amount of EMD shall be 
as indicated in the LIB (Letter Inviting Bid). The Bidder shall furnish as part of his Bid, EMD 
in the form of a Bank guarantee.  

 
9.1.2 In case EMD is submitted in form of BG, then the EMD offered shall be an irrevocable 

Bank Guarantee, issued by any scheduled nationalized bank on a non judicial stamp 
paper of appropriate value, on a stamp paper of appropriate value. Proforma of the Bank 
guarantee is enclosed as Annexure-1.11. 

 
9.1.3 The Bank Guarantee shall be valid for a period of three (3) months beyond validity of the 

Bid. The amount shall be as indicated in the Letter Inviting Bid for this NIT. The Bank 
Guarantee shall be extended suitably if there is a delay in awarding the contract. The 
relevant extension shall be on Bidders’ account. 

 

OR 
 

 EMD can also be furnished in the form of Demand Draft in favour of M/s. Hindustan 
Urvarak & Rasayan Limited, payable at Delhi for value as outlined in the Letter Inviting 
Bid for this NIT.  

 
EMD will not carry any interest. 
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9.1.4 However, Central / State Public Sector Undertaking / Enterprise (PSU/PSE) are exempted 

from submission of above bid security. Bidders claim such exemption needs to submit 
necessary valid documents as a proof of their eligibility. 

 
9.1.5 MSEs (Micro & Small Enterprises) are also exempted from submission of EMD in 

accordance with the provisions of PPP-2012. MSEs (Micro & Small Enterprises) are 
exempted from submission of EMD in accordance with the provisions of PPP-2012. 
However, Traders/Dealers/Distributors/Stockiest/Wholesaler are not entitled for exemption 
of EMD. 
 

9.1.5.1 The bidders shall submit the following documents in support of claiming the exemption of 
EMD: 

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered 
with District Industries Centers or Khadi and Village Industries Commission or Khadi 
and Village Industries Board or Coir Board or National Small Industries Corporation 
or Directorate of Handicrafts and Handloom or MSEs who are having Udyog 
Aadhaar Memorandum or any other body specified by Ministry of Micro, Small and 
Medium Enterprises. 

b) The above document submitted by the bidder shall be duly certified (in original) by 
Notary or the Statutory Auditor of the bidder or a practicing Chartered Accountant 
(not being an employee or a Director or not having any interest in the bidder’s 
company/firm) where audited accounts are not mandatory as per law or duly 
notarized by any Notary Public in the bidder’s country. 

c) If the bidder does not provide the appropriate document or any evidence to 
substantiate the above, then it will be presumed that they do not qualify for any 
preference admissible in the Public Procurement Policy, 2012. 

 
 

9.2      COMPLIANCE TO ALL THE PROVISIONS OF THE BIDDING DOCUMENT / NIL 
DEVIATION 
 
The Bidders are advised that while making their Bid and quoting prices, all conditions may 
appropriately be taken into consideration. No deviation, whatsoever, is permitted by the 
Owner to the provisions of Bidding Documents and its subsequent Amendment(s) / 
Clarification(s) / Addenda / Errata if any, issued by the Employer. Bidders are required to 
certify their full compliance to the complete Bidding Documents and its subsequent 
Amendment(s) / Clarification(s) / Addenda / Errata if any, issued by the owner by 
submitting the ‘No Deviation Certificate’ as per Annexure-1.3 in the tender documents. In 
case the Certificate as per Annexure-1.3 duly signed and stamped is not furnished, the bid 
shall be rejected.                      
 
Acceptance of above shall be considered as Bidder's confirmation that any deviation to the 
Bidding Documents found anywhere in their Bid Proposal, implicit or explicit shall stand 
unconditionally withdrawn, without any cost implication whatsoever to owner, failing which 
the bid shall be rejected and bid security shall be forfeited 
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9.2.3 Bidders shall submit their EMD in original / Documentary evidences regarding EMD 

Exemption along with No Deviation Certificate and Integrity Pact, at following address:  
 

The envelope shall be super scribed with: 
 
"RENOVATION WORKS FOR ADMINISTRATIVE BUILDING AND BUNGALOWS 
(PACKAGE-VI) AT GORAKHPUR, UP" 

 
PROJECTS & DEVELOPMENT INDIA LTD. 
(A Govt. of India Enterprise) 
PDIL Bhawan, A-14, Sector-1, 
Noida-201301, U.P., India 
 
Kind Attention :  Mr. Sumit Kumar, Project Manager 
EPBX No. + 91-120-2529842 / 43 / 47 / 51 / 53 / 54 Extn. 374 
Fax no. + 91-120-2529801 / 91 
E-mail : sumit.kumar@pdilin.com 

 
9.3 The bid must be accompanied by EMD in original along with No Deviation Certificate and 

Integrity Pact. The owner allows only those bids to be opened whose EMD in original / 
Documentary evidences (as per clause no 9.1.4 & 9.1.5)  in support of claiming EMD 
exemption for MSEs and PSEs has been received by the owner before the Techno-
Commercial bid opening.  

 
9.4 The EMD of unsuccessful Bidders will be returned by OWNER/CONSULTANT without any 

interest to the unsuccessful Bidders as promptly as possible on acceptance of Bid of the 
successful Bidder or when the Bidding process is cancelled by OWNER/CONSULTANT, 
whichever is later.  Bidders may indicate the name and address in whose favour the said 
EMD shall be returned. 

 
9.5 The successful Bidder's EMD will be discharged upon the Bidder accepting and signing 

the Contract and furnishing the Security cum Performance Bank Guarantee. 
 
9.6     The EMD shall be forfeited and appropriated by OWNER/CONSULTANT in regard to the 

NIT without prejudice to any other right or remedy to OWNER under the following 
conditions: 

 
a) If a Bidder withdraws his Bid during the validity or extended validity period.  
b) If the bid is varied or modified in a unilaterally by the bidder during the validity or 

extended validity period. 
c) Any effort by the bidder to influence the Owner on bid evaluation, bid comparison or 

contract award decision.  
d) In the case of a successful Bidder, if the Bidder fails to duly sign the CONTRACT 

within the stipulated timeframe, and/or meet the stipulations for signing the 
CONTRACT within the said timeframe.  

 

OR 
  

If the successful bidder is seeking modifications to the agreed terms and conditions 
after issue of Letter of Intent   (“LOI”) and prior to signing of the Contract. 

 

OR 
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If the successful bidder fail to furnish Security cum Performance Bank Guarantee 
within 30 days of issuance of the LOI.  

 
10.0 COST OF BIDS 
 

 The Bidder shall bear all costs associated with the preparation and submission of the Bid, 
and OWNER / CONSULTANT will, in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the bidding process. 

 
11.0 MODIFICATION AND WITHDRAWAL OF BIDS 
 
11.1 The Bidder may modify or withdraw its Bid after the Bid’s submission, but before the last 

date and time of Bid submission as specified in this NIT provided that written notice of the 
modification or withdrawal is received by OWNER/ CONSULTANT prior to the deadline 
prescribed for submission of Bids. 

 
11.2 A withdrawal notice may also be sent by E-mail in signed and scanned form not later than 

the deadline for submission of Bids. 
 
11.3 In case any clarifications are sought by the OWNER/CONSULTANT after opening of 

tenders, then the replies of the Bidder should be restricted to the clarification sought.  Any 
modification of a Bid by the Bidder (including a modification which has the effect of altering 
the value of the said Bid) after opening of Technical and Commercial Bids without specific 
reference by the OWNER shall render the Bid liable to be rejected without notice and 
without further reference to the Bidder. 

 
11.4 No bid may be withdrawn in the interval between the deadline for the submission of bids 

and the expiration during the validity or agreed extension validity period duly agreed by the 
bidder.  Withdrawal or unsolicited modification of a bid during this interval shall result in the 
Bidder’s forfeiture of its EMD. 

 
 
12.0 INFORMATION REQUIRED WITH THE BID  
 
12.1 All technical information shall be furnished as per Part-II, Technical. In addition, the bidder 

shall ensure that Technical and Un-priced Commercial Bid has been submitted.  
 
12.2 Requirement of Manpower / Equipment / Tools & Tackles for timely completion of the 

project. 
 
12.2.1  Bidder shall furnish tentative month wise manpower requirement till completion of the job.  
 
12.2.2 Bidder shall also furnish a tentative break up of equipments, tools & tackles for timely 

execution of job. 
 
13.0 PRELIMINARY EXAMINATION 

  
13.1       Full compliance to the complete provisions of the Bidding Documents and its subsequent 

Amendment(s) / Clarification(s) / Addenda / Errata if any, issued by the owner will be 
checked first in terms of para clause 9.2 above and other requirements of the bidding 
documents in respect of No deviation Certificate and Integrity pact. In case those 
documents duly signed and stamped are not found in separate envelope / techno-
commercial bid and / or they are not found as per format of the bidding document, the 
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bidder will be asked to furnish the same as per the format before price bid opening. Failure 
to comply with this requirement, the bid shall be rejected.  

 
13.2 The Owner/Consultant will examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether the documents have been 
properly signed, whether validity of the Bid is in conformity with ITB and whether the bids 
are generally in order. 

 
13.3 Prior to the detailed evaluation, the Owner/Consultant will determine the substantial 

responsiveness of each Bid with reference to the bidding   documents.  For purpose of this 
article a substantially responsive Bid is one, which conforms to all the terms and 
conditions of the bidding documents without material deviations. The Owner/Consultant's 
determination of a Bid's responsiveness is to be based on the contents of the Bid itself, 
without recourse to extrinsic evidence. 

 
13.4 A Bid determined as substantially non-responsive is liable to be rejected by the 

Owner/Consultant and may not subsequently be made responsive by the Bidder   by 
correction of the non-conformity. 

 
13.5 The Owner/Consultant may waive any minor informality or non-conformity or irregularity in 

a Bid, which does not in their opinion constitute a material deviation. 
 
13.6 Under two stage bidding system, after a preliminary screening based on both technical 

and un-priced commercial evaluation, Bidders will be short-listed. In the event that any 
clarifications are required, then such clarifications shall be obtained from such short listed 
bidders only. Based on the clarifications, the technically acceptable Bidders shall be asked 
to submit the revised price. 

 
14.0 LOCAL CONDITIONS 
 
14.1   It will be imperative on each Bidder to fully make aware himself of all local conditions and 

factors which may have any effect on the execution of the works covered under these 
specifications and documents. Bidder shall inspect the site, examine and obtain at its cost 
and responsibility, all information required and satisfy himself regarding all matters and 
things such as access to site, communications, transport, right of way, the type and 
number of equipment and facilities required for the work, availability of local labour, 
materials and their rates, local working conditions, weather, flood levels, sub-soil 
conditions, natural drainage, and all information that may be necessary for preparing its 
Bid, performance of work and other obligations and related matters.  By submitting the Bid 
the Bidder shall be deemed to have acknowledged and agreed that ignorance of the site 
and other said conditions shall not be basis for any claim for compensation or extension of 
time or loss of profits etc. and the OWNER shall not be liable on account thereof in any 
manner whatsoever to the Bidder or any person claiming through or under the Bidder. 

 
14.2 Bidders must before submission of their Bids, acquaint themselves with all applicable 

regulatory and other legal requirements pertaining to insurance and health, safety and 
environment requirement in India and rules related to work permit and visa requirements in 
India or in any way or manner affecting the performance of Scope of Work, the Contractor 
and the Plant operation and performance including social security, safety, pollution control, 
permits, licenses, and the other statutory requirements and regulations.  The submission 
of a Bid by the Bidder will be construed as evidence that such an examination was made 
and the Bidder shall not raise at any time later any claims/disputes against the Owner and 
the Owner shall not be liable for the same in any manner whatsoever. 
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14.3 The Owner shall not entertain any request for clarification from the bidder, regarding such 

local conditions. 
 
14.4  The Bidder shall be deemed to have prepared the Bid on the basis of its independent 

judgment and to have made all necessary allowances and provisions to ensure that the 
PROJECT will meet all technical specification prescribed hereunder in the tender 
document and will be entirely suitable for the purpose for which it is intended. Accordingly, 
at the time of submission the Bid Price will, without extra price and/or extension of time, be 
held to include everything implicitly or otherwise required or necessary for the proper and 
timely completion of the WORK in accordance with the CONTRACT. Further, in case of  
any contract awarded under these specifications and documents, neither any change in 
the time schedule of the Contract nor any financial adjustments arising thereof shall be 
permitted by the Owner, which are based on the lack of such clear information or its effect 
on the cost of the works to the Bidder. 

 
14.5 Visit to site at BIDDER’s cost and expense. 
 
15.0 PRICE BASIS & CURRENCY OF BIDS  
 
15.1 The Bidder shall quote in Indian Rupees only. 
 
15.2 The price/rate to be quoted by the Contractor shall be fixed and firm shall be valid until 

completion of the Contract to be executed with the successful Bidder pursuant hereto and 
shall not be subject to variation/escalation on any account except as otherwise specifically 
provided in the Contract documents. 

 
15.3 Site is located at Gorakhpur, Uttar Pradesh, India and the bidder are required to check & 

confirm before bidding for applicability of all taxes & duties for the procurement of supply 
and service by them for the execution of contract. 

 
15.4    The Bidders shall quote in their proposals, the firm price for the entire scope of work as 

per Schedule of Rates, (Refer Section-5 of Part-II, Technical), inclusive of all taxes, 
duties, levies etc. except GST as applicable. GST amount will be quoted separately which 
will be paid at actual by the owner limited to the GST amount indicated by the bidder in 
their bid. 
        

15.5 All bank charges of bidders bankers shall be to the Bidder’s account and all Bank charges 
of Owner's bankers shall be to Owner’s account. 

 
15.6   Income Tax, or any other tax and surcharge as applicable shall be deducted at source 

from the bills of the contractor and a certificate to that effect shall be issued by the Owner.  
 
16.0 CONSORTIUM BIDS  
 

Joint Venture / Consortium Bids are not acceptable. 
 
17.0 NUMBER OF BIDS 

 
17.1 A bidder shall on no account submit more than one bid either directly or indirectly. 
 
17.2 A bidder shall be deemed to have submitted an indirect bid if a subsidiary of the bidder is 

also a direct or indirect bidder in an independent bid or if the bidder or its subsidiary has 
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with its consent been indicated as a sub-contractor in any other bid or even if not so 
indicated has entered into any arrangement (whether disclosed or undisclosed) with any 
other bidder or with a sub-contractor of that bidder for the performance of any work for that 
other bidder upon an award of the work to that other bidder. 

 
17.3 If a bidder makes more than one bid and/or directly or indirectly participates in another bid 

as contemplated under 17.2 above, all the bids of the bidder, including the bid of the 
bidder in whose bid the first named bidder has directly or indirectly participated, may be 
considered as cartel bids and may be rejected. If the factum of such bid(s) is discovered 
after the notification of award, the resultant contract shall be liable to be terminated 
pursuant to the provisions for termination contained in the General Conditions of Contract. 

 
18.0 CONFIDENTIALITY OF DOCUMENTS 
 
  Bidders shall treat the bidding documents and contents therein as strictly confidential.  
 
19.0 TAXES AND DUTIES 
  
19.1 The Prices/Rates shall include all taxes & duties, levies etc. including but not limited to 

custom duty, personnel and corporate tax, except GST. GST amount will be paid extra at 
actual by the owner limited to the GST amount quoted by the bidder in their bid. 

 
19.2 Bidders are required to ascertain themselves the prevailing rates of applicable taxes & 

duties including income tax rates as applicable on the scheduled date of submission of 
price bids and Owner would not undertake any responsibility whatsoever in this regard. 
However, due to any subsequent change in law, liability of the Owner as regards to 
payment of duties and taxes would be governed by Clause 39.0 of Special Conditions of 
Contract on subsequent legislation. 

 
19.3 Please note that the responsibility of payment of above taxes thereupon lies with the 

Service Provider only. Contractor providing taxable service shall issue an Invoice as per 
the law, a Bill or as the case may be, a Challan which is signed, serially numbered and in 
accordance with GST rules. The invoice shall also contain the following:  

 
(a) Name, Address & GST Registration No. of such Person/Contractor  
(b) Name & Address of the Person/Contractor receiving Taxable Service  
(c) Description, Classification & Value of Taxable Service provided like HSN/SAC Code. 
(d) GST Amount & Cess thereupon, if any.  
 
Payments to Service Provider for claiming GST amount will be made provided the above 
formalities are fulfilled. Further, OWNER may seek copies of challan and certificate from 
Chartered Accountant for deposit / submission of Return of GST thereupon collected from 
Owner.  
 
Any changes in statutory rules and regulations under GST regime shall be followed by 
Contractor. 
 
Refer Annexure-1.20 of Part-I (Commercial) for General Guidelines for Goods & 
Service Tax (GST). 
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20.0 DETERMINATION OF BID’S RESPONSIVENESS 
 
20.1       The Owner's determination of a bid's responsiveness is to be based on the contents of the 

bid itself without recourse to extrinsic evidence. If a bid is not substantially responsive, it 
will be rejected by the Owner, and may not subsequently be made responsive by the 
Bidder by correction of the nonconformity. 

  
20.2  It is important that Bidder clearly demonstrates his experience and capability, giving 

OWNER/CONSULTANT a high level of confidence that if awarded, the Bidder will be able 
to perform the works within the stipulated Time Schedule and quoted rate/price and 
meeting all other requirements listed in the Bidding document. 

 
20.3 Bidder is requested to furnish the complete and correct information required for evaluation 

of his Bid. If the information with regard to resources and concurrent commitments or any 
other information/documentation forming basis of evaluation is found incomplete/incorrect, 
the same may be considered as adequate ground for rejection of the Bid. 

 
20.3 Examination of bids and determination of responsiveness  
 
20.3.1 The owner’s determination of bid’s responsiveness is based on the content of the bid only. 

Prior to the detailed evaluation of Bids, the Owner will determine whether each Bid:-  
 

(a)  Meets the "Pre-Qualification Criteria" of the Bidding Documents;  
(b)  Has been properly signed;  
(c)  Is accompanied by the required 'Earnest Money;  
(d)  Is substantially responsive to the requirements of the Bidding Documents; and  
(e) Provides any clarification and/or substantiation that the Owner may require to 

determine responsiveness pursuant to Clause-20.3.2 of this ITB 
 
20.3.2  A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bidding Documents without material deviations or reservations or 
omissions for this purpose Owner defines the foregoing terms below:-  

 
(a)  “Deviation” is departure from the requirement specified in the tender documents.  
(b)  “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirement in the tender documents.  
(c)  “Omission” is the failure to submit part or all of the information or documentation 

required in the tender document. 
 
20.3.3  A material deviation, reservation or omission is one that,  
 

(a)  If accepted would,  
 

i)  Affect in any substantial way the scope, quality, or performance of the job as   
specified in tender documents.  

ii)  Limit, in any substantial way, inconsistent with the Tender Document, the 
Owner’s rights or the tenderer‟s obligations under the proposed Contract.  

 

b)  If rectified, would unfairly affect the competitive position of other bidders presenting 
substantially responsive bids. 
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20.3.4  The Owner shall examine all aspects of the bid to confirm that all requirements have been 
met without any material deviation, reservation or omission.  

 
20.3.5  If a Bid is not substantially responsive, it may be rejected by the Owner and may not 

subsequently be made responsive by correction or withdrawal of the material deviation, 
reservation or omission. 

 
21.0 SUBMISSION OF BIDS 

 
21.1  The Bid shall be submitted in electronic format (through CPP portal) as per time schedule 

mentioned in the Letter Inviting Bid. 
 

The Bidder shall submit Bid Security / EMD in physical form only at the address mentioned 
at Clause 9.0 of Instruction to Bidders.   

 
21.2 Instruction for Online Submission of Bid 
 
 Instructions to the Bidders to submit the bids online through the Central Public 

Procurement Portal for e-Procurement at https://eprocure.gov.in/eprocure/app 
 
1) Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of 

the contractors/bidders on the e-procurement / e-tender portal is a prerequisite for e-
tendering.  

 
2) Bidder should do the enrolment in the e-procurement site using the “Click here to 

Enroll” option available on the home page. Portal enrolment is generally free of 
charge. During enrolment/registration, the bidders should provide the correct/true 
information including valid email id. All the correspondence shall be made directly 
with the contractors/bidders through email id provided. 

 
3) Bidder need to login to the site thro’ their user ID/ password chosen during 

enrolment/registration. 
 
4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing 

key usage) issued by SIFY / TCS / nCode / eMudra or any Certifying Authority 
recognized by CCA India on eToken / SmartCard, should be registered. 

 
5) The DSC that is registered only should be used by the bidder and should ensure 

safety of the same. 
 
6) Bidder may go through the NIT / tenders published on the site and download the 

required NIT documents/schedules for the tenders he/she is interested. 
 
7) After downloading / getting the NIT/ Tender document/schedules, the Bidder should 

go through them carefully and then submit the documents as asked, otherwise bid 
will be rejected. 

 
8) If there are any clarifications, this may be obtained online thro’ the tender site, or 

thro’ the contact details. Bidder should take into account the corrigendum published 
before submitting the bids online. 
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9) Bidder then logs in to the site through the secured log in by giving the user id/ 
password chosen during enrolment/registration and then by giving the password of 
the e-Token / Smart Card to access DSC. 

 
10) Bidder selects the tender which he/she is interested in by using the search option & 

then moves it to   the ‘my tenders’ folder. 
 
11) From my tender folder, he / she selects the tender to view all the details indicated. 
 
12) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 
documents as asked otherwise, the bid will be rejected. 

 
13) Bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document/schedule and generally, they can be in PDF/xls/rar/zip/dwf 
formats. If there is more than one document, they can be clubbed together and can 
be provided in the requested format. Each document to be uploaded through online 
for the tenders should be less than 2 MB. If any document is more than 2MB, it can 
be reduced through zip/rar and the same can be uploaded, if permitted. Bidders Bid 
documents may be scanned with 100 dpi with black and white option. However of the 
file size is less than 1 MB the transaction uploading time will be very fast. 

 
14) If there are any clarifications, this may be obtained through the site, or during the 

pre-bid meeting if any. Bidder should take into account the corrigendum published 
from time to time before submitting the online bids. 

 
15) The Bidders can update well in advance, the documents such as certificates, annual 

report details   etc., under My Space option and these can be selected as per tender 
requirements and then send along with bid documents during bid submission. This 
will facilitate the bid submission process faster by reducing upload time of bids. 

 
16) Bidder should submit the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid 
submission due date & time for the tender. Scanned copy of the instrument should 
be uploaded as part of the offer. 

 
17) While submitting the bids online, the bidder reads the terms & conditions and 

accepts the same to proceed further to submit the bid packets. 
 
18) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD 

as applicable and enter details of the instruments. 
 
19) The details of the DD/any other accepted instrument, physically sent, should tally 

with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise submitted bid will not be acceptable. 

 
20) The bidder has to digitally sign and upload the required bid documents one by one 

as indicated. Bidders to note that the very act of using DSC for downloading the bids 
and uploading their offers shall be deemed to be a confirmation that they have read 
all sections and pages of the bid document including General conditions of contract 
without any exception and have understood the entire document and are clear about 
the requirements of the tender requirements. 
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21) The bidder has to upload the relevant files required as indicated in the cover content. 
In case of any irrelevant files, the bid will be rejected. 

 
22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rate 

offered should be entered in the allotted space only and uploaded after filling the 
relevant columns. The Price Bid / BOQ template must not be modified/ replaced by 
the bidder; else the bid submitted is liable to be rejected for this tender. 

 
23) The bidders are requested to submit the bids through online e-tendering system to 

the Tender Inviting Authority (TIA) well before the bid submission end date & time (as 
per Server System Clock). The TIA will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the bidders at the 
eleventh hour. 

 
24) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), 

the acknowledgement number, given by the system should be printed by the bidder 
and kept as a record of evidence for online submission of bid for the particular tender 
and will also act as an entry pass to participate in the bid opening date. 

 
25) The time settings fixed in the server side & displayed at the top of the tender site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 
system. The bidders should follow this time during bid submission. 

 
26) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the 
time of bid opening. 

 
27) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/bid openers public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid 
openers. 

 
28) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 
 
29) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 
browser.  

 
Note: A bidder shall submit only one bid in the same bidding process. A Bidder who 
submits more than one bid will cause all their bids disqualified in the said bidding process. 

 
 
21.3   The Bidder is expected to examine all instructions, forms, terms and conditions in the NIT. 

The NIT together with all its attachments thereto, shall be considered to be read, 
understood and accepted by the Bidders. Failure to furnish all information required or 
submission of a Bid not responsive to the NIT in every respect will be at the Bidder’s risk 
and may result in the rejection of the Bid. 
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21.4 Pre-qualification Bid and Technical & Commercial Bid in two Sections, as specified 

below. 
   

SECTION-I : PRE-QUALIFICATION BID (Refer Clause 8.0) 
 

i. Letter of Submission  
 

ii. Pre Qualification Criteria in favour of Experience Criteria as per Exhibit-1 along 
with Copies of Work Orders, Certificates from End User/OWNER and completion 
certificates in support of prequalification requirement.  
   

iii. Pre Qualification Criteria in favour of Financial criteria as per Exhibit-2 along 
with copies of Work Orders, Completion/ Acceptance certificates and Annual 
audited Report for the last three financial years. Annual Reports shall be a 
verifiable statement of annual accounts certified by a Chartered Accountant or 
Public Accountant in the form of printed annual reports or similar document. 
 

iv. Format for Financial Capability of Bidder as per Annexure-1.21 

v. Solvency Certificate from Bidder’s bankers as per Annexure-1.18. Date of Issue 
of this certificate should not more than six months old from the date of issue of 
NIT. 
 

 
SECTION-II : TECHNICAL AND COMMERCIAL BID  

  
i)  Photocopy of Earnest money Deposit (EMD)  

ii)  Power of Attorney of Bid Signatory from the Competent Authority 

iii)  Tender Acceptance Letter as per Annexure-1.1 

iv)  Commercial Questionnaire as per Annexure-1.2 

v)  No Deviation Certificate as per Annexure-1.3 

vi)  Details of Similar Works Executed as per Annexure-1.4 

vii)  Current Commitments of the Bidder as per Annexure-1.5 

viii)  Deployment Schedule of Supervisory Personnel as per Annexure-1.6 

ix)  Deployment Schedule of Construction Equipment as per Annexure-1.7 

x)  Details of Equipment Proposed to be used for this work as per Annexure-1.8 

xi)  Contents of Bid and Check List as per Annexure-1.9 

xii)  A declaration shall be submitted as per Annexure-1.14 to the effect that Bidder 
have or had not been banned or blacklisted/del-listed by any PSU / Government 
Organizations. 

xiii)  Declaration by Bidder regarding Bidding Document as per Annexure-1.16 

xiv)  Photocopy of Integrity Pact as per Annexure-1.17 

xv)  EFT details as per Annexure-1.19 

xvi)  A declaration shall be submitted to the effect that Bidder submitting their Bid is not 
under liquidation, court receivership or similar proceedings as per Annexure-1.22 
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xvii) Declaration by bidder for Past Safety Record as per Annexure-1.24 

xviii) Bidder to furnish PAN Number, TIN Number, PF/ESI Number, GST Number, Labor 
License Registration Number, Latest Income Tax Clearance Certificate / ITR etc. 
along with the bid. 

xix)  Price confirmation copy - A Photocopy of the Schedule of Prices, to be 
submitted strictly as per Section-5 of Part-II, Technical, prices being blanked out 
and in place indicating “Quoted” against each head, shall be submitted duly 
signed and stamped.  

xx)  Master Index along with a copy of complete set of Bidding Documents of all 
technical and commercial amendments/addendums if any issued, duly signed and 
stamped on each page as a token of having received and read all parts of the 
bidding document and having accepted and considered the same in preparing 
their bid. 

xxi)  Any other information required in the Bidding Documents or considered relevant by 
the Bidder. 

  
For convenience, the Bid shall be compiled in the form of Specific Sections conforming to 
the above. In case of non-submission of above documents or submission of incomplete 
documents, the OWNER/CONSULTANT reserves the right not to evaluate such offers 
further and not to enter into correspondence in this regard after opening the Technical and 
Commercial Bid. 

 
21.5 PRICED BID 
 
21.5.1 Priced Bid shall consist of in the following manner: 
 

(i) Preamble to Price Bid. 
 

(ii) Priced Bid, duly filled in and completed in all respects, as per Section-5 of Part-II, 
Technical given in the Bidding Documents. 

 
21.5.2 Priced Bid shall be submitted duly signed and stamped on each page. This part shall not 

contain any condition whatsoever failing which the Bids shall be liable to be rejected. In 
case of any correction, the bidder shall put its signature and its stamp. Eraser fluid will not 
be allowed for making any correction.  

 
If the bidder fails to quote for any item in the price bid, it will be implied that such 
item is included elsewhere in the quoted prices. Also, wherever bidder has 
indicated “Not Applicable” / “Nil” / “NA” / “kept the space blank” and the same is 
required during execution of the contract it will be considered as included in the 
price.  

 
21.5.3 Prices must be strictly filled in format for “Schedule of Rates as per Section-5 of Part-II, 

Technical” enclosed as part of bidding document. If quoted in separate typed sheets and 
any variation in description, unit is noticed, the bid is liable to be rejected. In any case 
Bidder shall be presumed to have quoted against the description of work and the same 
shall be binding on the Bidder. 

 
21.6 The Priced Bid shall also indicate total prices in figures as well as in words. The prices 

should be strictly quoted as specified in Section-5 of Part-II, Technical otherwise the Bid 
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may be rejected. The priced Bid containing any comments, remarks, conditions deviations 
etc, which is not indicated in the Technical and Commercial Bid, is liable to be rejected.  

 
22.0 DEADLINE FOR SUBMISSION OF BIDS: 
 
22.1 Bids must be submitted not later than the time and date as specified in the Letter inviting 

Bid. 
  
22.2 The OWNER/ CONSULTANT may extend this deadline for the submission of Bids by 

amending the NIT documents in accordance with Clause No. 4.0 above. In such case all 
rights and obligations of the OWNER and Bidders under this NIT shall be subject to the 
extended deadline. 

 
22.3 Any bid received after the deadline specified in the NIT or as extended shall be liable to be 

rejected. 
 
23.0 OPENING OF BIDS 
 
23.1 Owner / Consultant will open Bids in the presence of Bidder’s representatives who choose 

to attend at Date and time specified on cover page of NIT or as informed by Owner / 
Consultant.  The Bidder’s representative(s) present during the Bids opening shall sign a 
Bids opening record sheet evidencing their attendance. 

 
23.2 The Bidder’s name, modifications, Bid withdrawal and such other details, as the Owner / 

Consultant at its discretion may consider appropriate, will be announced during Bids 
opening. The owner allow only those bids to be opened whose EMD in original has been 
received by the owner before the Techno-Commercial bid opening. 

 
 
23.3  The Bids shall be opened and evaluated in two stages: 
 
23.3.1 STAGE-I:  OPENING & REVIEW OF EMD, PRE-QUALIFICATION BID, TECHNICAL 

AND COMMERCIAL BIDS  
 
 On the date of Public Bid opening as indicated on the Letter Inviting Bid of this NIT, cover 

containing EMD shall be opened and reviewed. 
 

The OWNER / CONSULTANT will review the Bank Guarantee (BG) submitted by Bidder 
against EMD, with respect to: 

 
a. its value,   
b. validity & 
c. issuing Bank.  
d. the format attached with the tender document. 

 
 In case, the Bidder has not submitted the EMD or the BG submitted by the Bidder is not as 

per the requirement of NIT with respect to the above mentioned parameters, the Bids 
submitted by them may  be rejected.  

 
 If the EMD submitted by the Bidder is found to be in order with respect to above 

mentioned parameters but if there is a minor deviation with respect to the format enclosed 
with the NIT, the OWNER /CONSULTANT may at its discretion inform the Bidder who 
shall have to rectify the same before the date of opening of the Price Bid.  In case the 
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Bidder fails to rectify the EMD, its Bids will be rejected and the Bidder will be informed to 
take back its Bid, including the Price Bid. 
 
EMD exemption will be applicable for PSE / Micro and Small Enterprises (MSEs) subject 
to submission of documents as bought out at clause no 9.1.4 & 9.1.5.  
 
In case of MSEs the certificate will be verified for registration and validity. The certificate 
shall be valid as on date of opening of  bid. If the bidder meets this requirement, their bid 
will be processed further. If not, the bidder will be asked to submit the EMD. In case the 
bidder does not submit the EMD within 7 calendar days of HURL/PDIL intimation, then 
their bid shall be rejected.  

 
Thereafter, OWNER / CONSULTANT will open, Pre-qualification Bid, Technical and 
Commercial Bids of those Bidders, whose EMD is found to be in order as described here 
above. 

 
 OWNER / CONSULTANT will first review Pre-qualification requirement.  Technical and 

Commercial Bids shall be evaluated only for those bidders whose bid is found to be Pre-
qualified based on the Pre-qualification Criteria.  

 
               The owner, at its discretion, may hold post bid discussions with any one or all the bidders 

at a mutually suitable date & time. However, it will not be construed from invitation/ holding 
of post bid discussions that the bidders have been considered eligible for opening of their 
Price Bid. The discussion will cover all the aspects of bidder's offer in the Techno-
commercial proposal 

 
23.3.2 STAGE – II: OPENING OF PRICE BID 
 

Before opening the Priced Bid of the technically and commercially acceptable Bidders, if 
required, a meeting with the Bidders shall be arranged.  Date and Venue of such meeting 
shall be informed at the appropriate time.  
  
The date of the opening of the Price Bid shall be intimated to technically and commercially 
acceptable Bidders. The price bids of such shortlisted Bidders will be opened in the 
presence of Bidder’s representative who chooses to attend, on the date and time to be 
intimated. The bidder’s name, bid price and such other details as the OWNER at its 
discretion may consider appropriate, will be announced at the opening of price bids. 
 
The evaluation of the priced Bids shall be done as described under Clause No. 30.0 
of the ITB. 

 
23.3.3 If the Bids as judged by the OWNER are unresponsive, the NIT may be declared void and 

a new procedure for selection of CONTRACTOR as deemed appropriate by OWNER may 
be adopted. 
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24.0 CORRECTION OF ERRORS  

 
Bids determined to be substantially responsive will be checked by the Owner / Consultant 
for any arithmetic errors. Errors will be corrected by the Owner / Consultant as follows: 

 
(i) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the Bidder (by multiplying the quantity and 
rate) shall be taken as correct. 

 
(ii) When the rate quoted by the Bidder in figures and words tallies but the amount is 

incorrect, the rate quoted by the contractor shall be taken as correct and not the 
amount and the amount shall be re-calculated/ corrected accordingly. 

 
(iii) When it is not possible to ascertain the correct rate, in the manner prescribed above, 

the rate as quoted in words shall be adopted and the amount worked out, for 
comparison purposes. 

 
(iv) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 

The amount stated in the Bid will be adjusted by the Owner / Consultant in accordance with 
the above procedure for the correction of errors. If the Bidder does not accept the 
corrected amount of Bid, its Bid will be rejected, and the EMD shall be forfeited. 

 
 
25.0 POLICY FOR BID UNDER CONSIDERATION 
  
 Bids shall be deemed to be "Under Consideration" immediately after they are opened and 

until such time that the official intimation of award / rejection is made by the OWNER / 
CONSULTANT to the Bidders.  While the bids are under consideration, bidders and/or 
their representatives or other interested parties are advised to refrain from contacting by 
any means, the OWNER / CONSULTANT and/or his employees / representatives on 
matters related to the bids under consideration.   

 
The OWNER / CONSULTANT, if necessary will obtain clarifications on the bids by 
requesting for such information from any or all the Bidders, either in writing or through 
personnel contact as may be necessary.  The Bidder will not be permitted to change the 
substance of the bid after the bid had been opened. 

  
26.0 DISCUSSIONS WITH BIDDERS DURING TECHNO- COMERCIAL EVALUATION 
  

After opening of the Bids, to assist in the examination, evaluation and comparison of Bids, 
OWNER / CONSULTANT may, at its discretion, ask the Bidder for clarification on its Bid.   
The request for such clarification and the response shall be in writing either through fax or 
email. 
 
Further OWNER / CONSULTANT may ask BIDDER to visit OWNER's/ CONSULTANT’s 
office for technical, commercial or financial clarifications. 
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BIDDER is expected to undertake such visits and participate in such meetings as and 
when called by the OWNER/ CONSULTANT. All costs related to such visits shall be 
borne by BIDDER. 
 
Consequent upon the discussions, if required OWNER / CONSULTANT may issue final 
amendment to the bid document. Bidders shall be required to submit their unconditional 
acceptance to final amendment. 
 
Bidder may be given a chance to furnish supplementary price bid indicating the price 
implication in view of final amendment, if any. The price implication (positive/negative) 
shall be given in the Section-5S of Part-II, Technical. Section-5S of Part-II, Technical 
shall be the exact replica of Section-5 of Part-II, Technical, SCHEDULE OF RATES 
super scribed as SUPPLEMENTARY PRICE BID. The same shall be considered for the 
purpose of evaluation. OWNER/ CONSULTANT’s decision in this regard shall be final 
and binding on the bidders. 
 
After opening of the Price Bid, no change in the quoted rate/price shall be sought, 
offered or permitted. 

 
27.0 EFFECT AND VALIDITY OF BID 
 
27.1   The submission of any bid connected with these documents and specifications shall 

constitute an agreement that the Bidder shall have no cause of action or claim against the 
OWNER/ CONSULTANT for rejection of his bid.  The OWNER / CONSULTANT shall 
always be at liberty to reject or accept any bid or bids at his sole discretion and any such 
action will not be called into question and the Bidder shall have no claim in that regard 
against the OWNER/ CONSULTANT. 

 
27.2  The bids should be kept valid for acceptance for a period of 120 Days from the date of 

opening of Technical and Commercial Bids.  A Bid valid for shorter period may be rejected 
by the Owner as being non-responsive. 

 
               Under the exceptional circumstances, prior to expiry of the original Bid validity period, the 

OWNER/ CONSULTANT may request the Bidder for a specified extension in the period of 
validity.  The request and the responses thereto shall be made in writing or by telefax or by 
E-mail.  

 
27.3 In the event of OWNER/ CONSULTANT seeking extension of period of validity of the 

Priced Bids, the validity of EMD shall also be suitably extended.  
 
27.4 A Bidder agreeing to the request of OWNER/ CONSULTANT seeking extension will not be 

required nor permitted to modify his bid, and will be required to extend the validity of his 
EMD correspondingly. However, Bidders request for revision/adjustment of Priced Bid 
under such circumstances may be considered by the OWNER/ CONSULTANT. The 
provisions of Clause-9.0 regarding discharge and forfeiture of EMD shall continue to apply 
during the extended period of Bid Validity. 

 
28.0 COMPLETE SCOPE OF SUPPLIES / WORK  
 
28.1 The complete scope of supplies and work/services has been defined in the bidding 

documents. Only those bidders who take complete responsibility and who bid for the 
complete scope of supplies and work/services as contained in the bidding document shall 
be considered for further evaluation subject to meeting Pre-Qualification Criteria. 
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28.2 If the contractor is required to engage a sub-contractor for any part of work, then such sub-
contractors shall have prior proven experience of similar work and shall require specific 
approval by OWNER. 

 
28.3 If a proposed sub-contractor has been approved by the OWNER, the CONTRACTOR shall 

not replace such approved sub-contractor with another sub-contractor without obtaining 
the OWNER’s prior approval for the proposed replacement. 

 
29.0 FIRM RATES / PRICE 
 

The price quoted by the Contractor shall be fixed & firm and shall be valid until completion 
of the Contract, pursuant hereto and shall not be subject to variation / escalation on any 
account except as otherwise specifically provided in the Contract documents. The rates 
shall include all taxes & duties, levies etc. except GST. GST shall be paid extra at actual. 

 
30.0 EVALUATION AND COMPARISON OF BIDS 
 
30.1 General 
 

30.1.1 The OWNER wishes to finalise the award of work of the facilities covered under this 
bidding documents within a limited time schedule. The bidders are advised to submit their 
bids complete in all respects conforming to all terms and conditions of the bid document. 

 
30.1.2 Bids shall be evaluated based on the information / documents available in the bid.  Hence 

bidders are advised to ensure that they submit appropriate and relevant supporting 
documentation along with their proposal in the first instance itself.  Bids not complying with 
the requirements of Bid Documents are liable to be rejected.  Bidders are advised to fill up 
all Annexure carefully and provide reference to all relevant documents given in their bid 
offer.  

 
30.1.3 Bidders shall quote their prices on firm price basis. The prices should be strictly quoted 

as specified in Section-5 of Part-II, Technical otherwise the bid may be rejected. Any 
conditional discount offered by the bidder shall not be considered for the purpose of 
evaluation, however, the same shall be considered for purpose of award. 

 
 Correction of Errors (if any) shall be done as per clause 24.0 above. The comparison shall 

be on the basis of summation of the arithmetically corrected PRICE in SCHEDULE OF 
RATES (i.e. the Total of Section-5 of Part-II, Technical). The Owner’s evaluation will also 
include the costs resulting from application of the evaluation procedures described in ITB 
Clause 30.2. Any adjustments in price that result from the below procedures as per ITB 
Clause 30.2 shall be added, for the purposes of comparative evaluation only.  

  
30.1.4 The work is not bifurcated. Hence, evaluation of bids shall be done as per clause no. 30.2 

below. The order will be placed on overall lowest basis. 
 

30.2 The financial comparison for selection of Lowest (L-1) Bidder / Contractor shall be arrived 
by using the following methodology: 
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30.2.1 TOTAL EVALUATED PRICE  

 
Total Evaluated Price shall be derived as follows:- 

 

a) Total Price quoted by the bidder plus GST (after arithmetical corrections as per 
clause no. 24.0 if any) in the Schedule of Rates (SOR).  

  
31.0 PRICE VARIATION 
 
 The Bidder shall quote firm rate in the “Schedule of Rates (Section-5 of Part-II, 

Technical)”. Firm rate shall not be subject to any escalation on any account. Bids with 
variable prices shall be disqualified. 

 
32.0 REBATE 
 
32.1 No suo-moto reduction in price(s) by Bidders is permissible after opening of the price bid. 

If any Bidder unilaterally reduces the price(s) / percentage quoted by him in his bid after 
opening of price bids, such reduction shall not be considered for comparison of prices but 
shall be binding on the Bidder if he happens to be selected for award of work 

 
33.0 CONTACTING OWNER 
 
33.1 A Bidder shall not contact the OWNER/CONSULTANT on any matter relating to his bid 

from the time of priced bid opening to the time that the Contract is awarded, unless 
requested to do so in writing. Any effort by a Bidder to influence the 
OWNER/CONSULTANT in the OWNER’s/ CONSULTANT's decisions in respect of bid 
evaluation or contract award will result in the rejection of that Bid. 

 
34.0 AWARD OF CONTRACT 
 
34.1 Subject to ITB Clause 36.0, the OWNER will award the CONTRACT to the successful 

Bidder whose Technical and Commercial bid has been determined to be qualified, 
substantially responsive and Price Bid to be the lowest evaluated Bid, further provided that 
the Bidder is determined to be qualified to perform the CONTRACT satisfactorily. 

   
34.2 After selection, Letter of Intent s (“LOIs”) as per mode of contracting shall be released by 

the OWNER to the selected Bidder.  The selected bidder will return the duplicate copy duly 
signed & stamped as token of acceptance within 15 days. 

 
34.3 The Bidder shall enter into a Contract Agreement with the OWNER as per clause 35.0, 

failing which the Bid Security/EMD is liable to be forfeited.   
 
35.0 SIGNING OF CONTRACT 
 

35.1 At the same time as the OWNER notifies the successful Bidder that its Bid has been 
accepted, the OWNER will send to the Bidder a draft of the Contract provided in the 
Bidding Documents, incorporating all agreements between the parties. 

 
35.2 Within Thirty (30) days of receipt of the CONTRACT, the successful Bidder shall sign and 

date the Contract Agreement and return it to the OWNER. Cost of execution of the 
Contract, including payment of stamp duty thereon, shall be borne by the Bidder. 
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36.0 OWNER’S RIGHT TO ACCEPT / REJECT BIDS  
 

36.1 The OWNER reserves the right to accept or reject any Bid and to annul the bidding 
process and reject all Bids at any time prior to award of Contract without thereby incurring 
any liability to the affected bidder(s) or any obligation to inform the affected bidder(s) of the 
ground of OWNER’s action. 

 
36.2 It is observed that many bidders indulge in trading in contracts by entering into 

undisclosed back-to-back arrangements for the whole or a substantial portion of a 
CONTRACTOR’s obligations under the contract. If a bidder proposes to enter into any 
such arrangements upon a successful award of work or has in place any such 
arrangement which will become operative upon the award of work, the bidder must make a 
complete disclosure of such arrangement or proposed arrangement in its proposal, and all 
provisions applicable to sub-contractor(s) in terms of bidding documents shall apply to 
such arrangements. 

 
36.3 If the existence of such an undisclosed arrangement is reasonably apprehended by the 

OWNER in the case of a bidder, the OWNER may reject such bidder’s bid as not 
responsive. 

 
36.4 If such an undisclosed arrangement is discovered after the award of work, such 

arrangement(s) shall be deemed to constitute an assignment of contract and a ground of 
termination pursuant to the provisions of termination under the General Conditions of 
Contract. 

 
36.5 Owner/Consultant reserves the right to accept or reject any tender in whole or part and/or 

accept other than the lowest quotation without assigning any reason.  The whole work may 
be split up between two or more contractors if considered expedient by the 
Owner/Consultant on their sole and absolute discretion.  The bidder shall have no claim in 
this regards whatsoever. 

 
37.0 CONTRACT SECURITY CUM PERFORMANCE BANK GUARANTEE (CPBG) 
 
37.1  As a Contract Security, a successful Bidder, to whom the work is awarded, shall be 

required to furnish a Security cum Performance Bank Guarantee   in   the   form attached 
as Annexure-1.12 within thirty (30) days of issuance of LOI. This Bank Guarantee shall be 
an irrevocable Bank Guarantee, issued by any scheduled nationalized bank on a non 
judicial stamp paper of appropriate value. The Bank Guarantee amount shall be equal to 
ten per cent (10%) of the TOTAL CONTRACT PRICE and it shall guarantee the faithful 
performance of the CONTRACT in   accordance   with the terms and conditions specified 
in these documents and specifications. The Performance Bank Guarantee shall be valid 
for a period till Project Completion Date / Preliminary Acceptance of Work by Owner plus 
Defect Liability period of 12 months plus a claim period of 06 months. In case of breach of 
contract the guarantee amount shall be payable to the Owner without any conditions 
whatsoever.   

 
37.2 Failure of the successful Bidder to comply with the requirement of Clause 37.1 hereof shall 

constitute sufficient grounds for  forfeiture of Bid Security/EMD without prejudice to its 
rights and remedies as set forth in this NIT or otherwise in law. 
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38.0 INCOME TAX & CORPORATE TAX 

 
38.1 Income tax deduction shall be made from all payments made to the contractor as per the 

rules and regulations in force and in accordance with the Income Tax Act prevailing from 
time to time. 

 
38.2 Corporate Tax liability, if any, shall be to the contractor’s account. 
 
38.3 MENTIONING OF PAN NO. IN INVOICE / BILL  
 

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is 
mandatory for procurement of goods / services/works/consultancy services exceeding Rs. 
2 Lacs per transaction.  

 
Accordingly, supplier/ contractor/ service provider/ consultant should mention their PAN no. 
in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided in the 
notification, in case supplier/ contractor/ service provider/ consultant do not have PAN no., 
they have to submit declaration in Form 60 along with invoice/ bill for each transaction.    

 
Payment of supplier/ contractor / service provider/ consultant shall be processed only after 
fulfillment of above requirement. 

 
39.0 GENERAL INSTRUCTIONS 
 

39.1 TRANSFER OF TENDER DOCUMENTS/PROPOSAL 
 
39.1.1 Transfer of Bid submitted by one BIDDER to another is not permitted. No alteration in the 

essence of a Bid, once submitted, shall be permitted. 
 
39.1.2 OWNER/CONSULTANT reserves the right to verify all statements/information submitted to 

confirm the Bidder’s claim on experience on the performance of equipment offered and 
capabilities of the Bidder to perform the Scope of Work. OWNER/CONSULTANT may 
inspect similar facilities built by the Bidder. Bidder shall co-ordinate and arrange for visit. 
However all expenses of such visit of OWNER’s Officials / OWNER’s Representative will 
be borne by OWNER. 

 
39.1.3 OWNER/CONSULTANT shall not entertain any correspondence with any Bidder on 

acceptance or rejection of any Bid.   
 

39.1.4 Oral statements made by the Bidder at any time regarding any matter including quality, or 
arrangement of the equipment or any other matter will not be considered and will not be 
binding on the OWNER/CONSULTANT. 

 
39.1.5 Standard catalogue pages and other documents of the Bidder may be used in the Bid to 

provide additional information and data as deemed necessary by the Bidder. 
 
39.1.6 Bidder will furnish the Bid with all relevant information’s as called for. Bids with incomplete 

information are liable for rejection. 
 
39.1.7 If at any later date, it is found that documents, information and data submitted by the 

Bidder in the Bid, and based on which the Bidder has been considered eligible or 
successful or has been awarded the Contract is incorrect or false to the extent that had the 
correct or true information been made available to the OWNER at the time of Bid 
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evaluation, the bid would have been declared ineligible or unsuccessful, the Bidder shall 
be forthwith disqualified or, as the case may be, the contract awarded based on such 
incorrect or false information shall be cancelled and the EMD/PBG shall be liable to be 
forfeited. 

 
40.0 INTEGRITY PACT 

 

Bidders are required to unconditionally accept the "Integrity Pact (IP)", as per Annexure 
1.17, (executed on plain paper) and submit the same duly signed on all pages by the 
bidder's authorized signatory along with the EMD / Documentary evidences in support of 
EMD exemption for MSEs & PSEs. In case, Annexure-1.17 duly signed & stamped is not 
found in the sealed envelope / techno-commercial bid and / or is not found as per the 
format required as per the bidding document, the bidder will be asked to furnish the same 
before price bid opening. Failure to comply with this requirement, the bid shall be rejected. 
 

41.0 RATES FOR EXTRA ITEMS 
 

Rates for additional, altered or substituted work shall be determined by the Engineer-in-
Charge as follows:- 

 
a) If the rate for the additional, altered or substituted item of work is not specified in the 

said schedule of quantities, the rate of that item shall be derived from the rate for the 
nearest similar item specified therein. 

 
b) If the rate for any additional, altered or substituted item of work cannot be determined 

in the manner specified in sub-para (a), then such item of work shall be carried out at 
the rate entered in the C.P.W.D. Delhi Schedule of Rates, 2016. The contractor to 
quote the % above or below the rates as mentioned in CPWD Schedule of Rates Delhi 
2016. 

 
c) If the rate for any additional, altered of substituted item of work cannot be determined 

in the manner specified in sub para (a) to (b), the contractor shall within 7 days of the 
date of receipt of the order to carry out the said work, inform the Engineer-in-charge of 
the rate which he proposes to Claim for such item of work, supported by analysis of 
the rate claimed by the rate of labour and materials. In the event of the contractor 
failing to inform the Engineer-in-Charge within the stipulated period of time and rate 
which he proposes to claim, the rate for such item shall be determined by the labour 
and materials and quantum of labour and materials as per actual observation, provided 
all these elements are justifiable, plus 15% to cover the contractor’s profit and over 
head. 

 
d) If any altered, additional or substituted item of work ordered comprises of more than 

one part/sub item and each part/sub item could be priced in different manners 
according to the principles laid in sub para a to c, the decision of the Engineer-in-
Charge as the appropriate principle of pricing applicable to the particular part/sub item 
shall be final. 

 
e) No deviation from specifications stipulated in this contract shall be made or additional 

items of work shall be carried out by the contractor unless the rates of such 
substituted, altered or additional items have been approved in writing by the Engineer-
in-Charge failing which Owner shall not be liable to pay any claim on this account. 
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42.0 BIDDER TO QUOTE FOR ALL ITEMS 
 

The bidders shall quote their rates with reference to each item and must tender for each 
and all the items shown in the attached schedule of quantities. 

 
43.0 BIDDER TO SIGN ALL PAGES 
 

All pages of the tender documents shall be signed and stamped by the bidder. 
 
44.0 ERASURES AND ALTERATIONS 
 

Tenders containing erasures and alterations in the tender documents may be rejected.  All 
rates shall be indicated both in words and figures. Where there is a difference between the 
rates quoted in words and figures, the rates given in words shall prevail. 

 
45.0 INCOMPLETE AND LATE TENDER 
 

Unsolicited/Incomplete/late tenders are liable to rejection without any further reference. 
 

46.0 EXECUTION OF CONTRACT 
 

The successful bidder shall be required to execute contract with Owner within reasonable 
time. 
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GENERAL CONDITIONS OF CONTRACT 
 
ARTICLE-1: DEFINITIONS 
 
In this contract the following words shall have the meaning herein assigned to them respectively. 
 
a. i-“Tenderer” means any person, firm or company invited to submit their tenders; including 

their authorised representative for the work. 
 
ii-“Bid/Tender” shall mean offer/proposal/document that the bidder/tenderer submit in the 
required and specified form in accordance with the provisions of NIT duly signed by the 
bidder or authorized signatory under the seal of firm document, LOI. 

 
b. “The Work” means all duties, responsibilities and obligations to be discharged by the 

Contractor pursuant to the Scope of Work and Technical Specifications mentioned in the 
contract. 

 
c. “The Contractor’s Equipment” means all machinery, apparatus, materials and equipment 

to be provided by the Contractor pursuant to the Contract for and in connection with the 
work but not forming or intending to form a permanent  part of Plant. 

 
d. “Site” shall mean the plants location at Gorakhpur for which this Purchase Order/Contract 

has been issued and where the Equipment / Works to be erected / executed. The location 
of plant site is in Gorakhpur, Uttar Pradesh. 

 
e. “Date of Completion” means the date specified in the body of the contract hereto or such 

later date as may be agreed to in writing from time to time by the Owner/Consultant. 
 
f. “Month’ shall mean English Calendar month. 
 
g. “Contractor” or ”Supplier” or “Vendor” shall mean  any person, firm or company 

awarded the work through Letter of Intent and accepted by him/them. 
 
h.     “Purchaser / Owner / HURL” shall mean HINDUSTAN URVARAK & RASAYAN LIMITED 

(HURL) having their site at Gorakhpur, Uttar Pradesh, India. 
 

i) “Consultant” shall mean M/s Projects & Development India Ltd (PDIL) having their 
office at A-14, Sector-1, Noida, Dist.-Gautam Budh Nagar, UP- 201301, India is 
acting for and on behalf of M/s. Hindustan Urvarak & Rasayan Limited (HURL) for 
providing Consultancy Services for the Project.  

 
ii) “Engineer-In-Charge” shall mean person designated as such by HURL or his duly 

authorized representative and includes those who are expressly authorized to act 
for and on its behalf respectively for operation of the contract and who will be in-
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charge of the works and under whose supervision and direction the work shall be 
carried out. 

 
i. “Principal Rotating Equipment” shall mean those items of equipment comprising of 

centrifugal compressors, steam turbines, high pressure boilers feed pumps, from 3300 
volts electric motors, turbine generator, diesel generator and gear boxes associated with 
any of these equipment. 

 
j. “Goods” means all of the Equipment, machinery, and/or other materials which the    

Supplier/Contractor is required to supply/execute to the purchaser under the Purchase 
Order/Contract. 

 
k. “Services” means supervision to installation, commissioning, provision of technical 

assistance, training and other such obligations of the Supplier covered under the Purchase 
Order. 

 
l. “Subcontract” shall mean Order/Contract placed by the Supplier/Contractor, for any 

portion of the Order or Work, after necessary consent of Owner/Consultant. 
 

m. “Subcontractor” or “Sub Vendor” or “Sub Supplier”- shall mean any person or persons or 
firm or their legal representatives, successors, assignees to whom part of Order has been 
sub-let by the Supplier/Contractor. 

 
n. “Battery Limit” shall mean the area within which Plant/Equipment are to be located. 

 
o. “Plant” shall mean entire assembly of the Equipment within specified Battery Limit.    

 
p. “Drawings” shall mean and include Engineering drawings, sketches showing plants, 

sections and elevations related to the Purchase Order/Contract together with modifications 
and/or revisions thereto. 

 
q. “Specifications” shall mean and include schedules, detailed description, statement of 

technical data, performance characteristics, standards (Indian as well as international) as 
applicable and specified in the Purchase Order/ Contract. 

 
r.    “Engineer” shall mean the Engineer or Executive-in-charge at Site nominated by 

Owner/Consultant. 
 

s. “Inspector” shall mean any person or outside agency nominated or agreed by 
Owner/Consultant to inspect Equipment stage-wise as well as final inspection, before 
despatch, at Supplier's/Contractor's work and on receipt at Site as per the terms of the 
Purchase Order/ Contract. 

 
t.       “Tests” shall mean such process or processes to be carried out by the Supplier as are 

prescribed in the Purchase Order/Contract or considered necessary by Owner/Consultant 
or their representatives in order to ascertain quality, workmanship, performance and 
efficiency of Equipment or part thereof. 
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u. “Approval” shall mean and include the written consent, either manuscript, type - written or 

printed statement, under signature or seal, as the case may be, of the Owner/Consultant or 
their authorized representative on documents, drawings or other particulars in relation to 
the Purchase Order. 

 
v. “Work Order/Contract” means the agreement entered into between Owner/Consultant 

and the Supplier, as recorded in the Purchase Order form, signed by the Owner & 
accepted by Supplier, including all attachments and Annexure thereto and all documents 
incorporated by reference therein together with any subsequent modifications thereof in 
writing. 

 
w.       “Work Order/Contract Price” means the price payable to the Supplier under Purchase 

Order for the full and proper performance of his contractual obligations.  
 
x.        “Schedule of rates” shall mean the rates/percentage quoted by the tenderer with his 

tender/bid and which have been finally accepted by Owner. 
 
y.         “Effective date of Work Order’’ shall be the date of Issuance of Notification of Award 

(Letter of Intent) by Fax/Email unless otherwise agreed. 
 

z         “Act/code” shall mean any law, rules, regulations, notification, issued and  passed by 
Central/State or local authority for the time being in force in India. 

 
     z1.         “Completion period” shall mean the period of date on/by which the work shall be 

completed in all respect as agreed to between Owner and the contractor. 

 

ARTICLE-2: CONTRACTOR’S SERVICES 

 
a. The Contractor shall supply material under scope and provide, execute, complete and 

maintain the work in Accordance with the Contract. The contractor shall also perform the 
services described in various sections of Invitation to Tender. 

 
b. The contractor undertakes to cooperate with the Consultant/Owner and other contractor’s 

appointed by the Owner for the Plant and agrees to exchange technical information as may 
be reasonably asked for to obtain most efficient and economical Plant for owner. 

 
c. The contractor shall be responsible for ensuring that the positions, levels and dimensions 

of the work are correct according to the Contract notwithstanding that he may have been 
assisted by the Consultant in setting out the said positions, levels and dimensions.  Any 
discrepancies shall be promptly intimated to the Owner/Consultant for his final decision. 

 
d. The work to be done under the contract shall be executed with all due diligence and in the 

manner specified in the Contract and to the satisfaction of the Owner/Consultant.  The 
contractor hereby undertakes that work shall be ready for tests on completion not later than 
the date of completion. 
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e. The contractor shall carryout all such tests as are specified in the Contract and/or required 
in accordance with good engineering practices or directed by Owner/Consultant for 
ensuring the quality and performance of the equipment and materials supplied and work 
done under the contract at his own cost. 

 
f. Contractor shall arrange for all handling, safe storage and security of all the equipment/ 

material issued to him for erection. 
 
g. Contractor shall arrange all tools, tackles, cranes and other material handling equipment's, 

welding equipment and cables, welding rods, scaffoldings (metallic only), consumable 
stores, safety equipment & appliances and all other equipment/accessories required for 
execution of work including erection and testing.  These shall not be removed from the site 
without the written permission of the Owner. 

 
h. Contractor shall bear all postage/courier, telephone/fax, telegraph and other 

communications etc. expenditure during his work at the site. 
 
I. Contractor shall provide necessary supervisory staff and inspectors, erection engineers, 

skilled and unskilled labour, clerical staff, watch and ward staff, store keepers, drivers, etc. 
required in connection with the execution of the contract. 

 
j. Contractor shall provide all amenities, including but not limited to, accommodation/ 

conveyance to his staff and labour employed by him for the work at the site. 

 

ARTICLE-3: CONTRACT PRICE 

 
a. The Owner shall pay to the Contractor sum not exceeding to what is set out in the Letter of 

Intent /Work Order, reduced or increased by such sums (if any) as under the Contract are 
to be taken into account in ascertaining the Contract Price. The Contractor shall take 
written permission from Owner for carrying out works beyond stipulated contract value as 
and when such situation arises. 

 
b. The contractor shall credit the Owner with the sums which may become allowable or due 

under the Contract at the times and in the manner hereinafter specified. 
 
c. The prices shall be fixed for the duration of the contract and shall not be subject to 

escalation of any description including extension of time, if any granted by owner on any 
ground, what-so-ever it may be. 

 

ARTICLE-4: OWNER’S REPRESENTATIVE/CONSUTLANT 

 
a. All instructions and orders to the Contractor shall, except as herein otherwise provided, be 

given by the Owner through his nominated representative(s). 
 
b. All the work shall be carried out under the direction of and to the satisfaction of the 

Owner/Consultant. 
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c. The contractor shall proceed with the work in accordance with decisions and orders given 

by Owner/Consultant in accordance with the contract provided that: 
 

  i. If the contractor being given any decision, instruction or order other than in writing and if 
the contractor without any undue delay require it to be confirmed in writing, such decision, 
instruction or order shall not be effective until written confirmation thereof has been 
received by the contractor, and 

 
ii. If the contractor after receiving any decision, instruction from the Owner/Consultant in 

writing or written confirmation thereof, intimates within fourteen days any dispute or 
questions the decision, instruction, or order by written notice to the Owner/Consultant 
giving his reasons for so doing, either party shall be at liberty to refer the matter to 
arbitration pursuant to Article-35 hereof, but such an intimation shall not relieve the 
contractor of his obligations to proceed with the work in accordance with the decision, 
instruction, or order in respect of which the intimation has been given. 

 

ARTICLE-5: CONTRACTOR TO INFORM HIMSELF FULLY 

 
The contractor shall be deemed to have carefully examined the specifications, schedules 
and drawings and also to have satisfied himself as to the nature and character of the work 
to be executed and, the Site conditions and other relevant matter in detail, before entering 
in to the contract. No claim whatsoever, if subsequently made in this regard, shall be 
entertained by the owner/consultant. 

 

ARTICLE-6: FINANCIAL GUARANTEE FOR SECURITY AND PERFORMANCE 

 
A) The Contractor shall provide the Owner with the financial guarantee for the due and 

faithful performance of the contract for a sum equal to 10% (ten percent) of the contract 
value or the sum as defined in the body of the contract. Such guarantee shall be in the 
form of a Bank Guarantee from any Scheduled/ Commercial Bank recognised by 
Reserve Bank of India on the format attached herewith. Contractor shall inform the 
Owner/Consultant name and address of its banker along with Fax Number and E-Mail. 
 
The Bank Guarantee shall be furnished within 15 days of placement of letter of intent 
and shall be valid until expiry of the maintenance period referred to in Article - 31. 

 
       B)  For increase of 20% in contract value, performance guarantee originally submitted shall 

remain valid. For increase beyond 20% additional guarantee to cover total increase 
from original contract value shall be submitted by the contractor.  

 
C)   The validity of performance guarantee shall be suitably extended in accordance with 

final date of completion of work plus 12 months maintenance period from the date of 
certified final completion of work plus 6 months (claim period). 
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D)  The proceeds of performance security shall be appropriated by the Owner/Consultant 
as compensation for any loss resulting from the Supplier's/Contractor's failure to 
complete its obligations under the Purchase Order without prejudice to any of the 
rights or remedies the Owner/Consultant may be entitled to as per terms and 
conditions of Purchase Order/Contract. 

 

ARTICLE-7: DRAWING AND DESIGNS 

 
a. The drawings and detailed technical specification shall be supplied in stages, after the 

award of work, keeping in view the site requirements. 
 
b. All drawings, designs, specifications and other documents furnished by the Owner/ 

Consultant to the contractor, including all features whether patented or patentable or not, or 
whether separately or collectively shown, are the exclusive property of the Owner and shall 
be confidential and shall not be lent or reproduced in whole or in part nor used for any 
purposes other than in execution of the Contract without the previous written consent of the 
Owner/Consultant. Such drawings, designs and other documents are loaned by the 
Owner/Consultant to the Contractor and subject to return on demand. 

 
c. Where with the written permission of the Owner/Consultant the Contractor reproduces any 

drawing or design in whole or part, the contractor shall stamp it as follows: 
 
 This drawing/design, including all patented and patentable features separately or 

collectively shown is reproduced from a drawing/design which has been furnished by the 
(Owner/Consultant) and is not to be reproduced or used for any purpose other than those 
specifically permitted in writing by the (Owner/Consultant). 

 
d. Any reproduction of any such drawings, designs, specification or any other document shall 

be equally subject to return on demand or on completion of work as the clause (b) above, 
whichever is earlier. 

 

ARTICLE-8: PATENT AND OTHER RIGHTS 

 
a. The contractor shall fully indemnify the Owner against any action, claim or demand, costs 

or expenses, arising from or incurred by reason or any infringement or alleged infringement 
of any letters, patent, registered design, trade mark of name copy right or other protected 
right in respect of the work or method of using, fixing, or working the Equipment's 
authorised or recommended by the Contractor. 

 
b. The Owner warrant on their part that any design or instructions furnished or given by him 

for performance of work hereunder to the contractor shall not be such as will cause the 
contractor to infringe any letters patent, registered design, trademarks or copy right in the 
performance of the contract. 

 
 In the event of any action being brought or any claim or demand being made against owner 

on account of any such matter as aforesaid, the Contractor shall immediately be notified 
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and he shall at his own expenses fully cooperate with Owner and shall do all that the 
Owner may reasonably require in defence in such action or to resist such claim or demand. 

 

ARTICLE-9: ROYALTIES 

 
 All payments and royalties payable in respect of any letters, patent and other rights whether 

payable in one lump-sum or by installments or otherwise are included in the Contract Price. 
Owner/consultant shall not be liable to pay such dues or sums. 

 

ARTICLE-10: ASSIGNMENT AND SUBLETTING 

 
a.     The Contractor shall not without the consent in writing of the Owner/Consultant assign or 

transfer the contract or benefits or obligations or any part thereof to or enter into any sub-
contract with any other person. Any such consent shall not relieve the Contractor from his 
obligations under the Contract. 

 
b. If any sub-contractor engaged upon the work with due permission from Owner/Consultant 

at the site executes any work which in the opinion of the Owner/Consultant is not of the 
requisite standard (the opinion of the Owner/ Consultant being final in this regard), the 
Owner/Consultant may by  written  notice to the Contractor require the Contractor to 
terminate such sub-contract, and contractor shall upon the receipt of such instructions 
terminate such sub-contract at the risks and cost of the Contractor, and shall keep 
Owner/Consultant indemnified against all the consequences. 

 

ARTICLE-11: GUARANTEE 

 
a. All Equipment supplied and work done by the Contractor pursuant to the Contract shall be 

guaranteed by the Contractor to be in accordance with the specifications contained in the 
contract, new and of the best quality and workmanship and to be of expert design 
conforming to generally accepted Indian/International standard to be of sufficient size and 
capacity and of proper materials so as to fulfill in all respects requirements specified in 
regard thereto. 

 
b. If at any time during the execution of the work or during the maintenance period specified in 

Article-31 hereof, the Owner/Consultant shall decide that any equipment supplied or work 
done by the contractor fails in any respect to conform to the guarantees given by the 
contractor in paragraph  (a) hereof, the Owner/Consultant may as soon as reasonably 
practicable, give the  contractor a notice in writing of the respects  in which the equipment 
supplied or the work fails to conform to the such guarantee and the contractor shall 
thereupon, at his own expense, replace any equipment and carry out any further work that 
may be necessary to ensure that the equipment supplied and the work done conforms to 
such guarantee. 

 
c. If the contractor fails within a reasonable time not exceeding 15 days from the date of 

notice in this behalf from the Owner/Consultant to take such steps as may be necessary to 
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fulfill his obligations under paragraph (b) hereof then the Owner/Consultant may, at the 
expense of the contractor shall conform to such guarantee. 

 
d. If any replacement of equipment or the work done by the contractor pursuant to this article 

shall be of such a nature as to effect the efficiency or performance of the whole or any 
portion thereof, Owner/Consultant may give notice to the contractor in writing requiring that 
a test or tests shall be carried out at the expense of the contractor and in accordance with 
the technical standards prescribed by Bureau of Indian Standards. 

 

ARTICLE-12: VARIATIONS AND OMISSIONS 

 
a. The contractor shall not; alter any of the work except as directed in writing by the 

Owner/Consultant but the Owner/Consultant shall have the full power from time to time 
during the execution of the contract by notice in writing to direct the contractor to alter, 
amend, omit, add to, or otherwise carry out any of the work, and the contractor shall carry 
out such variations, and be bound by the contract so far as applicable as though the said 
variations were stated in the contract. In any case, in which, the contractor has received 
any such direction from the Owner/Consultant which either then, or in the opinion of the 
contractor, will later involve an increase or decrease in the contract price, the contractor 
shall within seven (7) days of  such direction, advise the Owner/Consultant in writing to that 
effect. The Owner/ Consultant shall thereupon approve in writing such variations which are 
to be given effect together with the amount of increase or decrease in the contract price on 
that account. The contractor shall then give effect to such variations. The difference in cost, 
if any, occasioned by any such variations, shall be added to or deducted from the contract 
price and paid in the same way as the contract price. 

 
b. If in the opinion of the contractor any such variation is likely to prevent or prejudice him 

from fulfilling any of obligations under the contract, he shall notify the Owner/ Consultant 
thereof, in writing and the Owner in consultation  with consultant shall decide forth  with 
whether or not such variations; shall be carried out. If the Owner/ Consultant amends his 
instructions in writing, the said obligations shall be modified to such an extent as may be 
agreed in writing between the owner and the contractor, provided however, that the 
contractor may not call upon the owner to agree to any such variations as would in any 
way, have the effect of modifying the obligations of the contractor under the provisions of 
Article-8 and 11 hereof. 

  
 If any variation in the scope of work necessitates any extension in the time for completion, 

the provisions of Article-25 here of shall apply. 

 

ARTICLE-13: EXECUTION OF WORK IN INCLEMENT WEATHER 

 
The contractor shall, during inclement, weather, carryout the work in accordance with the 
contract and the contractor shall not be entitled to any additional payment over and above 
the contract price by reason of his being unable to carry out the work owning to inclement 
weather.  
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It is presumed that the Contractor has familiarized himself with the weather conditions 
prevailing in the area therefore in such weather parameters if it appears to the Engineer –in 
–charge (EIC) that certain weather condition may damage the work or specified quality of 
the work can be achieved without stoppage of the work, the EIC in such conditions may 
require the Contractor to stop   the work till such time as he thinks fit and appropriate. It is 
understood by the contractor that no compensation will be admissible on this count. 
However in exceptional circumstances at the recommendation of the EIC, 
Consultant/owner may grant reasonable extension of Time. 

 

ARTICLE-14: CONTRACTOR’S DEFAULT 

 
 If the contractor shall fail or neglect to execute the work with all diligence and expedition, or 

shall refuse or neglect to comply with any reasonable orders given to him in writing by the 
Owner /Consultant in connection with the work, or shall contravene the provisions of the 
contract, the Owner/Consultant may give notice in writing to the contractor specifying the 
time within which to make good such failures, neglect or contravention. Should the 
Contractor fail to comply with the notice within the time specified in the notice, then the 
Owner either on its own or in consultation with the consultant shall be at liberty forthwith to 
make good such failure, neglect or contravention and to execute such part of the work as 
the contractor may have failed or neglected to do, all without prejudice to other rights the 
owner may have under contract, to take the work wholly or in part out to the contractor’s 
hands and enter into contract with any other person, firm or company to complete the work 
or any part thereof, and in such events the owner shall have free use of all contractor’s 
hands and enter into contract with any other person, firm or company to complete the work 
or any part thereof, and in such events the owner shall have  free use of all contractor’s 
equipment and other things that may be at any time on the site in connection with the work, 
without being responsible to the contractor, for fair wear and tear thereof, and to the 
exclusion of any right of the contractor over the same, and the owner shall be entitled to 
retain any balance amount which may be otherwise due  under the contract to the 
contractor or such part thereof as may be necessary to the payment of the cost of 
executing the said part of the work or of completing the work as the case may be and of 
meeting claims of third parties against the owner and arising from or in consequence of the 
contractor’s failure, neglect, refusal or contravention as aforesaid, if the cost of completing 
the work or executing a part thereof  or of meeting claims of third parties as aforesaid shall 
exceed the balance due to the contractor under this contract the owner shall have right to 
recover the balance from amounts payable to the contractor under any other contract or 
from his performance guarantee. The contractor shall not resort to unilateral stoppage of 
work due to any reason whatsoever. If he does so, it shall be treated as default and breach 
of contract. 

 

ARTICLE-15: BANKRUPTCY AND WINDING UP 

 
 If the contractor shall become bankrupt or insolvent or have a liquidator/receiver appointed 

over his company, or compound with his creditors, or being a corporation, commence to be 
wound up, not being a member’s voluntary winding up for the purpose of reconstruction, or 
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carry on its business under a receiver for the benefit of its creditors or any of them, the 
owner shall be at liberty - 

 
a. to terminate the contract forthwith by notice in writing to the contractor or to The Receiver 

or Liquidator or any person in whom the contract may become vested, and to act in the 
manner provided in Article-14 hereof as referred to in such Article and the work had been 
wholly taken out of contractor’s hands or 

b. to give such receiver, liquidator, or other person the option of carrying out the contract 
subject to his providing guarantee for the due and faithful performance of the contract to 
the extent of work desired by the owner and upto the amount to be agreed within; the over 
all contract value. 

 

ARTICLE-16:  INSPECTION AND TESTING 

 
a. The representatives of the Owner and the consultant shall be entitled at all reasonable time 

to inspect the work or any part thereof. The contractor shall provide all necessary 
assistance to the Owner/Consultant and shall make available all such tools to enable the 
owner/consultant may require carrying out such tests/inspection. The contractor shall 
uncover any part of the work or make openings for inspection as the Owner/Consultant 
direct and shall reinstate and make good such part to the reasonable satisfaction of the 
Owner/Consultant. The contractor shall ensure that his sub-contractors and vendors also 
provide such facilities for inspection and tests by the Owner/Consultants that have been 
mentioned in this clause. 

 
b. On receiving notice from the contractor that the work is ready for inspection, the 

Owner/Consultant shall without unreasonable delay, attend for the; purpose of inspecting 
the said work. The Owner/Consultant reserves the right to waive participation in any test 
requirements, which however shall not absolve the contractor of his liabilities herein. When 
the tests have been completed satisfactorily, the contractor shall furnish the test certificates 
for owner/consultant’s signatures within two days of completion of such tests. 

 
c. The owner/consultant shall have the right, according to his judgment and specifications to 

for-bid the use and the dispatch of all such materials which, during tests and inspections, 
fail to comply with requirements. 

 
d. The contractor shall not dispatch any equipment without the completion of final inspection 

by the owner/consultant. The waiver from participation in the final inspection shall be made 
by the owner only. 

 
e. Whenever it is necessary to cover up any work in respect of which previous inspection is 

desired and the contractor has been notified accordingly by the owner/consultant in writing, 
the contractor shall give notice in writing to the owner/consultant before the work is covered 
up. No such work shall be covered up or built upon unless it has been inspected and 
approved by the owner/Consultant or unless the owner’s consent in writing to this was 
being done without his previous inspection and approval has been obtained in advance. 
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f. Inspection/waiver by Owner/Consultant shall not, however, relieve the contractor of its 
obligations including guarantees and warranty obligations hereunder. 

 

ARTICLE-17:  ORIGIN OF MATERIALS 

 
a. The Owner shall have the right, at any time, to call upon the contractor for evidence of 

origin of raw materials and parts of equipment. 
 
b. All equipment supplied or used shall be new and of first class and quality of the grade 

specified. 

 

ARTICLE-18:  MILL CERTIFICATES 

 
 All mill certificates covering physical and analytical tests are to be produced as called for by 

the owner/consultant at no extra cost. 

 

ARTICLE-19: FLAME PROOF ELECTRICAL EQUIPMENT 

 
 Where the equipment include flame-proof electrical equipment to a recognized Indian 

Standard or code of practice, then the contractor shall forward copies of the relevant 
certificates to the owner at no extra cost. 

 

ARTICLE-20: TEST CERTIFICATES 

 
 The contractor will, if so required by the owner/consultant supply specified numbers of test 

certificates and/or materials analysis certificates. Reports from recognized agencies of 
repute (The agencies shall be approved by consultant/owner). In case of any doubt the 
contractor shall repeat the test at his own cost. 

 

ARTICLE-21: ACCESS TO AND POSSESSION OF THE SITE 

 
a. Subject to paragraph (c) hereof, access to and possession of the site shall be afforded to 

contractor by the owner/consultant in reasonable time. 
 
b. In the execution of the work, no persons other than contractor’s  employees or labours  

shall be allowed on the site, except by the written permission of the owner, but facilities to 
inspect the work at all times shall be  afforded to the owner/consultant and his 
representatives and other authorized officials or representatives of the owner/consultant. 

 
c. The access to and possession of the site referred to in paragraph (a) hereof shall not be 

exclusive to the contractor but only such as shall to enable him to execute the work. The 
contractor shall afford to the owner/consultant, and to other contractors authorized by 
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owner/consultant every reasonable facility for the execution of work concurrently with his 
own. 

 
d. Unless otherwise provided in the contract, the owner shall give contractor facilities as far as 

possible for carrying out the work on the site continuously during the normal working hours 
as fixed by the owner, the owner may, after consulting with the consultant direct that the 
work shall be done at other times if it shall be practicable in the circumstances for the work 
to be so done. 

 
e. Construction Water and Power shall be arranged by Contractor at their own cost. 

 

ARTICLE-22: CONTRACTOR’S EQUIPMENT 

 
a. The contractor shall, at his own risk and expenses, provide all equipment necessary to 

execute and complete the work, If any equipment is available with owner at the site, the 
contractor may, with the written consent of the owner, use the same on payment of 
necessary charges as fixed by the owner. 

 
b. All contractors’ equipment shall be used solely for the purpose of the work at site and shall 

not be removed from site by the contractor, without the permission in writing of the Owner, 
and the contractor shall be liable for the loss or destruction thereof or damage thereto. If 
there shall be any due owing or accruing to owner, from the contractor any money in 
respect of this contract, the owner shall be at liberty, at the cost of the contractors, to sell 
and dispose of any such (Contractors) equipment, as the owner shall think fit, and to apply 
the proceeds in or towards the satisfaction of such money as aforesaid. 

 

ARTICLE-23: CONTRACTOR’S REPRESENTATIVES AND WORKMEN AT SITE 

 
a. The contractor shall employ one or more competent and authorized representative whose 

name or names with specimen signature shall have previously been communicated in 
writing to the owner/consultant by the contractor, to superintend and carrying out the work. 
The said representative shall be present at site during working hours and any orders or 
instructions which the owner/consultant may give to the said representative shall be 
deemed to have been received by the contractor. 

 
b. The consultant and/or owner shall be at liberty to serve by notice in writing to the contractor 

to object to any representative or person employed for execution   or otherwise for the 
work, who, in the opinion of the owner/consultant, misconduct himself or is incompetent or 
negligent. On receipt of such notice, the contractor shall remove such person from the site 
forthwith. 

 
c. The consultant and owner shall be given the opportunity to approve the employment of 

casual labour hired for the work. 
 
d. The contractor and his employees shall abide by the site working rules. 
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e. The contractor shall immediately notify the owner/consultant in writing of any labour dispute 
affecting the work. Such notice shall describe the nature of labour dispute and the actions 
being taken by the contractor to settle the disputes. 

 
f. The contractor shall keep the owner/Consultant indemnified from and against all personal 

and third party claims whatsoever (inclusive of all costs incurred between attorney and 
client) arising out of any act, omission or intermission on part of contractor, any sub 
contractor or agent, sub-agent, consultant or employee of the contractor or any sub-
contractor whether committed, omitted or arising within or without the scope of the contract, 
sub-contract agency or employment, as the case may be. 

 

ARTICLE-24: LIABILITY FOR ACCIDENTS, DAMAGE AND INSURANCE 

 
a. The contractor shall, during the execution of the work, properly cover up and protect any 

part of the work liable to injury by exposure to the weather and; shall take every reasonable 
precaution against accident or injury to the work from any cause. 

 
b. All contractors’ equipment shall be at the sole risk of the contractor. 
 
c. The contractor will insure all his personnel employed for the execution of the work against 

any personal injury that may be sustained by them as a result of the execution of the work 
and present satisfactory evidence to the owner/consultant that such insurance is in force. 

 
d. The contractor shall be responsible for workman’s compensation insurance and all other 

statutory requirements in regard to the personnel in the contractor’s employment. 
 
e. Owner will be taking storage / erection policy. The contractor at his own cost shall arrange, 

secure and maintain all insurance that may be pertinent to the works and obligatory in 
terms of law to protect his interest and interest of the owner against all points including 
accident insurance in the joint names of contractor and the owner. Contractors All Risk 
Insurance Policy covering a) fire & lightening / lighting, b) accident damage during 
construction for example due to dropping or falling or defective workmanship and materials, 
lack of skill, negligence, malicious act or human error, c) water damage, flood, storm, 
tempest inundation, earthquake, d) Collapse, collisions, impact e) theft and burglary, 
malicious damage f) subsidence, land slide, rock slide.  The period of insurance cover shall 
be from commencement of work upto completion and handing over of the work to the 
owners.  The sum insured should represent the completed value of work done including 
cost of all materials etc. 

 

ARTICLE-25: TIME FOR COMPLETION 

 
a. The terms and conditions agreed upon with respect to this agreement shall be subject to 

‘Force Majeure’. ‘Force Majeure’ shall be deemed to be only cause beyond the reasonable 
control of the contractor or the owner, as the case may be, which prevents or impedes the 
due performance of the agreement and which by the due diligence the affected party is 
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unable to avoid or overcome through its individual concerted effort. For the purpose of this 
Article, Force Majeure shall mean and be limited to the following: 

 
i) Any war or hostilities; 

ii) Any riots or civil commotion; 

iii) Any earthquake, flood, tempest, lightening or other natural physical disaster; 

iv) Any accident fire or explosion not caused by the negligence of the contractor; 

v) Any legal strike / lock-out or other industrial disturbance (only those exceeding 10 

continuous days in duration) affecting the performance of the contractual obligation. 

vi) Any law or order of any Government Department or other authority which delays or 

impedes the contractor in the execution of the work. 

 
b. If either party is prevented or inordinately delayed in the performance of any of its 

obligations under the agreement by  Force Majeure and if affected party gives written 
notice to the other party specifying the matter  constituting Force Majeure with  necessary 
evidence that a contractual obligation is thereby prevented or delayed, and the further 
period which it is estimated that such prevention or delay will continue, then the effected 
party shall be excused the performance or delayed performance as the case may be of 
such obligations as from the date of such notice for so long as may be justified. 

 
c. Any occurrences of Force Majeure shall be informed in writing within seven days of 

occurrence otherwise it shall not be deemed as force majeure. Such Force Majeure shall 
be effective from the date of receipt of such notice from either party. Continuance of Force 
Majeure shall be informed every week. 

 
d. If  by virtue of the proceeding paragraphs either party shall be excused the performance or 

punctual performance of any obligation for a continuous period of six months the parties 
shall consult together with a view to agreeing what action should in the circumstances be 
taken and what amendments to the terms of the contract ought to be made. 

 
e. For variation in the scope of work resulting into additional 25% in estimated contract value, 

no extension in completion time shall be admissible. Notwithstanding any other provision in 
the contract, the Owner/Consultant may at any time of its own initiative or at the request of 
the contractor, if satisfied of the existence of any ground (s) may extend the completion 
period by duration as deemed reasonable.  The decision of the Owner/Consultant in this 
regard shall be final and binding upon the contractor. 

 
f. Within (7) seven days from the date of receipt of work Order the contractor shall submit to 

the owner/consultant for approval in respect of each job site or groups of work or a detailed 
Progress schedule in graphical or other suitable form giving dates of starting and finishing 
of various operations and works related to the work providing sufficient margin to cover for 
contingencies and for final testing and consequential repair etc., if any required. The 
owner/consultant and contractor shall thereafter within seven days settle the progress 
schedule and the progress schedule so settled shall be the approved progress schedule 
and shall form part of the contract with attendant obligations upon contractor to commence 
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the various works/operations involved on or before the date(s) mentioned in; the progress 
schedule and to conclude the said work(s)/ operation(s) on or before date mentioned in this 
behalf in the approved progress schedule, and default by contractor to commence or 
complete within prescribed date(s) any work or operation shall be deemed to be a breach 
of contract by the contractor to which the provisions of clause 30 relating to termination of 
contract shall be applicable, but without prejudice to any other rights or remedies that 
owner may have in this behalf. 

 
g. PREDETERMINED AGREED DAMAGES FOR DELAY 

 
            If for reasons not attributable to the owner or due to conditions not constituting force 

majeure as defined in this contract the work is not completed in accordance with the 
provisions hereof within and in accordance with the Time Schedule hereto/the TIME FOR 
COMPLETION, it is clearly understood and agreed that the Owner shall be entitled to and 
the contractor shall pay to the Owner the following as mutually agreed damages  for delay 
(which are a genuine pre-estimate made by the parties of the loss which the Owner would 
have suffered on account of such delay in completion of the work)  after taking into 
consideration all circumstances and not as  penalty and without the owner being required 
to establish and prove the actual loss/damage suffered by the owner on account of such 
delay : 

 
i. The pre estimated mutually agreed damages for delay pursuant hereto shall be 

payable at the rate of 1/2% (half percent) of total contract value  per week or part 
thereof delay in completion of the work subject to a maximum of 5% of  final value of 
work.  It is expressly agreed by and between the owner and the contractor that no 
prior notice will be required to be given by the owner to the contractor, before 
effecting recovery of compensation amount from their bills/other due if any. 

 

ii. Notwithstanding anything to the contrary contained in this Contract and without 
prejudice to the rights of the Owner under this CONTRACT and the entitlement to the 
said pre-estimated mutually agreed compensation for delay  and in addition and not 
in derogation or substitution thereof the owner shall be entitled to terminate this 
contract in whole or in part without being liable to the contractor in any manner 
whatsoever or to have the uncompleted portion of the work to be executed/performed 
pursuant hereto by the contractor completed/ executed/performed at the risk and cost 
of the contractor in the event of, and despite 30 days notice in writing the contractor 
failing to complete/execute/perform all or any part of the work to be completed / 
executed / performed pursuant hereto by the contractor within and in accordance with 
the Time Schedule hereto/the TIME FOR COMPLETION as extended in accordance 
with the provisions hereof or by the owner. 

 

ARTICLE-26: COMPLETION TEST 

 
 Completion test if applicable shall be carried out as per technical specification in Contract / 

BIS. 
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ARTICLE-27: TAKING OVER 

 
a. taking over shall be done at one stage after completion of the entire job except where 

desired by owner otherwise. Only one completion certificate shall be issued after 
completion of all jobs. 

 
b. Within 15 days of carrying out final inspection of the works at any job site covered by the 

contract, the contractor shall clear the job site covered by the contract, the contractor shall 
clear the job site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour’s 
equipment and machinery and shall, demolish, dismantle and remove all contractor’s site 
offices and quarters and other temporary works, structures and constructions and other 
items and things whatsoever brought upon or erected at the job site or any land allotted to 
the contractor by the owner and not incorporated in the permanent works and shall remove 
all rubbish from the job site and the land allotted to contractor and shall clear level and 
dress the job site and said land to the satisfaction of the owner/consultant and shall put the 
owner in undisputed custody and possession of the job site and all land allotted by the 
owner to the contractor, and unless the contractor shall have fulfilled the provisions of this 
clause the works shall  not be deemed to have been completed. 

 
c. The contractor shall submit following documents as desired by owner before completion 

certificate is issued: 
 

i) The Technical Documents according to which the work was carried out; 
ii) Complete set of working drawings showing therein corrections and modifications 

(if any) made during the course of execution of the works, signed by the owner; 
iii) Certificates of final levels as set for various works, signed by the owner; 
iv) Final Test Certificate; 
v) Certificates of owner; of satisfactory fulfillment of the provisions as above hereof; 
vi) List of owner supplied surplus materials returned to owner’s stores, signed by the 

owner; 
vii) Materials-at-site accounting for owner supplied materials, signed by the owner; 
viii) List of the scrap materials returned to store, signed by the owner. 
 ix) Discharge certificate in respect of owner supplied equipment and machinery 

signed by the owner. 
 x) Any other certificate/document which owner/consultant may find necessary. 

 
d. The issue of completion certificate shall be without prejudice to the owner’s rights and 

contractor’s liabilities under the contract, including the contractors liability for the defect 
liability period nor shall the issue of a completion certificate in respect of the works or work 
at the job site be construed as a waiver of any right or claim of the owner against the 
contractor in respect of work or the works at the job site in respect of which the completion 
certificate has been issued. 

 
e. Upto and until issue of the completion certificate as provided for herein above in respect of 

the works or the works at job site the relative work(s) shall be and remain at the risks of the 
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contractor in all respects, including (but not limited to) accident, fire, lightning, earthquake, 
flood, store, tempest, riot, civil commotion and /or war. 

 

ARTICLE-28: SUSPENSION OF WORK ON INSTRUCTION OF OWNER/ CONSULTANTS 

 
a. The Contractor shall on the written order of the owner/consultant, delay or suspend the 

progress of the work for such time or times and to such extent and in such manner as 
owner/consultant may specify. 

 
b. All reasonable expenses incurred by the contractor by reason of such delay or suspension 

by the owner/consultant otherwise than in consequence of some default on the part of the 
contractor shall be added to the contract price, provided that no claim shall be made under 
this article unless the contractor has within 7 days, after the event giving rise to the claim, 
give notice in writing to the owner/consultant of his intention to make such claim. However, 
no compensation for suspension of work by the consultant or the owner shall be payable to 
the contractor if the period of suspension is 30 days or less. 

  
c. If in the opinion of the contractor the suspension shall necessitate any extension in the time 

of completion, the provision of article no. 25 hereof and related article in respect of 
extension of time shall apply. 

 

ARTICLE-29: CANCELLATION OF CONTRACT 

 
a. The owner shall be entitled at any time at its discretion to cancel the contract if, in the 

opinion of the owner, the cessation of the work becomes necessary owing to any cause 
whatsoever, and a notice in writing from the owner to the contractor of such cancellation 
and the reason(s) therefore shall be conclusive proof of such cancellation and the reasons 
thereof. 

 
b. Upon cancellation of the contract, the owner shall take over from the contractor the 

approved materials lying at job site on the date of the cancellation at the rate(s) for such 
material(s) as specified in relative item(s) of the schedule of rates, and if the rate(s) for any 
material(s) be not (in the opinion of the owner which shall be final) specified in the schedule 
of rates at market rate(s) for such material(s) current on the date of the cancellation. The 
decision of the owner/consultant as to the approved materials lying at site on the date of 
cancellation and the quantities and market rate(s) thereof shall be final and binding upon 
the contractor. 

 
c. The contractor shall not be entitled to any compensation in addition to the payment for the 

work actually performed by rates as a result of such cancellation notwithstanding that such 
cancellation may have resulted in the performance of quantities of work below the 
quantities indicated in the form of schedule of rates and/or of a value below the total 
contract value indicated in the work order. 
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ARTICLE-30: TERMINATION 

 
1 (a) The Owner may, for breach of any provision of the contract by the contractor at any 

time by notice in writing to the contractor, terminate the contract. 
 
 (b) In the event of termination pursuant to paragraph(s) of this Article- 
 

i) The contractor shall carry out instructions of the owner in connection with 
such termination including the cancellation of orders and the termination of 
contracts which the contractor may have placed with others. 

 
ii) The owner shall pay the contractor for all materials used and work executed 

pursuant to the contract, but unpaid at the date of such termination together 
with any costs necessarily incurred by the contractor in connection with the 
work as a result of such termination provided that owner shall not be liable 
for any indirect loss, any business loss or damage or loss of profit suffered 
by the contractor as a result of such termination. 

 
iii) For the purpose of determining the amount due to the contractor joint 

measurements shall be taken for the work completed and material supplied 
as on the date of termination. Bill prepared by the contractor on the basis 
thereof shall be deemed to be the final bill. 

 
(c) The contractor shall upon receiving notice from the owner in accordance with 

paragraph (a) of this Article, notify the owner within a reasonable time of the sums 
for materials used and work executed as mentioned in paragraph (b)  (ii)  of this 
Article. These sums and all terms and conditions of termination pursuant to this 
Article may be agreed in writing between the owner and the contractor. 

 
2. In the event of any breach of the provisions of the agreement or default in the performance 

of the obligations by the contractor not being remedied by him within 30 days of receipt of 
notice in that behalf from the owner, the owner shall be entitled to terminate the contract 
forthwith without prejudice to its other rights and remedies hereunder, by a communication 
in writing to the contractor and as such on termination the contractor shall be liable to pay 
to the owner for all loss and damages and sums that may be suffered and incurred by the 
owner including the additional costs incurred in rectifying default and/or completing 
unfinished work notwithstanding anything contrary contained in this contract. 

 
3. Upon termination of the contract pursuant to this Article, obligations of the parties hereto 

shall cease except as to the liabilities of either party to the other for obligations accrued 
prior to the date of such termination. 

 
4. Within 15 days of completion of measurements, the contractor shall clear the job site of all 

scaffolding, wiring surplus materials, labours, construction tools, equipment & machinery 
and shall dismantle, demolish and remove site office, labours quarters etc. or any other 
thing instructed by owner. Should the contractor fail to comply with the instructions of 
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owner in this regard, owner shall be entitled to take undisputed possession of site and take 
action for site clearance at the risk and cost of contractor. 

 

ARTICLE-31: MAINTENANCE PERIOD 

 
FOR ALL WORKS 

 
i) The contractor guarantees that the work shall perform in accordance with the contract. He 

shall protect the work until the completion of same as certified in writing by the 
owner/consultant. 

 
ii)  He shall also maintain in good and substantial repair, fair wear and tear expected, the 

whole of the works until the expiration of the maintenance period of 12 months after the 
certified completion of the works as whole and he shall also be liable for the soundness 
and stability thereof, and be responsible for injury to any person or property owing to any 
settlement, failure, defect, damage or fault due to any cause whatsoever other than 
earthquake or fire during this period. This liability and responsibility shall not be affected or 
removed by any certificate of satisfaction or for payment of money which the 
owner/consultant may at any time give or have given. Moreover, the contractor shall at his 
own cost, restore such settlement, failure, defect, damage or fault without charge to the 
owner or the owner may restore such settlement; failure, defect or damage at the 
contractor’s risk and cost. In any case, the contractor shall be liable for and shall pay and 
make good to the owner or other person or parties being entitled thereto, all losses, costs 
and expenses they or any of them may put to or be liable to be by reason or in 
consequence of the settlement, failure, damage or defect and the owner may deduct the 
amount of losses, cost or expenses from any sum due or to become due to the contractor, 
or may recover the same from his performance guarantee. 

 
iii) The defects or other faults which may appear within the said maintenance period and 

which in the opinion of the owner/consultant who shall be the sole deciding authority in this 
respect have arisen from material or workmanship not in accordance with the contract, 
shall be rectified by the contractor at his own cost to the satisfaction of the 
owner/consultant within the period mentioned in the notice to be issued by the 
owner/consultant specifying the defects and directing the rectification thereof. Failing this 
rectification the owner will be at liberty to rectify the said defects by and through any other 
agency at their sole discretion entirely at the risk and cost of the contractor. In the event of 
such rectification being carried out by the owner on default of the contractor Owner shall 
deduct from the contractor’s dues such sum of money as may be certified by the 
owner/consultant for the rectification for the said defects. The certificate of the 
owner/consultant in this respect as aforesaid shall be final, binding and conclusive to the 
contractors, Provided always that the liability of the contractor under this condition shall not 
extend beyond the maintenance period as aforesaid except as regards the defects and 
faults which the owner/consultant may have previously given notice to the contractor to 
rectify. 
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ARTICLE-32: PAYMENT DUE FROM THE CONTRACTOR 

 
 All costs, damages or expenses for which the contractor is liable under the contract may be 

deducted from any money due or becoming due to the contractor on any account 
whatsoever or may be recovered by action at law or arbitration. 

 

ARTICLE-33: PAYMENTS 

  
Payment Terms shall be applicable as per Annexure-1.10 of Part-I, Commercial Part. 

 

ARTICLE-34: OBSERVANCE AND COMPLIANCE OF STATUTORY RULES/ LAWS 

 
a. The rights and obligations of owner and contractor and provisions of the agreement shall 

be governed by the Indian Laws. 
 
b. The contractor will be fully responsible for all matters arising out of the performance of the 

contract and shall comply at his own expenses with all the laws/ enactment's/ orders/ 
regulations/ statutory obligations, whatsoever, of the Government of India/State Govt./any 
Statutory or non-statutory authority. The contractor hereby agrees to indemnify and keep 
harmless the owner/consultant against all liabilities in this respect. The  contractor shall be 
fully and exclusively responsible for the work, conduct, supervision and control of all their 
own personnel and personnel employed by the sub-contractor engaged by them and 
owner/consultant shall in no way be responsible for  supervision, control etc. of these 
personnel. Since the contractor shall have full and exclusive supervision and control over 
the contract awarded to him, and the people engaged for this purpose, the contractor or his 
sub-contractor, as the case may be, shall be the principal employer under the contract 
labour (Regulation & Abolition) Act. 1970 and the contractor shall register himself as such; 
and the owner/consultant shall have no responsibility and liability on this account. 

 
c. The contractor shall observe all safety rules so that no harm or damage is done to the 

owner’s employees or property. The owner/consultant shall have their right to object to any 
unsafe practices followed by the contractor or their subcontractors. If on account of the 
contractor or sub-contractor, owner’s property or personnel are likely to suffer any damage 
in such cases any directions, issued by owner/consultant shall be complied with by the 
contractor and their sub - contractors. 

 
d. The contractor shall at all times be responsible for work under the supervision and control 

of all its personnel in connection with the work awarded to him under this contract, whether 
the personnel are employed by the contractor or by any sub-contractor engaged by him. 

 
e. If, in the opinion of owner, any employee or employees of the contractor or his sub-

contractor is found to be suffering from any disease, infections or otherwise or if any 
employee of the contractor or his sub-contractor is found to commit any misconduct 
including use of intoxicants or on account of any other reasonable cause, owner/consultant 
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at its sole discretion may if require, the contractor to remove such employee(s) without 
questioning the decision of the owner/consultant in this respect and owner will be entitled to 
restrain such employee(s) from entering the premises. 

 
f. The contractor shall engage sufficient number of personnel with suitable qualification and 

experience so that the work and job assigned to the contractor are completed as per the 
specifications and within the time schedule. 

 
g. Contractor shall be responsible to keep himself informed of all the statutory laws, rules and 

Regulations of Central Government, Municipality etc. Contractor shall be responsible to 
secure compliance with all central and state laws as well as the rules, regulations, bye-laws 
and orders of the local authorities and statutory bodies as may be in force from time to 
time. 

 
h. Contractor shall be responsible to ensure that no loss or damage is caused to the adjoining 

property around the battery limits of the project. In case of any damage or loss to adjoining 
property which is attributable to them, the contractor shall make good the loss or damage 
at his own cost. 

 
i. PAYMENT OF WAGES BY THE CONTRACTOR 
 
 The wages of every labourer employed by the contractor under this contract shall be paid 

by him before the expiry of 7 days after the last day of the month in respect of which the 
wages are payable (i.e. wages of the previous month). The minimum wages rates. As 
notified from time to time by the Government as per the minimum wages act. 1948 and/or 
such other authority will have to be paid by the contractor to all his workers. The payments 
shall be disbursed against muster roll in the presence of the owner’s representative and the 
same shall be affected during working hours in the factory premises. In case of any 
default/delay, the company will have the right to disburse the due payments to the 
contractor’s workmen and the amount so disbursed together with any other expense 
incurred by the company to meet the contractor’s pending bills/security deposit, if any 
besides, the owner shall also have the right to cancel the contract forthwith. 

 
j. PROVIDENT FUND: 

 
 The contractor will also strictly observe the provisions of employees provident fund act. The 

contractor shall have their own P.F. code. The contractor shall have to submit documentary 
evidence of his P.F. code otherwise bid not be considered. The contractor shall be required 
to submit documentary proof requiring remittance of P.F. of their workers during execution 
of work otherwise their bills not be cleared. 

 
k. Contractor shall be responsible to observe and comply with all statutory requirements 

including Contract Labour Act 1970, Minimum Wages Act 1948, ESI Act 1948, Employees 
Provident Fund Act 1952, Labour Laws and Regulation and subsequent amendment etc. in 
vogue of Central Government. Owner/Consultant shall be kept indemnified against any 
action brought against it for any violation/ non compliance of any Act, Rules and 
Regulations including contribution under ESI Act, 1948, EPF Act 1952, Wages Act 1948, 
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Payment of Wages Act 1936, payment of Bonus Act 1965, Payment of Gratuity Act 1972 
etc. and subsequent amendments etc. All expenses for compliance of above Acts and 
Regulations shall be borne by the contractor. Contractor shall submit documentary 
evidence against statutory dues like PF, ESI, Bonus etc. for the personnel deputed at site. 
Deputation of workers on duty and payment of their wages and other benefits (i.e. ESI 
contribution, PF contribution, overtime, bonus etc.) shall be strictly as per the notification of 
the Central Government from time to time and all other applicable statutory acts, rules and 
regulations in force and as amended from time to time. 

 
l. The contractor will provide access to their records so that Owner can check regular and 

just payment of the minimum wages and remittances of PF of the workmen to their 
account. In case any discrepancy is noticed or any complaint is received from the 
personnel deployed regarding non-payment of wages, PF, ESI and / or any other statutory 
dues, stern action will be taken against the contractor by the Owner. 

 

ARTICLE-35: RESOLUTION OF DISPUTES/ARBITRATION 

 
35.1 The Owner/Consultant and the Supplier shall make every effort to resolve amicably by 

direct informal negotiations any disagreement or dispute arising between them under or in   
connection with the Purchase Order. 

 
35.2 If, after thirty (30) days from the commencement of such informal negotiations, the 

Owner/Consultant and the Supplier have been unable to resolve amicably a Purchase 
Order dispute, either party may require that the dispute, be referred for resolution to the 
formal mechanisms as specified hereunder. 

 
35.3 LEGAL CONSTRUCTION 
 

Subject to provision of Article 35.4, the Work Order shall be, in all respects, construed and 
operated as an Indian contract and in accordance with Indian laws as in force for the time 
being and is subject to the exclusive jurisdiction of the court at Delhi only. 

 
 35.4   ARBITRATION 
 
    a. Any dispute or difference whatsoever arising between the parties out of relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the 
breach thereof shall be settled by arbitration in accordance with the provisions of the 
Arbitration & Conciliation Act, 1996 and any amendments thereafter, and the award made 
in pursuance thereof shall be binding on the parties. 

 
    b. The performance under this contract shall not stop for any reason whatsoever during the 

said dispute/proceedings, unless the contractor/supplier is specifically directed by 
Owner/Buyer to desist from working in this behalf. 

 
    c. The Jurisdiction Venue of all arbitration shall be at Delhi only. 
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    d. The language of proceedings shall be English. 
 
    e. The Law governing the substantive issues between the parties shall be the Laws of India. 

 

ARTICLE- 36: RECOURSE 

 
 The Owner shall have recourse to the contractor for any costs, claims, demands, 

proceedings, damages and expenses whatsoever arising out of or in connection with any 
failure of the contractor to perform any of his obligations under the terms of contract. 

 

ARTICLE- 37: ADVERTISEMENT 

 
 No advertisement, publicity matter or other literature in relation to the contract or the work is 

to be published or utilized by the contractor except with prior written permission of the 
owner. 

 

ARTICLE-38: CONSTRUCTION OF CONTRACT 

 
 The contract to the exclusion of all other agreement, statements or representation whether 

oral or written constitutes the full agreement between the parties hereto for the work to be 
performed hereunder. 

 

ARTICLE-39: INTERPRETATION OF CONTRACT 

 
a. The several contract documents forming the contracts are to be read together as a whole 

and are to be taken as mutually explanatory. 
 
b. Should there be any doubt or ambiguity in the interpretation of the contract documents or 

error, omission or contradiction therein or in any of them, the contractor shall prior to 
commencing the relative work, apply in writing to the owner for his decision in resolution of 
the doubt, ambiguity or contradiction or correction of the error or omission, as the case may 
be. Should the contractor fail to apply to the owner for his decision, as aforesaid prior to 
commencing the relative work, the contractor shall perform said work as per interpretation 
of owner whose decision shall be final and binding on contractor. 

 

ARTICLE-40: SECRECY CLAUSE  

 
The technical information, drawings, specifications & other related documents forming part 
of the WORK ORDER are the property of OWNER and shall not be used by 
CONTRACTOR for any other purposes, except for the execution of the WORK ORDER. All 
rights including rights in the event of grant of a patent and registration of design are 
reserved. The technical information, drawings, specification records and other documents 
shall not be copied, transcribed, traced or reproduced in any other form or otherwise in 
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whole or in part and/or duplicated, modified, divulged and/or disclosed to a third party nor 
misused in any other form whatsoever without OWNER's prior written consent except to the 
extent required for the execution of WORK ORDER. CONTRACTOR confirms that he/it has 
read and understood the secrecy and confidentiality obligations of the OWNER as provided 
in this W.O. and agrees to abide by the obligations (including indemnity obligation) cast 
upon the OWNER. Successful bidder will have to execute secrecy agreement with owner, 
format of which shall be mutually agreed. 

 

ARTICLE -41: INDEMNIFICATION  

 
Supplier does hereby agree to indemnify and hold harmless the Owner/Consultant from all 
claims, losses demand clauses of action or suit arising out of the services, labour, 
equipment and materials furnished by supplier.  
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SPECIAL CONDITIONS OF CONTRACT 

 

1.0 RATES 
 
1.1 The rates shall be deemed to allow for all minor extras and constructional details which are 

not specifically shown on drawings or given in the specifications but are essential in the 
opinion of the Owner/Consultant to the execution of work to conform to good workmanship 
and sound engineering practice.  The Owner / Consultant reserve the right to make any 
minor changes during the execution without any extra payment. 

 
1.2 The Owner / Consultant decision to classify any item ‘minor changes’, ‘minor extras’ and 

‘constructional details’ shall be final conclusive and binding on the Contractor. 
 
1.3 The Rates quoted shall include for payment of royalties for obtaining earth, morrum, sand, 

aggregates, stones, etc.  Nothing extra shall be paid to the Contractor on this account. 
 
1.4 Contractor shall be responsible for making all necessary approach roads to the sites of 

execution for taking his rigs, cranes & equipments. No extra claim in this regard shall be 
entertained. 

 
1.5 Schedule of rates submitted by the Tenderer shall be the true copy of the schedule of rates 

enclosed with the tender documents 
 
1.6 Without prejudice to stipulation in General Conditions of Contract, the Bidder should quote 

firm prices inclusive of all taxes & duties (except GST) and other levies on which no 
variation will be allowed.  Further any statutory variations in respect of other taxes & duties, 
if any, shall be governed by Clause 39.0 of the SCC. 

 
2.0 SPECIFICATIONS 
 
2.1 If specification for an item of work is not covered by CPWD/BIS specifications or Technical 

Specifications, the same shall be decided by the Owner/Consultant and shall be binding on 
the Contractor. 

 
2.2 The Owner/Consultant shall have the right to cause the Contractor to purchase and use 

such materials of particular make or from a particular source which may in his opinion be 
necessary for proper and reasonable compliance with the specifications and execution of 
work. 

 
2.3    (a) As and when required by the Owner/Consultant, the Contractor shall provide all facilities 

at site or at manufacture’s works or in approved laboratory for testing of materials and/or 
workmanship.  All the expenditure in respect of this shall be borne by the Contractor.  The 
Contractor shall, when required to do so by the Owner/Consultant, confirm that the 
materials have been tested in accordance with requirements of the specifications. 

 
          (b) Neither the omission by the Owner/Consultant to test the materials nor the production of 

manufacturer(s) certificate, etc. shall affect the right of the Owner/Consultant to reject, after 
delivery, the materials found not in accordance with the specifications. 
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3.0 GATE PASSES 
 
 All tools, plant and materials shall be brought by the Contractor to the works site through a 

covering note to be submitted in 3 copies.  One copy of the covering note will be delivered 
to the security staff and one copy to the Owner/Consultant.  The third copy shall be retained 
by the Contractor. The Contractor shall follow all rules and regulations for entry / exit of 
their men and materials in/from project site as framed by Owner/Consultant. 

 
4.0 CONSTRUCTION SCHEDULE 
  
 If at any time, the Owner/Consultant is of opinion  that the Contractor has fallen behind the 

approved construction schedule, the Owner/Consultant may, without any cost to 
Owner/Consultant, require the Contractor to take such steps as may be necessary to 
improve his progress, especially require him to employ overtime operations, increase the 
number of shifts, work on holidays and Sundays or increase the capacity of his construction 
plant and equipment and require him to submit evidence demonstrating the manner in 
which the Contractor proposes to comply with the construction schedule.  Failure of the 
Contractor to comply with the above will be considered a failure to execute the work with 
due diligence. 

 
5.0 CONTRACTOR TO BE LIABLE FOR ALL TAXES ETC. 
 

The Prices / Rates quoted by the Contractor shall be inclusive of all labour, materials, tools 
and tackles necessary for executing the work and all other miscellaneous expenditure for/or 
incidental tools in connection with the execution of the contract including but not limited to 
all taxes & duties, custom duty, personnel and corporate tax etc. except GST. GST which 
will be paid extra as actual by the owner limited to the amount quoted by the bidder. 
 
Further any statutory variations in respect of other taxes & duties, if any, shall be governed 
by Clause 39.0 of the SCC. 
 
Payment of taxes etc., is the responsibility of the Contractor and shall not be payable by 
OWNER. The Contractor shall indemnify OWNER against levy of any taxes, duties, etc., in 
regard to the contract and in the event of OWNER being assessed for any of the said 
imports, the OWNER shall have the right to recover the total amount so assessed from the 
Contractor’s dues and the Contractor shall also be responsible for all costs or expenses 
that may be incurred by OWNER in connection with any proceeding or Litigation in respect 
of the same. 
 

Refer Annexure-1.20 of Part-I (Commercial) for General Guidelines for Goods & 
Service Tax (GST) 

 
6.0 ISSUE OF WORKING DRAWINGS 
 

Approved working drawings marked “Good for execution/construction” shall be issued by 
Owner/Consultant to the Contractor progressively during the pendency of the contract.  
Sufficient quantum of workings drawings will be issued at the beginning.  The Contractor on 
this account shall not be entitled to put forth any claim whatsoever. 
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7.0 COST OF TRANSPORT OF MATERIALS ISSUED BY OWNER 
 

Cost of transport, loading, unloading etc. from Owner’s stores to work site etc., will be on 
Contractor’s account.   

 
8.0 ROLE OF OWNER/CONSULTANT  
 
8.1  The Owner/Consultant shall have authority to stop the work, whenever such stoppage may 

become necessary to ensure the proper execution of the contract.  He shall also have 
authority to inspect and reject all work and materials which do not conform to specifications, 
to direct the application of Contractor’s forces to any portion of the work, as in his judgment 
is required, and to order the said force increased or diminished and to decide questions 
which arise in the execution of the work. 

 
8.2 The Owner/Consultant reserve the right to suspend the work or part thereof at any time and 

no claim whatsoever on this account shall be entertained.  In case of any clarification the 
Contractor may appeal to the Owner whose decision shall be final and binding thereupon. 

 
8.3 The above inspection shall, however, not relieve the Contractor of his responsibilities in 

regard to defective materials or workmanship and the necessity for rectifying or replacing 
the same. 

 
8.4 The judgment of Owner/Consultant for determining the category of an item not mentioned 

in the schedule shall be final. 
 
9.0 SERVICE OF NOTICES OF CONTRACT 
 

The Contractor shall furnish to the Owner/Consultant the name, designation and address of 
his authorized Agent for the purpose of service of notice(s) regarding all complaints,  
communications and references and shall be deemed to have been duly given to the 
Contractor if delivered to the Contractor or his authorized agent or left at or posted to the 
address so given and shall be deemed to have reached such address in the ordinary 
course of post or on the day on which they were so delivered or left.  In the case of contract 
by partners, any change in the constitution of the firm shall be forthwith informed by the 
Contractor to the Owner/ Consultant. 

 
10.0 CONTRACTOR’S GUARANTEE 
 

The Contractor agrees to give the guarantee of his works in the following manner which 
shall remain valid till the validity of performance guarantee. 
 
i. All equipments / materials incorporated in the work shall be new and both 

workmanship and materials shall be of good quality. 
 

ii. Should, at a subsequent date, any inside honeycomb/hollowness be detected within a 
concrete member, he shall investigate other nearby sections for similar occurrence 
and shall rectify all these members by Pressure grouting at his own cost and as per 
direction of the Owner/ Consultant. 

 
iii. Should, any element of the structure be detected afterwards not exactly tallying with 

the working drawing, he shall re-do the element at his own cost and as per instruction 
of the Owner/Consultant. 
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iv. Should, at a subsequent date, any equipment / materials or fittings or workmanship or 

any element of the structure be detected as of sub-standard quality he shall either 
remove the same and shall re-do at his own cost or shall accept an equitable 
deduction in the contract price should the Owner/ Consultant deemed it inexpedient to 
correct the work. 

 
v. All liquid retaining concrete structures shall be demonstrated about their efficiency or 

water tightness by filling the said structures with water and retaining it for 72 hours at 
his own cost.  Should the result be found unsatisfactory he shall rectify the structures 
by pressure grouting at his own cost and as per direction of the Owner/Consultant. 
 

vi. Should, at a subsequent date, the basement wall/floor been noted seeping/leaking he 
shall rectify the same by pressure grouting at his own cost and as per direction of the 
Owner/Consultant. 

 
11.0 CONTRACTOR FULLY RESPONSIBLE FOR LAYOUT OF WORK 
 

The Contractor shall remain fully responsible to provide detailed layout of different 
structures according to the coordinates and reduced levels incorporated in the working 
drawings by taking reference from the Bench Marks of both the coordinates and the 
reduced levels which shall be given at a convenient place in the works site by Owner/ 
Consultant.  The Contractor shall provide necessary protection to keep the Bench Marks 
Undisturbed throughout the pendency of the contract.  The accuracy of detailed layout of 
any element of a structure shall remain exclusively with the Contractor.  The Contractor 
shall have to maintain a number of after beams; Theodolite and levels instruments etc. in 
good working conditions at site for the above purpose throughout the pendency of the 
contract, and shall make them available to Owner/Consultant for their use. 

  
12.0 NOTHING EXTRA FOR ADVERSE SUB-SOIL CONDITION 
 

There may be variation in nature of sub-soil both horizontally and vertically. The Contractor 
shall have to take necessary precaution during excavation against any happening like 
collapsing of sides etc.  Any slip or fall in excavation shall have to be cleared by the 
Contractor at his own cost.  In case of excessive heaving, it shall have to be cut and refilled 
with lean concrete by the Contractor at his own cost.  The Contractor shall have to adopt 
underwater work in case of occurrence of piping/quick conditions without any cost to 
Owner/Consultant. 

 
13.0 R.C.C. ELEMENT SHALL BE INTEGRAL FINISHED 
 

For all RCC elements, both underground and above ground, only new plywood and steel 
shuttering shall be used to produce the concrete surface reasonably plain and smooth 
which will be integrally finished surface.  Any little unevenness shall be made good by 
rubbing with carborandum stones only.  Unless otherwise mentioned, plastering will not be 
allowed to manipulate and make the surface plain and smooth.   
If the surfaces after stripping off the shuttering are found to be contrary to the above 
conditions then the Contractor shall have to dismantle the member and re-do the same to 
attain the aforesaid surfaces at his own cost. 

 
14.0 FABRICATION DRAWINGS FOR STRUCTURALS 
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a) The CONTRACTOR shall prepare and submit fabrication drawings in triplicate for 
preliminary approval of CONSULTANT.  Fabrication drawings shall be based on 
design drawings issued by CONSULTANT.  One copy of these preliminary drawings 
duly corrected and signed wherever necessary shall be returned to CONTRACTOR for 
incorporation of the corrections.  After incorporating the corrections, the CONTRACTOR 
shall submit in 8 (eight) copies of the drawings for final approval.  Each drawing shall 
be accompanied by:- 

 
i) Bill of materials giving all details including sizes, numbers and weights. 

 
ii) Two copies of design calculations for the design of joints.  All the joints shall be 

designed for full strength of members; unless otherwise specified. 
 

 Nothing extra shall be payable to Contractor for preparation of fabrication 
drawings, material lists design calculation etc. 

 
 Approval of fabrication drawings, however, will not absolve the CONTRACTOR of 

his responsibility for the safety and correctness of the fabrication details. 
 

iii) In case the CONTRACTOR wants to get the fabrication drawings prepared from 
other agencies, Owner/Consultant’s approval for appointing such agencies shall be 
obtained by CONTRACTOR before appointing the agency.  For this, 
CONTRACTOR must submit the credentials of the agency along with the request 
for approval. 

 
iv)   The Contractor shall supply three (3) sets of as built drawings also, after completion 

of work but well before the submission of final bill. 
 
15.0 CONTRACTOR SHALL SUBMIT BAR BENDING SCHEDULE 
 

The Contractor shall prepare bar bending schedule from the detailed RCC working 
drawings supplied by Owner/Consultant for execution of work and nothing shall be paid on 
this account.  Four copies of such bar bending schedule shall be made available to the 
Owner/Consultant for his approval and effecting payment there under. 

 
16.0 CONTRACTOR’S RESPONSIBILITY FOR THE MANNER OF EXECUTION OF WORK 
 

The Contractor shall be responsible for the manner and the method of executing the work.  
The work shall be subject to the approval of Owner/ Consultant from time to time for 
purposes of determination of the question whether the work is executed by the Contractor 
in accordance with the contract. 

 
17.0 NO WORK SHALL BE UNDERTAKEN WITHOUT APPROVED WORKING DRAWINGS 
 

No work shall be undertaken at Site by the Contractor until detailed approved working 
drawings marked “Good for execution/construction” for the same is issued by Owner/ 
Consultant.  Any work done without the aforesaid working drawing shall be at the 
Contractor’s own risk and costs. 

  
18.0 CONTRACTOR SHALL KEEP FOUNDATION PITS/TRENCHES DRY 
 

The Contractor, during the pendency of contract, shall keep in dry condition of pits, 
trenches, which are not yet back filled due to technical reasons, if not shall be Bail-
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out/Pump-out all accumulation at his own cost for the safety of the structure /element.  
During pumping, the Contractor shall have to ensure that ‘Loss of Ground’ does not occur.  
Other approved methods shall be undertaken by the Contractor to avoid ‘Loss of Ground’ if 
occurred, at his own cost. 

 
19.0 NOTHING EXTRA FOR INTRICATE CONCRETE SHUTTERING OR REINFORCEMENT 

WORK 
   

Nothing extra shall be paid for any intricate concrete, shuttering or reinforcement work for 
foundations of equipment and machinery and for other foundation/superstructure works or 
for any delay inherent in concreting in small and thin sections in concrete or RCC works 
etc. 

 
20.0 NOTHING EXTRA FOR REBATING ETC. 
 

Nothing extra shall be paid in concrete/RCC works for all rebating, chamfering, grooving, 
sinking, trotting weathering, molding, etc. to accord with the details shown on the working 
drawings. 

 
21.0 CONSTRUCTION JOINTS 
 
21.1 In case of execution of massive concrete elements both in foundation and in 

superstructure and in some other locations as would be permitted except where specified 
in the working drawings, the work shall be carried out in one single operation without any 
break in concreting within time limit that would be specified by the Owner / Consultant 
without any additional cost to Owner/ Consultant. 

 
21.2 All specified construction joints, either horizontal or vertical, in any element of concrete 

member shall be provided with shear keys of such dimensions as would be determined by 
the Owner/Consultant.  Before adopting the next operation for the other half of the element 
these shear keys along with the entire surface of the joint shall be roughened and 
deepened to above 20 mm by chipping, washing and cleaning thoroughly.  The Contractor 
shall provide cement slurry in sufficient quantity over the cleaned surface for proper bond 
as per the direction of Owner/Consultant. The Contractor shall not be entitled to any 
extra/payment; on this account. 

 
22.0 SUBMISSION OF BILL 
 

Contractor is to submit the bills and record of measurements in three (3) copies on 
approved proforma of Owner for works executed by him. 

 
22.1    FOR R/A BILLS: 
 

Contractor is to submit the bills and record of measurements complete in all respect duly 
certified by Owner/Consultant in three copies on approved proforma of Owner for works 
executed by him progressively. 

 
 
22.2    MEASURMENT OF WORKS 

 
Measurement of work shall be made in the units mentioned in the schedule of rates.  
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22.3    SUBMISSION OF FINAL BILL 
  
 The final bill complete in all respect shall be submitted after certified completion of work. 

The bill should be accompanied with the following documents: 
 

i. Job completion certificate. 
ii. O & M Manuals / Drawings / Other relevant docs. in respect of equipments supplied 
iii. No claim certificate on OWNER’s prescribed proforma. 
iv. Site clearance certificate. 
v. Performance guarantee duly amended to cover certified maintenance period. 
vi. Indemnity certificate towards labours payment and all other statutory payments. 

 
No claim shall be entertained after receipt of final bill. Settlement of final bill shall be made 
within 1 (one) month period subject to furnishing of all required documents / clarification 
and extension of time, if any, by OWNER’s competent authority.  

 
In case any claim with regard to the wages of any labour employed by Contractor for 
the subject job is pending/ reported, OWNER shall be fully entitled to withhold 
payment of final bill pending finalisation of such claims.  

 
23.0 PROVISION FOR MULTIFARIOUS CHECKING OF WORK 
 

Before commencement of the actual concreting operation the position and layout of 
foundations, pedestals, inserts, pockets, recess, reinforcement and form work shall be 
checked repeatedly by Owner/Consultant.  No claim whatsoever shall be entertained on 
this account.  The level of foundations shall be accurately maintained as shown in the 
drawings or as directed by the Owner/Consultant. No padding, plastering or chipping shall 
be allowed for achieving the results. 

 
24.0 DEFECT LIABILITY PERIOD  
 

Defect Liability Period shall be 12 months from the date of certified Final completion of Sub-
station work.  

 
25.0 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK TO BE 

CARRIED OUT 
 

If at any time after the commencement  of the work, Owner/Consultant shall, for any reason 
whatsoever, not require the whole work thereof as specified in the tender to be carried out, 
the Owner/Consultant shall give notice in writing of the fact to the Contractor who shall 
have no claim of any payment or compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of work in full, but which he did 
not derive in consequence of the amount of the work not having been carried out, neither 
shall be Contractor have any claim for compensation by reasons of any alternations having 
been made in original specifications, drawings and instructions which shall involve any 
curtailment of the work as originally contemplated.  
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26.0 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK 
 

If it shall appear to the Owner/Consultant or his representative, that any work has been 
executed with unsound, imperfect or unskilful workmanship or with materials of any inferior 
description or that any materials or articles provided by him for the execution of the work 
are unsound or of a quality inferior to at contracted for, or otherwise not in accordance with 
the contract, the Contractor shall, on demand in writing from the Owner/Consultant 
specifying the work/materials/articles complained, notwithstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require, or as the 
case may be, remove other unsuitable materials or articles so specified within a period  
specified by the Owner/Consultant at his own cost. 

 
27.0 CLEARING, FILLING AND LEVELING OF SITE  
 

The site shown on the layout plan shall be cleared by the Contractor of all obstructions, 
loose stones, materials, rubbish of all kinds of bushes, trees, grass as well as brush wood.  
All holes/hollow, whether originally existing or produced by removal of loose stones or 
brush wood, shall be carefully filled up with earth, well rammed and leveled off as directed 
by the Owner/ Consultant.  The Contractor will not be entitled to any payment in his regard. 

 
28.0 CONTRACTOR TO COMPLY ALL LAWS 
 
28.1   The contract shall be governed by the law in force in the Republic of India. 
 
28.2  The Contractor shall comply with all laws etc.  The Contractor shall be responsible to secure 

compliance with the Central and States Laws as well as the Rules, Regulations, by-laws 
and orders of the legal authorities and statutory bodies which are in force or as may be in 
force from time to time.  He shall give to the Municipal Corporation Committees, police and 
other relevant authorities all such notices, etc. as may be required by law and obtain all 
requisite license for temporary constructions, enclosures, etc. and pay all fees, taxes and 
such other dues or charges which may be leviable on account of any of his operations in 
executing the works under this contract.  Owner/Consultant shall not pay anything extra to 
the Contractor on this account.  The Contractor shall also make good at his own cost, any 
damage done by him to any adjoining property, during execution of work. 

 
29.0 CONTRACTOR TO USE THE MATERIALS ONLY AFTER THE APPROVAL OF   OWNER 

 
The Contractor shall use the materials only after the approval of Owner/ Consultant, before 
incorporation of the same in the works. 

 
30.0 COMPLIANCE OF ENTIRE PROVISIONS IS OBLIGATORY TO CONTRACTOR 
 

It shall always prevail, unless otherwise specifically stated, that the entire provisions of the 
Tender Document have been accepted for compliance by the Contractor without any 
reservation. 

 
31.0 GENERAL 
 
31.1 The location and general information regarding site on which the proposed work is to be 

executed is furnished in Attachment-I hereto. 
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31.2 Contractor shall acquaint himself with access to site, availability of local facilities such as 
railway siding, transport facilities, materials and labour and shall provide suitable 
allowances in his Bid, Contractor’s quoted rate being firm, it should take into account all 
expenses likely to arise in this regard. 

 
31.3 Contractor shall be deemed to have visited site and familiarized himself thoroughly with 

site conditions before submitting his Bid.  Non-familiarity with site conditions will not be 
considered a reason either for extra claims or for not carrying out work in strict conformity 
with drawings and specifications. 

 
32.0 DELIVERY AND DOCUMENTS 
 

Delivery of the Goods shall be made by the Contractor in accordance with the terms 
specified by the Owner/Consultant in the schedule of requirements in Technical 
Specifications.  and the special conditions of purchase, if any and the Goods shall remain 
at the risk of the Contractor until Delivery has been completed. 

 
33.0 INCIDENTAL SERVICES 
 
33.1 As specified in the special conditions of purchase, the Contractor may be required to 

provide any or all of the following services: 
 

i) Supervision of on-Site assembly and/or of the supplied Goods. 
 
iii)  Performance or supervision or maintenance and/or repair of the supplied Goods, for a 

period of time agreed by the parties, provided that this service shall not relieve the 
Contractor of any warranty obligations under this Purchase Order, and 

 
33.2 Price charged by the Contractor for the preceding incidental services, if not included in the 

contract price for the Goods shall be agreed upon in advance by the parties and shall not   
exceed the prevailing rates charged to other parties by the Contractor for similar services. 

 
33.6 At the request of Consultant or Owner, Contractor shall at his expense, dismiss from work 

and replace any such employee as Owner/Consultant, may deem incompetent or careless 
or whose continued employment is deemed inimical to the interest of the 
Owner/Consultant or against public interest. 

 
33.7 Other conditions of work at Site shall be mutually discussed and settled. 
  
34.0 WORK AND WORKMANSHIP GUARANTEE 
 
34.1 Contractor shall make arrangements to provide at no extra charge all temporary 

approaches to and within the site, after obtaining prior approval of Owner/Consultant of 
the layout of such approaches. 

 
34.2 To determine the acceptable standard of workmanship, Owner/Consultant may order 

Contractor to execute certain portions of work and services such as wall, flooring, joinery, 
finishes, roads and the like under the close supervision of Owner/Consultant.  On 
approval, these items shall be labeled as guiding samples and work shall be executed to 
conform to these samples. These samples shall be prepared at the cost of Contractor. 

 
34.3 Workmanship shall be of best possible quality and all the work shall be carried out by 

skilled workmen except for those which normally require unskilled persons. If the laws of 
local government, municipal or other authorities require employment of licensed or 



 TENDER DOCUMENT FOR RENOVATION OF 
ADMINISTRATIVE BUILDING AND BUNGALOWS 

(PACKAGE-VI) AT GORAKHPUR, UP 
 

SPECIAL CONDITIONS OF CONTRACT 

PC160/E/G-240/P-
I/Sec.-3 

0 

 

DOC. NO. REV. 

 

Page 12 of 15 

 

 
 
FORM NO: 02-0000-0021F2 REV1   All rights reserved 

 

registered workmen of various trades, Contractor shall arrange to have the work done by 
such registered or licensed persons. 

 
34.4 Workmanship shall be in accordance with the specifications, standards and codes which 

are part of this tender as well as the established engineering practices for this type of 
work. For any portion of work executed by Contractor and considered defective by 
Owner/Consultant, the Contractor shall have to take necessary remedial measures, to the 
complete satisfaction of Owner/Consultant, to make the defective good in order at his own 
cost without any liability to Owner/Consultant. 

 
The Contractor shall be responsible for the proper workmanship and shall not be relieved 
of his obligation in this regard just because no objection was raised by Owner/ Consultant 
during the progress of work. The workmanship guarantee period will be 12 months from 
the date of final completion as a whole, certified by Owner. 
 
If any defects are found due to bad workmanship during this period, the Contractor shall 
undertake to rectify the same at his cost, most expeditiously.  The workmanship guarantee 
for rectified portion of work shall commence from the date of rectification for a subsequent 
period of 12 months. The decision of Owner/Consultant regarding bad workmanship shall 
be final binding and conclusive. 
 
The Contractor shall be required to submit the performance guarantee accordingly. 

 
35.0 PRIORITY OF DOCUMENTS 
 

The following is the order of priority in descending order.  High priority document shall take 
precedence over low priority document in case of any conflict:- 

  
1. Drawings 
2. Schedule of Rates 
3. Scope of work & Technical Specifications 
4. Special condition of contract 
5. Terms of Payment 
6. General Conditions of Contract 
7. Site working and safety conditions 
8. Standards (Standards here shall mean National/ International Standards & 

Specifications). 
9. Issue of Materials 

 
36.0 WEATHER CONDITIONS 
 

Owner/Consultant may order Contractor to suspend any work which in the opinion of 
Owner/Consultant may be subject to damage by prevailing weather conditions.  No claim 
whatsoever on this account shall be entertained. 
 
“It is presumed that the Contractor has familiarized himself with the weather conditions 
prevailing in the area therefore in such weather parameters if it appears to the Engineer –in 
–charge (EIC) that certain weather condition may damage the work or specified quality of 
the work can be achieved without stoppage of the work, the EIC in such conditions may 
require the Contractor to stop   the work till such time as he thinks fit and appropriate. It is 
understood by the contractor that no compensation will be admissible on this count. 
However in exceptional circumstances at the recommendation of the EIC, 
Consultant/owner may grant reasonable extension of Time. 
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37.0 TIME SCHEDULE AND PROGRESS REPORTING 

 
37.1 Time schedule network/bar chart. 

 
37.1.1 Together with the Work Order/Contract confirmation, Contractor shall submit to 

Owner/Consultant, his time schedule regarding the documentation, supply of materials as 
well as information about of his Subcontracts to be placed with their parties, including the 
dates on which Contractor intends to issue such Subcontracts. 

 
37.1.2 The time schedule will be in the form of a network or a bar chart clearly indicating all main 

or key events regarding documentation, supply of materials, delivery and site fabrication, 
erection, inspection, testing and completion.  

 
37.1.3 The original issue and subsequent revisions of Contractor's time schedule and or Sub-

contractor's time schedules shall be sent to Consultant in two copies (of which one shall 
be in Soft copy) and two copies to Owner.  

 
37.1.4 The time schedule network/bar chart shall be updated at least every fortnight.  

 
37.2 Progress Trend Chart/Monthly Report 

 
37.2.1 Contractor shall report weekly to Owner/Consultant the progress of the execution of Work 

Order/Contract and achievement of targets set out in time bar chart. 
 

37.2.2 The progress will be expressed in percentages shown in the progress trend chart. 
 

37.2.3 The first issue of the progress trend chart will be forwarded together with the time bar 
chart along with the Work Order confirmation. 

 
37.2.4 The fortnightly reporting will bear the updating of the progress trend chart. 

 
37.2.5   All reporting will be done on e-mails and hard copies wherever required will follow. 

 
38.0 INSTRUCTIONS, DIRECTIONS AND CORRESPONDENCE 

 
38.1 The work described in Work Order is to be executed according to the standards, data 

sheets, tables, Specifications and Drawings attached hereto and/or enclosed with the 
Work Order itself and according to all conditions both general and specific enclosed with 
the Work Order, unless any or all of them shall have been modified or cancelled in writing 
as a whole or in part. 

 
i) All instructions and orders to Contractor shall, excepting what is herein provided, be 

given by Owner/Consultant. 
 
ii) All the work shall be carried out under the direction of and to the satisfaction of 

Owner/Consultant. 
 
iii) All communications including technical/commercial clarifications and/or comments 

shall bear reference to the Work Order /Contract. 
 
iv)   Invoice for payment against Work Order /Contract shall be addressed to Owner/ 

Consultant.  
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v) The WORK Order/Contract number shall be shown on all invoices, communications, 
packing lists, containers and bills of lading etc. 

 
38.2 All correspondence from Contractor shall be forwarded in duplicate (2 copies) to 

CONSULTANT and 02 copies to OWNER at following addresses: 
 

CONSULTANT OWNER 
Projects & Development India Ltd.,  
PDIL Site Office, Gorakhpur, UP 
 
Kind Attention : Engineer In-charge / 
Resident Construction Manager 

 
Tel no.  : _______________________ 
Fax no. : _______________________ 
E-mail   : _______________________  
 

Hindustan Urvarak & Rasayan Ltd., 
Core-2, 2nd Floor, Scope Minar,  
Laxmi Nagar District Centre, Delhi-92 
 
Kind Attention  : Mr. Manish Goyal 
                          Sr. Project Manager 
 
Tel no.  : 011-22502267 
Email    : goyalm@hurl.net.in 
   
 

  
38.3 Correspondence on technical and commercial matters shall be dealt with in separate 

letters for each Work Order /Contract and each copy of the letter shall be complete with all 
Annexures. Wherever possible, correspondence should be through e-mail to the above 
personnel so as to save time.  

 
38.4 Correspondence for expediting and inspection shall be done directly with inspector with a 

copy to consultant & owner at above mentioned address.   
 
39.0 STATUTORY VARIATION IN TAXES AND DUTIES 
 
39.1 If any new taxes or duties (including any increase in rate of any existing taxes or duties) are 

levied in India after the date of submission of bids on any payments due to the 
CONTRACTOR under the CONTRACT other than tax on income, wealth or profits of the 
CONTRACTOR, the OWNER shall reimburse the CONTRACTOR the amount of such 
taxes or duties lawfully paid and borne by the CONTRACTOR against proof of payment. 
However, this is applicable within the GUARANTEED COMPLETION DATE only and shall 
not be reimbursed by OWNER during the delayed contractual project completion 
attributable to CONTRACTOR‟S account.  

 
39.2 If any existing taxes or duties are withdrawn or the rate is decreased after the date of 

submission of the bids on any payments due to the CONTRACTOR under the CONTRACT 
other than tax on income, wealth or profits of the CONTRACTOR, the OWNER shall be 
entitled to discount in the amount payable to the CONTRACTOR of amount equivalent to 
the amount of such taxes or duties. This is applicable within the GUARANTEED 
COMPLETION DATE and also during the delayed contractual Project completion.  

 
39.3 In case of delayed completion beyond the GUARANTEED COMPLETION DATE even 

though extension of completion time is allowed by OWNER, for reasons solely attributable 
to Contractor, all extra costs on account of changes of statutory regulations/ acts, or 
increase in price on any other account including price variation clause, if any, shall not 
apply to the Contract price and shall be borne by the CONTRACTOR.  

 
However, any decrease in taxes and duties during the delayed period shall be passed on to 
the OWNER. 
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40.0 QUALITY ASSURANCE / QUALITY CONTROL 
 
40.1  Bidder shall include in his offer the Quality Assurance Programme containing the overall 

quality management and procedures which is required to be adhered to during the 
execution of contract. After the award of the contract detailed quality assurance 
programme shall be prepared by the Contractor for the execution of contract for various 
works which will be mutually discussed and agreed to. 

 
40.2  The Contractor shall establish document and maintain an effective quality assurance 

system outlined in recognized codes. 
 
40.3  Quality Assurance System plans/procedures of the Contractor shall be furnished in the 

form of a QA manual. This document should cover details of the personnel responsible for 
the Quality Assurance, plans or procedures to be followed for quality control in respect of 
Design, Engineering, Procurement, Supply, Installation, Testing and completion in all 
respect till final acceptance by Owner. The quality assurance system should indicate 
organizational approach for quality control and quality assurance of the construction 
activities, at all stages of work at site.  

 
40.4 The Owner/Consultant or their representative shall reserve the right to inspect/witness, 

review any or all stages of work at shop/site as deemed necessary for quality assurance. 
 
40.5 The Contractor has to ensure the deployment of quality Assurance and Quality Control 

Engineer(s) depending upon the quantum of work. 
 This QA/QC group shall be fully responsible to carry out the work as per standards and all 

code requirements. In case Engineer-in-charge feels that Contractor's QA/QC Engineer(s) 
are incompetent or insufficient, Contractor has to deploy other experienced Engineer(s) as 
per site requirement and to the full satisfaction of Engineer-In-Charge. 

 
40.6 In case Contractor fails to follow the instructions of Engineer-in-charge with respect to 

above clauses, next payment due to him shall not be released unless until he complies 
with the instructions to the full satisfaction of Engineer-in-charge. 

 
40.7 The Contractor shall adhere to the approved quality assurance system  
 
41.0 HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 

 
The Contractor, during entire duration of the Contract, shall adhere to HSE requirement as 
per Specification enclosed in the Bidding Document. 
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EXHIBIT-1 

 
 

SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND 
BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UTTAR PRADESH 

 
 

EXPERIENCE CRITERIA 
 

Bidder shall furnish their Experience details with reference to the work, which pre-qualify them in 
line with Experience Criteria mentioned under Clause 8.0 of “Instructions to Bidders”. 
 
(MARK √ FOR APPLICABILITY IN BOX)                 

 
 

1.0 EXPERIENCE AS CONTRACTOR 
 

SL.  
NO. 

DESCRIPTION DETAILS 

1. Name of Project, Location 
(Executed by Bidder) 
 
 

 

2. Description of work  
 
 

 

3. Name of Owner, Postal Address, Phone / 
Fax No. / E-mail 
 
 

 

4. Name of Consultant / Postal Address, 
Phone / Fax No. / E-mail. 
 

 

5. Project Status 
 

 Date of Award 
 Scheduled Mechanical completion 

date. 
 Actual Mechanical completion date 
 Actual Project completion date 

(handover) 
 Delay in months (if any) 
 Reasons for delay (if any) 

 
 

 

6. 
 

Scope of work executed by Bidder’s 
organization 
 
 

 Construction / 
Renovation of Building 
including Civil & 
Electrical Works. 
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7. Completion Status Specify  

 
- Completion Date 
 
 
 Whether completion 

certificate enclosed 
 
YES              NO         

Date 
Act. Sch. 

  

7.1 LD imposed/ Bonus claimed YES/NO ; if yes, brief the reason: 
 
 
 

8.0 Document  Furnished  

8.1 Copy of work order / Contract Agreement 
enclosed 
 

YES                   NO         
 

8.2 Documentary proof from the End 
User/OWNER regarding satisfactory 
performance indicating the period of 
completion. 
 

YES                   NO         

 
Note : 

1. Bidder shall furnish the experience details as above of Projects which they consider suitable 
for their pre-qualification.  OWNER / CONSULTANT reserve the right not to evaluate any 
other Project details.  
 

2. Bidder to note that this exhibit form shall be filled as per the Proformas as stated, along with 
wherever applicable, copies of work order and completion certificates.  
 
 

3. Bidder to note that non-submission of relevant supporting documents may lead to 
rejection of their bid.  It is to be ensured that all relevant supporting documents shall be 
submitted alongwith the bid in the first instance itself. Pre-qualification may be completed 
based on the details so furnished without seeking any subsequent additional information.  

 
 
For and on behalf of  ……… ……………………………… 
Stamp & Signature     :  ……………………………………… 
Name            : ……………………………………… 
Designation   :  ……………………………………… 
Date             :  ……………………………………… 
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EXHIBIT-2 

 
SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING 

AND BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UTTAR PRADESH 
 

FINANCIAL CRITERIA 

Bidder shall furnish details with reference to the work, which pre-qualify them in line with 
Financial Criteria mentioned under Clause 8.0 of “Instructions to Bidders”. 

1.0 DETAILS OF PROJECT REFERENCES AS PER CLAUSE 8.0 OF “INSTRUCTIONS TO 
BIDDERS” 

 
SL. 
NO.  DESCRIPTION  PROJECT – 1, 2 etc. 

(Separate sheets for each Project)  
1. Project name and description  

 
 

2. (a)  Awarded contract value (INR) 
 
One completed Work with contract value 
not less than INR 2.90 Crore  

OR 
Two completed Works each works with 
contract value not less than INR 1.80 Crore 

OR 
Three completed Works each works with 
contract value not less than INR 1.45 Crore 
 

 

(b)  Final executed contract value (INR) 
 

 

3. Name of Owner   

(a)  Name and address of Owner’s contact  
person 

 

(b)  Telephone and Fax No.  

(c)   Mobile No. 

(d)   Email No. 

 

4. (a)  Date / month / year of award / 
commencement of Project 

 

(b)  Date / month / year of Scheduled 
Completion of the Project. 

 

(c) Date / month / year of Actual 
Completion of the Project. 

 

5. Document  Furnished  
 

YES/NO 
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SL. 
NO.  DESCRIPTION  PROJECT – 1, 2 etc. 

(Separate sheets for each Project)  
5.1 Copy of work order / Contract Agreement 

enclosed 
 

 

5.2 Completion / Acceptance certificate 
identifying the successful commissioning of 
project.  
 

 

 
 
2.0 ANNUAL TURNOVER  
 
SL. 
NO. FINANCIAL YEAR TURNOVER (IN INR) 

1 FY: 2016-2017    

2 FY: 2015-2016    

3 FY: 2014-2015    

 
 
3.0 NET WORTH  

 
Net worth as on the last day of the financial year 
ending 31st March 2017: 

:  ………………………. 
 

 
 

Whether copies of balance sheet and annual 
turnover statements for the above three financial 
years submitted 

YES / NO 

 
 
4.0 SOLVENCY CERTIFICATE 
 

NAME & ADDRESS OF BANK ISSUE DATE AMOUNT (INR) 
   

 
Note: 
1. Bidder shall furnish the experience details as above of Projects which they consider suitable 

for their pre-qualification.  OWNER / CONSULTANT reserve the right not to evaluate any 
other Project details.  

 
2. Bidder to note that this exhibit form shall be filled as per the Proformas as stated, along with 

wherever applicable, copies of work order and completion certificates.  
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3. The bidder shall attach fresh solvency certificate issued by his banker. The solvency 
certificate shall not be more than six months old from the date of issue of NIT OR minimum 
credit ratings of “A” from ICRA/CRISIL etc OR equivalent reputed institutions, OR 
financing/credit limits from bank of value not less than INR 1.45 Crore valid as on date of 
issue of ITB.  

 
4. Bidder to note that non-submission of relevant supporting documents may lead to 

rejection of their bid.  It is to be ensured that all relevant supporting documents shall be 
submitted alongwith the bid in the first instance itself. Pre-qualification may be completed 
based on the details so furnished without seeking any subsequent additional information.  

 
 
 

For and on behalf of   : ……….……………………………… 
Stamp & Signature     :  ……………………………………… 
Name            : .……………………………………… 
Designation   :  ……………………………………… 
Date             :  ……………………………………… 



 

 

 

 

ANNEXURE TO PART-I 

ANNEXURE-1.1 TO 1.25 
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TENDER ACCEPTANCE LETTER 
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TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

  
 

Date: ________                    
To, 
 
 
 
Sub: Acceptance of Terms & Conditions of Tender. 
NIT No: ___________________ 
 
Name of Tender/Work:- 
 
___________________________________________________________________ 
 
Dear Sir, 
 
1. I / We have downloaded/obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from the web site(s) namely: 
__________________________________________________________________________ 
as per your advertisement, given in the above mentioned website(s). 

 
2. I / We hereby certify that I/ we have read the entire terms and conditions of the tender 

documents (including all documents like annexure(s), schedules(s), etc.,), which form part of 
the contract agreement and I / we shall abide hereby by the terms / conditions/ clauses 
contained therein. 

 
3. The corrigendum(s) issued from time to time by your department/ organization too has also 

been taken into consideration, while submitting this acceptance letter. 
 
4. I / we hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) corrigendum(s) in its totality / entirety. 
 
5. In case any provisions of this tender are found violated, then your department/ organization 

shall without prejudice to any other right or remedy be at liberty to reject this tender/ bid 
including the forfeiture of the full said Earnest Money Deposit absolutely. 

 
 

Yours Faithfully, 
 
 
 

 

Signature of Bidder with Seal : 
Name  : 
Date  : 
Email Address  : 
Contact Number  : 
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ANNEXURE-1.2 

 
COMMERCIAL QUESTIONNAIRE 
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SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND 

BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UP 
Note: 

 
1) The Bidder shall submit reply to each query. 
2) The Bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall 

supersede the stipulation mentioned else where in the bid. 
 

Sl. 
No. 

OWNER’S/PDIL’S  QUERY BIDDER’s REPLY /             
CONFIRMATION 

1. Please confirm that Master Index and copies of all 
technical and commercial amendments/addendums if 
any issued, duly signed and stamped on each page as a 
token of having received and read all parts of the bidding 
document and having accepted and considered the 
same in preparing their bid. 

 

2. Please confirm that you have studied complete Bidding 
Document including Pre-Qualification Criteria, Technical 
and Commercial Part and your Bid is in accordance with 
the requirements of the Bidding Document. 

 

3. Please confirm Bid Submission as per tender i.e. in 
Single Phase Two Bid System. 

 

4. Please confirm that the Price Part does not include any 
terms and condition. In case any terms and condition is 
mentioned in the price part, the same shall be treated as 
null and void. 

 

5. Price confirmation copy : Please confirm a Photocopy 
of the Schedule of Price, to be submitted strictly as per 
Section-5 of Part-II, Technical, Rates being blanked 
out and in place indicating “Quoted” against each head, 
shall be submitted duly signed and stamped as 
confirmation to quoted rate failing which bid may be 
rejected.  

 

6. Please confirm your compliance to total scope of work 
mentioned in the Bidding Document. CONTRACTOR’s 
scope shall include supply of all materials  and services 
required for completion of Work irrespective of whether 
such materials and services are mentioned in the 
Bidding Document or not.  

 

7. Please confirm your acceptance for Time Schedule as 
mentioned in Instructions to Bidders. 

 

8. Please confirm your acceptance for Payment Terms as 
per Bidding Documents. 

 

9. Please confirm that your bid is valid for 120 days from 
the date of opening of Technical and Unpriced 
Commercial Bid. 
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Sl. 
No. 

OWNER’S/PDIL’S  QUERY BIDDER’s REPLY /             
CONFIRMATION 

10. Please confirm EMD Validity as Bid Validity (120 Days) 
plus 03 Months. 

 

11. Please confirm Damages for delay in completion as per 
Article-25 of General Condition of Contract. 

 

12. Please confirm Guarantee/Warranties as per Article-11 
of General Conditions of Contract (GCC). 

 

13. Please confirm that your Bid is substantially responsive 
to the requirements of the Bidding Document and you 
have not stipulated any material deviation and submitted 
all details as specified in the Bidding Document. 

 

14. Please confirm that adequate numbers of construction 
equipments, tools, tackles, etc. have been proposed 
which will be sufficient to complete the work as per the 
time schedule. 

 

15. Please confirm that you have proposed adequate project 
/ site organization with qualified supervisory personnel 
having sufficient experience. 

 

16. Please confirm that all costs resulting from safe 
execution of Work, such as safety induction, use of 
protective clothing, safety glasses and helmet, safety 
precaution taken during monsoon, or any other safety 
measures to be undertaken by the CONTRACTOR for 
execution of Work are included in the Lump sum Price. 

 

17. Please confirm that all safety rules & regulations as 
mentioned in Bidding Document or notified at later date 
by OWNER during execution shall be adhered by 
CONTRACTOR. 

 

18. The CONTRACTOR shall include safety rules & 
regulation and apply the same during the execution of 
the contract. Contractor shall also follow the safety 
guidelines of OWNER during the execution period of the 
contract. 

 

19. Please confirm the following :- 

“The planning schedule, manpower deployment 
schedule, construction equipment deployment schedule 
etc. submitted by the bidder with his bid are indicative 
and shall not be basis for extra compensation in case 
actual needs are higher.  

Detailed planning schedule developed by 
CONTRACTOR after Contract award may be subject to 
fluctuations depending upon actual progress of the 
project and available Work front. 
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Sl. 
No. 

OWNER’S/PDIL’S  QUERY BIDDER’s REPLY /             
CONFIRMATION 

Co-ordination and making available by CONTRACTOR 
of all staff, manpower, construction equipment, tools, 
cranes, etc. and materials as required for a timely 
completion of all Work as per OWNER’s construction 
and priority schedule and in accordance with the 
available Work front are to be included in the pricing”. 

Notwithstanding the above provision, the bidder shall 
submit these details in accordance with the volume of 
work, which may be reviewed and commented by us 
during pre award stage /post award stage. 

20. Please note that the scope of this bid package consists 
of mainly but not limited to the followings:- 
 
Briefly scope of work under this includes construction/ 
execution, providing necessary engineering supervision 
through qualified and technical personnel, skilled and 
unskilled labor, etc. and mobilization of all relevant and 
adequate plants, tools and tackles, equipment, 
machineries, etc., to carry out all civil and structural 
works for successful completion of the proposed 
“RENOVATION OF ADMINISTRATIVE BUILDING 
AND BUNGALOWS”.  

 

 

21. The safety measures as mentioned in Tender 
Document/GCC/SCC shall not be considered as 
limitative.  The CONTRACTOR will be required to 
develop their stringent safety measures and submit the 
same to Engineer-in-Charge with the provision of a 
dedicated safety group closely monitoring the 
construction activities in all working shifts. 

 

22. Please confirm the following that, a photocopy of the 
documents listed below has been enclosed in the bid:- 

1. PAN Number 
2. TIN Number 
3. PF/ESI Number 
4. GST Number 
5. Labour Licence Registration Number 
6. Latest Income Tax Clearance Certificate / ITR 
7. Audited Balance Sheets 

 

 
For and on behalf of    : ……………………………………… 

Stamp & Signature      :  ……………………………………… 

Name            :  ……………………………………… 

Designation   :  ……………………………………… 

Date             :  ……………………………………… 
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(Self Declaration on Bidder’s Letter Head as per below performa) 
 
 

DECLARATION 

 

 
1. With reference to our Bid Proposal No. ………… dated …………….. for Renovation Of 

Administrative Building And Bungalows (Package-VI) At Gorakhpur, Uttar Pradesh, we 
hereby confirm that we comply with all terms, conditions and specifications of the Bidding 
Documents read in conjunction with Amendments(s) / Clarification(s) / Addenda / Errata 
(if any) issued by the Owner prior to opening of Techno – Commercial Bids and the same 
has been taken into consideration while making our Techno – Commercial Bid & Price 
Bid and we declare that we have not taken any deviation / exceptions in this 
regards. 
 

2. We further confirm that any deviation variation or additional conditions etc or any 
mention, contrary to the Bidding Documents and its Amendments(s) / Clarification(s) / 
Addenda / Errata (if any) as mentioned at 1.0 above found anywhere in our Techno – 
Commercial Bid and / or price Bid, implicit or explicit, shall stand unconditionally 
withdrawn, without any cost implication whatsoever to the Owner, failing which the Bid 
Security shall be forfeited.   

 

 

 

For and on behalf of : ……………...........………………… 

Stamp & Signature :  ……………………………………… 

Name   :  ……………………………………… 

Designation  :  ……………………………………… 

Date   :  ……………………………………… 
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DETAILS OF SIMILAR WORKS EXECUTED 
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SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, 
UTTAR PRADESH 
 

NAME OF THE PROJECT: BIDDER TO FILL  
 
SL. 
NO. 

FULL POSTAL 
ADDRESS OF CLIENT 

AND NAME OF 
OFFICER IN-CHARGE 
WITH PHONE/CELL 

NO AND E-MAIL 

DESCRIPTION OF 
THE WORK 

VALUE OF 
CONTRACT 

DATE OF 
COMMENCEMENT 

OF WORK 

SCHEDULED 
COMPLETION 

PERIOD 

ACTUAL 
COMPLETION 

DATE 

REMARKS 

       
 
 
 
 
 
 

 

Note : 1) Description of work should be in detail. 
2) Please also indicate the major problems if any, faced during construction of works. 

 

STAMP & SIGNATURE OF BIDDER           : __________________________________ 

NAME OF BIDDER                          : __________________________________ 

DATE                           : __________________________________ 
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SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, 

UTTAR PRADESH 

 

SL. 
NO. 

DESCRIPTION OF 
WORK 

FULL POSTAL  
ADDRESS OF 

CLIENT & NAME OF 
OFFICER IN 

CHARGE 

CONTRACT 
VALUE 

DATE OF 
COMMENCE

MENT OF 
WORK 

SHEDULED 
COMPLETION 

PERIOD 

% AGE 
COMP. 
AS ON 
DATE 

EXPECTED 
DATE OF 

COMPLETION 

REMARKS 
 

                

 

STAMP & SIGNATURE OF BIDDER           : __________________________________ 

NAME OF BIDDER                          : __________________________________ 

DATE                           : __________________________________ 



 
TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND 

BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UTTAR PRADESH  
 

DEPLOYMENT SCHEDULE FOR SUPERVISORY PERSONNEL 

PC160/E/G-240/P-I/ 
Annx.-1.6 

0 

DOC. NO. REV. 

Page 1 of 2 

 

FORM NO: 02-0000-0021 F2 REV3                    All rights reserved 

 

 

 

 

PART-I : COMMERCIAL 
 

ANNEXURE-1.6 

 

DEPLOYMENT SCHEDULE FOR SUPERVISORY PERSONNEL 
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SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, 

UTTAR PRADESH 
 

SL. NO. DESCRIPTION 
DEPLOYMENT SCHEDULE 

TOTAL 
M1 M2 M3 M4 M5 M6 

1.  PROJECT MANAGER        

2.  CONSTRUCTION MANAGER        

3.  PLANNING ENGINEER        

4.  ELECTRICAL ENGINEER        

5.  CIVIL & STRUCTURAL ENGINEER        

6.  SUPERVISORS        

7.  ADMINISTRATION MANAGER        

8.  WAREHOUSE PERSONNEL        

9.          

10.          

 

NOTE : Bidder may add more personnel as per job assessment / experience 

STAMP & SIGNATURE OF BIDDER           : __________________________________ 

NAME OF BIDDER                          : __________________________________ 

DATE                           : __________________________________ 
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DEPLOYMENT SCHEDULE FOR CONSTRUCTION EQUIPMENT 
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SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, 
UTTAR PRADESH 

 

SL. NO. DESCRIPTION CAPACITY 
(Bidder to 
specify) 

DEPLOYMENT SCHEDULE TOTAL 

M1 M2 M3 M4 M5 M6 

1.  DIESEL GENERATORS         

2.  WELDING MACHINE         

3.  TRACTORS         

4.  TRAILERS / TRUCKS         

5.  CONCRETE MIXER         

6.  OTHER TOOLS & TACKLES         

7.           

8.           

9.           

10.           

11.           

12.           

NOTE : Bidder may add more Equipments as per job assessment / experience. 

STAMP & SIGNATURE OF BIDDER           : __________________________________ 

NAME OF BIDDER                          : __________________________________ 

DATE                           : __________________________________ 
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DETAILS OF EQUIPMENT PROPOSED FOR TENDERED WORK 
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SUBJECT:   TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND BUNGALOWS (PACKAGE-VI) AT GORAKHPUR,        

UTTAR PRADESH 
 

DETAILS OF PROPOSED EQUIPMENTS, TOOLS & TACKLES 
The bidder shall submit the details of construction equipments, Tools & tackles etc. in the following format, proposed to be deployed for this works. 

Sl. 
No. 

EQUIPMENTS LIST REQUIRED TO BE DEPLOYED STATUS OF EQUIPMENT SCHEDULE 
DEPLOYMENT 
DATE AT SITE 

SCHEDULED 
COMPLETION 

DATE OF WORK 
REMARKS 

Description of Equipment Make Year Capacity 
Own by 

Contractor 
If on Hiring 

(Give Detail Address) 

          

Note : 1. In case of equipment are to be hired, bidder shall indicate the source of hiring and enclosed and enclose the consent the letter from such sources. 
           2. Bidder shall clearly indicate the expected data of availability of owned / hired equipment. 

NOTE : Bidder may add Equipments as per job assessment / experience. 
 
 
 
SIGNATURE OF BIDDER : …………………………… 
NAME OF BIDDER : ………………………………….. 
COMPANY SEAL : ……………………………………. 
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CONTENTS OF BID AND CHECK LIST 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 TENDER DOCUMENT FOR RENOVATION OF 
ADMINISTRATIVE BUILDING AND BUNGALOWS 

(PACKAGE-VI) AT GORAKHPUR, UP  

CONTENTS OF BID & CHECK LIST 

PC160/E/G-240/P-I/ 
Annx.-1.9 

0 

DOC. NO. REV. 

 

Page 2 of 3 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM NO: 02-0000-0021F2 REV3                                                 All rights reserved 

 

 
SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND 

BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UTTAR PRADESH 
 
Bidder is requested to fill this check list and ensure that all details /documents have been furnished 
under relevant section as called for in the Bidding Document duly filled in, signed & stamped. 
 
Please tick the box and ensure compliance: 
 

SECTION-I   :   PRE-QUALIFICATION BID: (Refer Clause 8.0 of Instructions to Bidders) 

 

S.NO. DESCRIPTION SUBMITTED 

i) Letter of submission  

ii)   Pre Qualification Criteria in favour of Experience Criteria as per Exhibit-1 
along with Copies of Work Orders, Certificates from End User/OWNER and 
completion certificates in support of prequalification requirement.  
   

 

iii) Pre Qualification Criteria in favour of Financial criteria as per Exhibit-2 
along with copies of Work Orders, Completion/ Acceptance certificates and 
Annual audited Report for the last three financial years. Annual Reports 
shall be a verifiable statement of annual accounts certified by a Chartered 
Accountant or Public Accountant in the form of printed annual reports or 
similar document. 
 

 

iv) Solvency Certificate as per Annexure-1.18. Date of Issue of this certificate 
should not more than six months old from the date of issue of NIT. 
 

 

v) Format for Financial Capability of Bidder as per Annexure-1.21 
 

 

 
SECTION-II   :   TECHNICAL AND COMMERCIAL BID: 

 
S.NO. DESCRIPTION SUBMITTED 

i.  Photocopy of Earnest money Deposit (EMD) / Documentary evidences 
regarding EMD Exemption  
 

 

ii.  Power of Attorney of Bid Signatory from the Competent Authority  

iii.  Tender Acceptance Letter as per Annexure-1.1  

iv.  Commercial Questionnaire as per Annexure-1.2  

v.  No Deviation Certificate as per Annexure-1.3  

vi.  Details of Similar Works Executed as per Annexure-1.4  
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S.NO. DESCRIPTION SUBMITTED 

vii.  Current Commitments of the Bidder as per Annexure-1.5  

viii.  Deployment Schedule of Supervisory Personnel as per Annexure-1.6  

ix.  Deployment Schedule of Construction Equipment as per Annexure-1.7  

x.  Details of Equipment Proposed to be used for this work as per Annexure-1.8  

xi.  Contents of Bid and Check List as per Annexure-1.9  

xii.  A declaration shall be submitted as per Annexure-1.14 to the effect that 
Bidder have or had not been banned or blacklisted/del-listed by any PSU / 
Government Organizations. 

 

xiii.  Declaration by Bidder regarding Bidding Document as per Annexure-1.16  

xiv.  Photocopy of Integrity Pact as per Annexure-1.17  

xv.  EFT details as per Annexure-1.19  

xvi.  A declaration shall be submitted to the effect that Bidder submitting their Bid 
is not under liquidation, court receivership or similar proceedings as per 
Annexure-1.22 

 

xvii.  Declaration for Past Safety Record as per Annexure-1.23  

xviii.  Bidder to furnish PAN Number, TIN Number, PF/ESI Number, GST Number, 
Labor License Registration Number, Latest Income Tax Clearance 
Certificate / ITR etc. along with the bid. 

 

xix.  Price confirmation copy - A Photocopy of the Schedule of Rates, to be 
submitted strictly as per Section-5 of Part-II, Technical, prices being 
blanked out and in place indicating “Quoted” against each head, shall be 
submitted duly signed and stamped. However, Bidder shall not hide the 
percentage of taxes and duties considered in the priced bid. 

 

xx.  Master Index along with a copy of complete set of Bidding Documents of all 
technical and commercial amendments/addendums if any issued, duly 
signed and stamped on each page as a token of having received and read 
all parts of the bidding document and having accepted and considered the 
same in preparing their bid. 

 

xxi.  Any other information required in the Bidding Documents or considered 
relevant by the Bidder. 

 

 
 
For and on behalf of   : ……… ……………………………… 
Stamp & Signature     :  ……………………………………… 
Name            :  ……………………………………… 
Designation   :  ……………………………………… 
Date             :  ……………………………………… 
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TERMS OF PAYMENT 
 

1.0 FINANCIAL GUARANTEE FOR PERFORMANCE 
 

The contractor shall provide financial guarantee within 15 days of award of work for 
due & faithful performance of the contract as per Article 6 of General Conditions of 
Contract. 

 
2.0 PAYMENT TERMS   

 
Following terms of payment shall be applicable : 
 

2.1. MOBILIZATION  ADVANCE 
 

Mobilization Advance not exceeding 10% of contract value shall be payable on 
submission of Bank Guarantee for the equivalent amount from a Nationalized / 
Scheduled Bank in the prescribed proforma, subject to furnishing the Performance 
Bank Guarantee. An interest @ 10% per annum shall, however, be charged on 
the above Mobilization Advance till it is recovered. Recovery of this Advance shall 
be made @ 15% from each bill so that full Mobilization Advance including interest is 
recovered by the time 75% work is done. The interest shall be calculated on the 
advance up to the date of release of payment(s). Mobilization Advance shall be paid 
only on acceptance of LOI / Work Order and establishment of Site Office by 
Contractor. The payment of Mobilization Advance shall be released with certification 
by Consultant/Owner. 
 

2.2. RUNNING ON ACCOUNT PAYMENT 
 

2.2.1 90% against value of actual work done shall be paid against running bills within 30 
days of certification by OWNER/CONSULTANT after recovery of the following: 
 
 Mobilization Advance as indicated above. 
 Statutory deduction such as Income-Tax as applicable. 
 Any other recovery if become due. 
 

2.2.2 Balance 10% (Retention Money) of the SOR shall be released along with final bill. 
 

2.3. The Running Account Bills shall be submitted on Monthly basis. However, 
kindly note that in addition of Running Account Bill, the contractor has to 
submit the Monthly Progress Report (Refer Annexure 1.24) duly approved by the 
Engineer-in-charge/ Resident Construction Manager at site. This report will acts 
as a mandatory document for submission of the bill. Failing in submission of 
the report, the invoice will not be processed further for payment. 
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2.4. RELEASE OF 1st  R/A BILL 
 

Payment will be released against 1st R/A bill only on submission of following 
documents by contractor to the indenting department. 

 
i. Monthly Progress report approved by Engineer-in-charge/ Resident Construction 

Manager at site. 
ii. Financial  Guarantee for Performance  
iii. Labour License (as per statutory requirements) 
iv. EPF Code Registration number with RPFC/ARPFC 
v. Insurance Contractor All Risk (CAR) Policy 
vi. Workmen compensation policy 
 
 

2.5. SUBMISSION OF FINAL BILL 
 
The final bill complete in all respect shall be submitted after certified completion of 
work. The bill should be accompanied with the following documents: 
 
i. Job completion certificate. 
ii. No claim certificate on HURL’s prescribed proforma. 
iii. Site clearance certificate. 
iv. Performance guarantee duly amended to cover certified maintenance period. 
v. Indemnity certificate towards labours payment and all other statutory payments. 
 
No claim shall be entertained after receipt of final bill. Settlement of final bill shall be 
made within 1 (one) month period subject to furnishing of all required documents / 
clarification and extension of time, if any, by HURL’s competent authority. 
 

3.0 PRICE 
 
The prices shall be firm during the entire contract period including all extensions 
granted on whatsoever ground may be. 
 

4.0 INSTRUCTION FOR INVOICING & PAYMENT DOCUMENTATION 
 

4.1. INVOICING 
 
Invoicing shall be in compliance with the stipulations of the Work Order and the 
following instructions. Contractor is liable for all costs arising from noncompliance with 
the instructions.  
 
As far as possible, description of Works in invoice shall match the description in Work 
Order. Invoice for payment shall be addressed to Owner. 
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The invoices shall be issued in the name of: 

 
 Hindustan Urvarak & Rasayan Limited, 

Core-2, 2nd Floor, Scope Minar,  
Laxmi Nagar District Centre, Delhi-92 
 
Attn :  Mr. Manish Goyal 

Sr. Project Manager 
Tel No.  : 011-22502267 
Email    : goyalm@hurl.net.in 
   

The invoice shall contain the following information: 
 

i. Work Order No. 
ii. Item no., quantity and complete description 
iii. Item-wise net price (unit and total) of the works where applicable. 
iv. Net amount payable by deducting advance payment already invoiced, if any, 

and the guarantee retention amount, if any, from the total value of the Works 
being invoiced. 

 
The signed invoices, original and copy shall be made on Contractor's letter head and 
shall be duly signed. 

 
Invoices for progress payment(s) shall state the information under (i), (ii) and (iii). 
Invoices for guarantee retention money shall state the information under (i) to (iv). 
 
 

4.2. PROGRESS PAYMENT 
 
1) Invoice for ________________ in original and two (2) copies duly certified by 

Owner / Consultant. 
 

2) Performance certificate in one (1) original plus two (2) copies from the beneficiary 
to the effect that progress achieved is equal to progress invoiced, duly certified 
by Owner/Consultant. 
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(To be stamped in accordance with Stamp Act, 
if any, of the Country of the issuing Bank) 

 
 
 

Bank Guarantee No. .......................... 
Date................................................... 

 
To: 
[Owner's Name and Address] 
 
 
Dear Sirs, 
 
In accordance with Invitation for Bids under your Bid Document No. ................................................... 
M/s............................................................................................................................................... having 
its Registered/Head Office at....................................................................................... (here-in-after 
called the 'Bidder') wish to participate in the said bid for …………..................................................[Name 
of Project]……………………................................................................................................................  
 
As an irrevocable bank guarantee against Bid Security for an amount of 
............................(*)...........................................valid for............................................................... days 
from..................................................(**)........................................required to be submitted by the Bidder 
as a condition precedent for participation in the said bid which amount is liable to be forfeited on the 
happening of any contingencies mentioned in the Bidding Documents. 
 
We, the ..............................................................................................................[Name & address of the 
Bank].........................................................................................................................having our Head 
Office at....................................................(#)................................................guarantee and undertake to 
pay immediately on demand by.....................................[Name of the Owner] (hereinafter called the 
'Owner')..................................................................................... the amount of 
............................................(*)..........................................without any reservation, protest, demand and 
recourse. Any such demand made by the 'Owner' shall be conclusive and binding on us irrespective of 
any dispute or difference raised by the Bidder. 
 
This Guarantee shall be irrevocable and shall remain valid upto ............................(@)........... If any 
further extension of this guarantee is required, the same shall be extended to such required period (not 
exceeding one year) on receiving instructions from M/s ...................... [Bidder's Name]....................... on 
whose behalf this guarantee is issued. In witness where of the Bank, through its authorised officer, has 
set its hand and stamp on this..........................................................................day 
of...................................20..........at......... 
 
 

..................................................................... 
(Signature) 

. ..................................................................... 
(Name) 

. ..................................................................... 
(Designation with Bank Stamp) 

Attorney as per 
Power of Attorney No................................... 
Date.............................................................. 
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NOTE : 
 
1.  (*) The amount shall be as specified in Letter Inviting Bid. 

(**) This shall be the date of opening of Technical and Commercial bids. 
(#) Complete mailing address of the Head Office of the Bank to be given. 
(@) This date shall be three (3) months beyond bid valid. 

 
2.  The Stamp Paper of appropriate value shall be purchased in the name of Bidder / Bank issuing 

the guarantee. 
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(To be submitted on non judicial stamp paper of appropriate value) 

 
 

PROFORMA OF BANK GUARANTEE FOR  
CONTRACT PERFORMANCE 

          
 (This guarantee should be executed on non-judicial stamp paper of appropriate value) 

 
 
In Consideration of Hindustan Urvarak & Rasayan Limited, having its Registered Office at 
Coal Bhawan, 7th Floor, Plot No. AF-III, Action Area-1A, Newtown, Kolkata-700156, 
(hereinafter  referred to as the ‘Owner'  which  expression shall unless repugnant to the context  
or meaning thereof include its  successors, administrators and assigns)  having awarded to M/s. 
___________________________ with its registered / Head Office at __________________ 
(hereinafter referred to as the ‘Contractor' which expression  shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns), a 
Contract by issue of Owner's  Letter of Intent No. _________ dated __________ and the same 
having been unequivocally accepted by the Contractor, resulting in a contract _____________( 
scope of contract ) ___________ and the Contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire Contract equivalent to Rs. 
________ (%) ______ per cent) of the said value of the Contract to the Owner. 
 
We _________________ (name and address)_____________ having its Head Office at 
_______________________  (hereinafter referred to as the `Bank'  which expression shall, 
unless repugnant to the context or meaning thereof, include it successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Owner, on demand any 
and all monies payable by the Contractor  to the extent of ________________ as aforesaid at 
anytime upto _____________________ (days/month/year) without  any  demur, reservation, 
context, recourse or protest and/or  without any reference to the Contractor.  Any such demand 
made by the Owner on the Bank shall be conclusive and binding notwithstanding any difference 
between the Owner and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during its 
currency without previous consent of the Owner and further agrees that the guarantee herein 
contained shall continue to be enforceable till the Owner discharge this guarantee. 
 
The Owner shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from time to time to extend the time for performance of the Contract by 
the Contractor.  The Owner shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the Contractor, and to exercise the same at any time in any manner, and 
either to enforce or to forbear to enforce any covenants, contained or implied, in the contract 
between the Owner and the Contractor or any other course or remedy or security available to 
the Owner. The bank shall not be released to its obligations under these presents by any 
exercise by the Owner of its liberty with reference to the matters aforesaid or any of them or by 
reason of any other act of omission or commission on the part of the Owner or any other 
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indulgences shown by the Owner or by any other matter or thing whatsoever which under law 
would, but for this provision have the effect of relieving the Bank. 
 
The Bank also agrees that the Owner at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee the Owner may have in relation 
on to the Contractor's liabilities. 
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs. ________ and it shall remain in force upto till _________.  Unless a demand or claim 
under this performance bond is filed against us within six months from the expiry date of this 
Guarantee, i.e. on or before ______________ all the rights under this performance bond shall 
be forfeited and we shall be relieved and discharged from all liability there under. 
 
IN WITNESS, the Principal and surety have executed this performance bond and have affixed 
their  seals on the date set forth. 
 
Dated this ______ ____ day of _________ 200 ___  at ________. 
 
 
 
  
       PRINCIPAL 
 
       CORPORATE SURETY    
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(To be submitted on non judicial stamp paper of appropriate value) 

 
 

PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT 
 

    (To be stamped in accordance with Stamp Act) 
 
 
In Consideration of Hindustan Urvarak & Rasayan Limited, having its Registered Office at 
Coal Bhawan, 7th Floor, Plot No. AF-III, Action Area-1A, Newtown, Kolkata-700156, 
(hereinafter referred to as the `Owner'  which expression shall unless repugnant to the context 
or meaning thereof include its successors, administrators and assigns) having awarded to M/s. 
________________________________ (hereinafter referred to as the `Contractor' which 
expression shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns),  a Contract by issue of Owner's Letter of Intent No. 
________ dated ________ and the same having been unequivocally accepted by the 
Contractor, resulting in a Contract _________ (scope of contract)______________ and the 
Owner having agreed to make  an advance payment to the Contractor for performance of the 
above Contract amounting Rs. __________ (Rupees ______________________ only) as an 
advance against Bank Guarantee to be furnished by the Contractor. 
 
We _____________ (name of the bank) ____________ having its Head Office at 
_______________________ (hereinafter referred to as the `Bank', which expression shall, 
unless repugnant to the context or meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Owner, immediately on 
demand any or, all monies payable by the Contractor to the extent of ___________ as aforesaid 
at any time upto ________ @ ______ without any demur, reservation, context, recourse or 
protest and/or  without any reference to the Contractor.  Any  such  demand made by the Owner 
on the Bank shall be conclusive and binding notwithstanding any difference between the Owner 
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other  
authority.  We agree that the Guarantee herein contained shall be irrevocable and shall 
continue to be enforceable till the Owner discharges this guarantee. 
 
The guarantee herein contained is not revocable by notice during the currency and will remain 
in full force until (a) payment has been made to the owner by the Bank of the aggregated 
amount payable  herein under or (b)  the said advance has been fully adjusted and 
extinguished, as hereafter set forth, whichever is earlier.  
 
The Owner shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from time to time to vary the advance or to extend the time for 
performance of the Contract by the Contractor.   The Owner shall have the fullest liberty  without 
affecting this guarantee, to postpone from time to time the exercise of any powers vested in 
them or of any right which they might have against the Contractor and to exercise the same at 
any time in any manner, and either to enforce or to forbear to enforce any covenants, contained  
or implied with Contract between the Owner  and the Contractor or  any other course or remedy 
or security available to the Owner.  The bank shall not be  released of its obligations under 
these presents by any exercise by the Owner of its liberty  with reference to the matters 
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission 
or commission on the part of the Owner or any other indulgence shown by the Owner or by any 
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other matter or thing whatsoever which under law  would but for this provision have the effect of 
relieving the Bank. 

 
 

The Bank also agrees that the Owner at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Owner may have in 
relation to the Contractor's liabilities. 
 
Notwithstanding anything contained herein above our liability under this guarantee is limited to 
__________ and it shall remain in force upto and including ______ @ ______ and shall be 
extended from time to time for such period (not exceeding one year), as may be desired by M/s. 
__________________ on whose behalf  this guarantee has been given. 
 
 
Dated this ______ day of _____ 200___  at  ___________ 

  
 

 
 



	
TENDER DOCUMENT FOR RENOVATION OF 

ADMINISTRATIVE BUILDING AND BUNGALOWS 
(PACKAGE-VI) AT GORAKHPUR, UP  

PROFORMA FOR BLACK-LISTED 

PC160/E/G-240/P-
I/Sec.-1.14 

0 

DOC. NO. REV. 

 

Page 1 of 2 

 

FORM NO: 02-0000-0021F2 REV3                                                 All rights reserved 

 

 
 
 
 
 
 
 

 
PART-I : COMMERCIAL 

 
ANNEXURE - 1.14 

 
PROFORMA FOR BLACKLISTED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



FORM NO: 02-0000-0021F2 REV3                                                 All rights reserved 

  

 
 

 
(Self Declaration on Bidder’s Letter Head as per below proforma) 

 
 

DECLARATION 
 
 
  
To ,  
 
………………………………. 
………………………………. 
……………………………… 
 
 
NIT NO. :   PNPM/PC160/E/G-240 

   
SUBJECT :  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND 

BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UTTAR PRADESH  
 
Sir ,  
 
We hereby declare that M/s ……………………………………. is neither put on Holiday or Black-listed 
by any Government / PSU / Private firm or Financial Institution.   
 
 
 
 
Signature  
 
Name : 
Designation : 
Seal of the Bidder: 
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FORMAT OF CONTRACT AGREEMENT 

 

(To be executed on non-judicial stamp paper of appropriate value) 

 
 
THIS CONTRACT AGREEMENT is made on________________day of___________, 20____. 
 
BETWEEN 
 
(1) [Name of Owner], a corporation incorporated under the laws of India and having its principal place of 
business at [address of Owner] (hereinafter called “the Owner”), and (2) [name of Contractor], a 
corporation incorporated under the laws of India and having its principal place of business at [address of 
Contractor] (hereinafter called “the Contractor”) 
 
WHEREAS the Owner desires to engage the Contractor to ……………..[scope of work]……….. and the 
Contractor have agreed to such engagement upon and subject to the terms and conditions hereinafter 
appearing. 
 
NOW IT IS HEREBY AGREED as follows: 
 

 
ARTICLE 1. CONTRACT DOCUMENTS 

 
1.1  The following documents shall constitute the Contract between the Owner and the Contractor, 

and each shall be read and construed as an integral part of the Contract: 
 

a) This Contract Agreement and the Appendices hereto 
b) Letter of Award 
c) Amendment to the NIT document. 
d) Instruction to Bidders 
e) Special Conditions of Contract 
f) General Conditions of Contract 
g) Technical Specifications and Drawings 
h) The Bid and Schedule of Prices including Supplementary Price (delete if not applicable) 

submitted by the Contractor 
i) Integrity Pact (IP) signed between the Owner and the Bidder / Contractor 

 
 
1.2  Order of Precedence 
 

The following is the order of priority in descending order.  High priority document shall take 
precedence over low priority document in case of any conflict:- 

   
1. Drawings 
2. Schedule of Rates 
3. Scope of work & Technical Specifications 
4. Special condition of contract 
5. Terms of Payment 
6. General Conditions of Contract 
7. Site working and safety conditions 
8. Standards (Standards here shall mean National/ International Standards & Specifications). 
9. Issue of Materials 

 
1.3 Definitions 
 

Capitalized words and phrases used herein shall have the same meanings as are ascribed to 
them in the General Conditions of Contract. 
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ARTICLE 2. CONTRACT PRICE AND PAYMENT TERMS 

 
2.1  Contract Price 
 

The Owner hereby agrees to pay to the Contractor the Contract Price in consideration of the 
performance by the Contractor of its obligations hereunder. The Contract Price shall be [amount 
in words], [amount in figures], or such other sums as may be determined in accordance with the 
terms and conditions of the Contract. 

 
 
 
2.2  Payment Terms 
 

Payment shall be made by the Owner to the Contractor as per the provisions of Bidding 
Documents.  
 
 

ARTICLE 3. EFFECTIVE DATE FOR DETERMINING TIME FOR COMPLETION 
 

The Completion period of the Project shall be determined from the date of Letter of Award.  
 

 
ARTICLE 4.  NON-ASSIGNABILITY 

 
    The Contract and benefits and obligations thereof shall be strictly personal to the CONTRACTOR 

and shall not on any account be assignable or transferable by the CONTRACTOR. 
 
 

ARTICLE 5.  GOVERNMENT OF INDIA NOT LIABLE 
 

It is expressly understood and agreed by and between the Contractor and the Owner that the 
Owner is entering into this Agreement solely on its own behalf and not on behalf of any other 
person or entity. In particular it is expressly understood and agreed that the Government of India 
is not a party to this Agreement and has no liabilities, obligations or rights hereunder. It is 
expressly understood and agreed that the Owner is an Independent legal entity with power and 
authority to enter into contracts solely on its own behalf under the applicable laws of India and the 
general principles of Contract Law. The Contractor expressly agrees, acknowledges and 
understands that the Owner is not an Agent, Representative or Delegate of the Govt. of India. It 
is Further understood and agreed that the Government of India is not and shall not be liable for 
any acts, omissions, commissions, breaches or other wrongs arising out of the Contract. 
Accordingly, the Contractor expressly waives, releases and foregoes any and all actions or 
claims, including cross claims, impleader claims or counter claims against the Government of 
India arising out of this Contract and covenants not to sue the Government of India as to any 
manner, claim, cause of action or thing whatsoever arising of or under this Contract. 

 
 

ARTICLE 6. APPENDICES 
 

The Appendices listed in the attached list of Appendices shall be deemed to form an integral part 
of this Contract Agreement. Reference in the Contract to any Appendix shall mean the 
Appendices attached hereto, and the Contract shall be read and construed accordingly. 

                                             
 

ARTICLE 7.  NO LIABILITY ON DIRECTOR AND EMPLOYEE 
 

No Director, employee, consultant or agent of the OWNER or other person  representing the 
OWNER or acting on behalf of the OWNER in or pursuant to the Contract or in the discharge of 
any obligation to the OWNER under the Contract or  otherwise in relation to the Contract shall 
have any personal liability to the  CONTRACTOR or any Sub-Contractor, agent, representative, 
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director or employee of the CONTRACTOR or to any other person acting for or on behalf of the 
CONTRACTOR and the  CONTRACTOR on its own behalf and on behalf of its Sub Contractors, 
directors, employees, agents and representatives hereby waives and  disclaims any and all right 
of action which it or they may have whether under tort or  Contract or otherwise against the 
OWNER or any director, employee, agent,  consultant or representative of the OWNER for act of 
omission or commission done  or omitted to be done. 

 
 
                                                                           
 

ARTICLE 8.    WAIVER 
 

No failure or delay by the OWNER in enforcing any right or remedy of the OWNER in terms of the 
CONTRACT or any obligation or liability of the CONTRACTOR in terms  thereof, shall be 
deemed to be a waiver of such right, remedy, obligation or liability, as the case may be, by the 
OWNER and notwithstanding such failure or delay, the OWNER shall be entitled at any time to 
enforce such right, remedy, obligation or liability, as the case may be. 

 
 

ARTICLE 9.  LANGUAGE OF CONTRACT AND COMMUNICATION 
 

The language of the Contract shall be English and all communications, drawings, design, data, 
information, codes specifications and other document whatsoever supporting the bid or otherwise 
exchanged under the Contract shall be in English. In the event that any technical documentation 
is in any language other than English, the document should be translated and presented to the 
OWNER/Project Manager in English and English document/translated document shall be 
regarded as the only authentic document. 

 
 
IN WITNESS WHEREOF the Owner and the Contractor have caused this Agreement to be duly 
executed by their duly authorized representatives the day and year first above written.  
 
Signed by for and on behalf of the Owner 
__________________________________________________________ 
[Signature] 
__________________________________________________________ 
[Title] 
 
in the presence of _____________________________________________ 
Signed by for and on behalf of the Contractor 
_________________________________________________________________ 
[Signature] 
_________________________________________________________________ 
[Title] 
 
in the presence of __________________________________________________ 
CONTRACT AGREEMENT 
 
dated the_________________ day of____________________, 20____________ 
BETWEEN 
______________________________________________________________ 
[“the Owner”] 
and 
______________________________________________________________ 
[“the Contractor”] 
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  All rights reserved 

 
 
 

(Declaration on Bidder’s Letter Head as per below performa) 
 
 
SUBJECT:  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING AND 

BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UTTAR PRADESH 
 
 
We _______________________ (Name of the Bidder) hereby represent that we have gone through and 

understood the Bidding Documents, NIT NO: PNPM/PC160/E/G-240 DATED _________ (including but 

not limited to) the Commercial & Technical Requirements/ Specifications in Part-I : Commercial and 

Part-II : Technical of the Bidding documents and Amendments, if any, and that our Bid has been 

prepared accordingly in compliance with the requirements stipulated in the said documents.  

 

We are submitting a copy of complete set of Bidding Documents, Part-I : Commercial and Part-II : 

Technical and Amendments, if any, as part of our Bid duly signed and stamped on each page in token 

of our acceptance. Further we undertake that in the event of award of work to us, all the parts shall be 

considered for constitution of Contract Agreement. 

 

 

For and on behalf of : ……………...........………………… 

Stamp & Signature   :  ……………………………………… 

Name             :  ……………………………… 

Designation   :  ……………………………… 

Date             :  ……………………………… 



	
TENDER DOCUMENT FOR RENOVATION OF 

ADMINISTRATIVE BUILDING AND BUNGALOWS 
(PACKAGE-VI) AT GORAKHPUR, UP 

  

FORMAT FOR INTEGRITY PACT 

PC160/E/G-240/P-
I/Sec.-1.17 

0 

DOC. NO. REV. 

 

Page 1 of 8 

 
 

 
 
 
 
 
 

PART-I : COMMERCIAL 
 

ANNEXURE - 1.17 
 

FORMAT FOR INTEGRITY PACT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



FORM NO: 02-0000-0021F2 REV3                                                 All rights reserved 

 

 
INTEGRITY PACT 

 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on ____ day of the 
month of _____________ 2018, between M/s Hindustan Urvarak & Rasayan Ltd., registered under 
Companies Act, 2013, having its registered office at having its Registered Office at Hindustan 
Urvarak & Rasayan Limited, having its Registered Office at Coal Bhawan, 7th Floor, Plot No. AF-III, 
Action Area-1A, Newtown, Kolkata-700156,  (hereinafter referred to as [HURL], which expression shall 
mean and include, unless the context otherwise requires, its successors and assigns) of the First Part 
and M/s ______________________________________ a Company, firm incorporated under 
_________________________________________ Laws to which it is subject to (hereinafter called the 
“Bidder/Seller”, which expression shall mean and include, unless the context otherwise requires, its 
successors, heirs / legal representatives / administrator in office and assigns) of the Second Part.  
 
Whereas  
 
HURL has issued NIT__________________ dated__________ inviting bids from Parties for 
undertaking-the Project /Work of_______________________________________ at its unit located 
at__________________________________________________________ (hereinafter referred to as the 
Project /Work). The BIDDER is a private Company/Public Company/Government Undertaking / 
Partnership / registered export agency, constituted in accordance with the relevant law in the matter and 
HURL is joint venture company incorporated by Indian Oil Corporation Ltd. (IOCL), National Thermal 
Power Corporation Ltd. (NTPC), Coal India Ltd. (CIL), The Fertilizer Corporation of India Ltd. (FCIL) and 
Hindustan Fertiliser Corporation Ltd. (HFCL).  
 
The Bidder is willing to offer/ has offered to carry out the Project/ Work and understands that this 
Integrity Pact has to be executed between the parties before HURL can consider the offer.  
 
NOW, THEREFORE,  
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to :-  
 
Enabling HURL to undertake the Project/Work at a competitive price in conformity with the defined 
specifications by avoiding the high costs and the distort nary impact of corruption on public procurement, 
and  
 
Enabling BIDDER to abstain from bribing or indulging in any corrupt practices in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and HURL will commit to prevent corruption, in any form, by its officials by following 
transparent procedures.  
 
In respect of the Project/Work an Independent Monitor shall be appointed by HURL to verify facts and to 
take necessary action, legal or otherwise as may be deemed appropriate including criminal proceedings, 
against the persons and /or Organizations indulging in the corrupt practice. 
 
NOW, THEREFORE IN CONSIDERATION OF THE MUTUAL COVENANTS CONTAINED HEREIN, 
THE PARTIES AGREE AS UNDER:  
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1.0 COMMITMENTS OF HURL:  
 
1.1  HURL undertakes that no official of HURL, connected directly or indirectly with the Project/Work, 

will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 
from the BIDDER, either for themselves or for any other person, organization or third party 
related to the contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract.  

 
1.2 HURL will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs 

the same information and will not provide any such information to any particular BIDDER which 
could afford an advantage to that particular Bidder in comparison to other BIDDERs.  

 
1.3 HURL will report to the Independent Monitor of any attempted or completed breaches of the 

above commitments as well as any substantial suspicion of such a breach. HURL will also report 
to appropriate Government Office wherever necessary”.  

 
2.0 PRECEDING MISCONDUCT:  
 
2.1 In case any preceding misconduct on the part of any official(s) is reported by the BIDDER to the 

Independent Monitor with full and verifiable facts and the same is prima facie found to be correct 
by the Independent Monitor, necessary disciplinary proceedings, or any other action as deemed 
fit, including criminal proceedings may be initiated by HURL or the Independent Monitor and such 
a person shall be debarred from further dealings related to contract process. In such a case while 
an enquiry is being conducted by HURL the proceedings under the contract would not be stalled.  

 
3.0 COMMITMENTS OF BIDDER:  
 
3.1 The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract 
stage in order to secure the contract or in furtherance to secure it and in particular commit itself to 
the following:  

 
3.2 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the HURL, connected directly or indirectly with the 
bidding process, or to any person, organization or third party related to the contract in exchange 
for any advantage in the bidding, evaluation, contracting and implementation of the contract.  

 
3.3 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of HURL or otherwise in 
procuring the Contract or forbearing to do or  
having done any act in relation to the obtaining or execution of the contract or any other contract 
with HURL for showing or forbearing to show favour or disfavour to any person in relation to the 
contract or any other contract with HURL.  

 
3.4  BIDDER shall disclose the name(s) and address(es) of foreign principals, associates, agents and 

distributors, advisors, representatives and sub-contractors.  
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3.5 BIDDER shall disclose the payments to be made by them to agents/ brokers or any other 

intermediary, in connection with this bid/ contract.  
 
3.6 The BIDDER further confirms and declares to HURL that he has not engaged any individual or 

firm or company, whether Indian or foreign, to intercede, facilitate or in any way to recommend to 
HURL or any or its functionaries, whether officially or unofficially to the award of the contract to 
the BIDDER, nor has any amount been paid, promised or intended to be paid to any such 
individual, firm or Company in respect of any such intercession, facilitation or recommendation.  

 
3.7 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose complete details of any payments made, is committed to or intends to 
make to any officials of HURL or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for such 
payments.  

 
3.8 The BIDDER will not collude with other parties, interested in the contract, to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract.  

 
3.9 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities.  
 
3.10 The BIDDER shall not use improperly, for purposes of completion or personal gain, or pass on to 

others, any information provided by HURL as part of the business relationship, such as plans, 
technical proposals and business details including information contained in any electronic data 
carrier. The BIDDER also undertakes to exercise due and adequate care to ensure that no 
information is divulged to others.  

 
3.11 The BIDDER commits to refrain from giving any complaint in connection with the Project, directly 

or through any other manner, without supporting it with full and verifiable facts.  
 
3.12 The BIDDER shall not instigate or cause to instigate any third party to commit any of the actions 

aforestated.  
 
3.13 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, 

either directly or indirectly, is a relative of any of the employees of HURL, or, if any relative of an 
employee of HURL has financial interest/stake in the BIDDER, the same shall be disclosed by 
the BIDDER at the time of filing the tender.  

 
The term `relative’ for this purpose would be as defined in Companies Act, 2013 or any 
modifications thereof. 

 
3.14 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee of HURL.  
 
4.0 PREVIOUS TRANSGRESSION  
 
4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact with HURL, in respect of any corrupt practices 
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envisaged hereunder, and/or with any Public Sector Enterprises/ Government department that 
could justify BIDDERs exclusion from the tender process.  

 
4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process of the contract, and if already awarded, the Contract can be 
terminated for such reason.  

 
5.0 EARNEST MONEY / SECURITY DEPOSIT:  
 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount ____________________ 

as Earnest Money/Security Deposit, with HURL through any of the following instruments:  
 

(i) Bank draft or pay order in favour of  
 

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed 
sum to the Buyer on demand within three working days without any demur whatsoever and 
without seeking any reasons whatsoever. The demand for payment by the Buyer shall be treated 
as conclusive proof of payment  

 
(iii) Any other mode or through any other instrument  

 
5.2 The amount and validity of the earnest money / Security Deposit shall be as mentioned in the 

NIT.  
 
5.3 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to 

Performance Bond in the purchase contract that the provisions of Sanctions for Violation shall be 
applicable for forfeiture of Performance Bond in case of the decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact.  

 
5.4 No interest shall be payable by the HURL to the BIDDER on Earnest Money/ Security Deposit for 

the period of its currency.  
 
6.0 SANCTIONS FOR VIOLATIONS  
 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle HURL to take all 
or any one of the following actions, wherever required:-  

 
i. To immediately call off the pre contract negotiations without assigning any reason or giving any 
compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 
continue.  

 
ii. The Earnest Money Deposit (in pre-contract stage) and /or Security Deposit/Performance Bond 
(after the contract is signed) shall stand forfeited either fully or partially, as decided by HURL, 
without assigning any reason thereof.  

 
iii. To immediately cancel the contract, if already signed, without giving any compensation to the 
BIDDER.  
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iv. To recover all sums already paid by HURL, together with interest thereon at 2% higher than 
the prevailing Lending Rate of State Bank of India or at 2% higher than LIBOR as may be 
applicable based on whether the bidder is an Indian party or a foreign party. If any outstanding 
payment is due to the BIDDER from HURL in connection with any other contract for any other 
Project/Work/ Supply, such outstanding payment could also be utilized to recover the aforesaid 
sum and interest.  
 
v. To encash the advance bank guarantee and performance bond/ warranty bond, if furnished by 
the BIDDER, in order to recover the payments, already made by HURL, along with interest.  
 
vi. To terminate all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to HURL resulting from such termination and RCF shall be 
entitled to deduct the amount so payable from the money(s) due to the BIDDER.  

 
vii. To debar/blacklist the BIDDER from participating in future bidding processes of HURL for a 
minimum period of five years, which may be further extended at the discretion of HURL.  
 
viii. To recover all sums paid, in violation of this Pact by BIDDER to any middleman or agent or 
broker, with a view to securing the contract.  
 
ix. In case where irrevocable Letters of Credit have been opened in respect of any contract 
signed by HURL with the BIDDER, the same shall not be operated.  
 
x. Forfeiture of Performance Bond in case of a decision by HURL to forfeit the same without 
assigning any reason for imposing sanction for violation of this Pact.  

 
 
6.2 HURL will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact 

also on the Commission by the BIDDER or any one employed by it or acting on its behalf 
(Whether with or without the knowledge of the BIDDER) of an offence as defined in Chapter IX of 
the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted 
for prevention of corruption.  

 
6.3 The decision of HURL to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the Bidder can 
approach the Independent Monitor appointed for the purposes of this Pact.  

 
7.0 INDEPENDENT MONITOR:  
 
7.1 HURL has appointed following persons as Independent Monitor for this Pact:  

 
(i) Name :. …………  

Address:  
Email:  
Mobile:  

 
(ii) Name :. …………  

Address:  
Email:  
Mobile:  
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7.2 The task of the Monitor shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact.  
 
7.3 The Monitor shall not be subject to instructions by the representatives of the parties and perform 

his functions neutrally and independently.  
 
7.4 Both the parties accept that the Monitor has the right to access all the documents relating to the 

project/ procurement, including minutes of meetings.  
 
7.5 As soon as the Monitor notices, or has reason to believe a violation of this Pact, he will so inform 

the Authority designated by HURL.  
 
7.6 Notwithstanding any Confidentiality Agreement/ clause agreed between HURL and Bidder, the 

BIDDER accepts that the Monitor has the right to access, without restriction, to all Project 
documentation of HURL including that provided by the BIDDER. The BIDDER will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional 
access to this project documentation. The same is applicable to Subcontractors. The Monitor 
shall be under contractual obligation to treat the information and documents of the BIDDER/ 
Subcontractor (s) with confidentiality.  

 
7.7 HURL will provide to the Monitor sufficient information about all meetings among the parties 

related to the supply provided such meetings could have an impact on the contractual relations 
between the parties. The parties will offer to the Monitor the option to participate in such 
meetings.  

 
7.8 The Monitor will submit a written report to the designated Authority of HURL within 8 to 10 weeks 

from the date of reference or intimation to him by HURL/ BIDDER and should the occasion arise, 
submit proposals for correcting problematic situations.  

 
8.0 FACILITATION OF INVESTIGATION  
 

In case of any allegation of violation of any provisions of these terms or payment of commission, 
HURL shall be entitled to examine all the project documents of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend all possible help 
for the purpose of such examination. 

 
9.0 LAW AND PLACE OF JURISDICTION  

 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the registered 
office of HURL.  

 
10.0 OTHER LEGAL ACTIONS  
 

The Actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings.  
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11.0 VALIDITY  
 
11.1 The validity of this Integrity Pact shall be from date the NIT is issued and extend upto two years 

from the date of last payment under the contract. In case BIDDER is not awarded 
Contract/Purchase Order, this Integrity Pact shall expire after twelve months from the date of 
issue of the NIT.  

 
11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact 

shall remain valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

 
12.0 The parties hereby sign this Integrity Pact, through their authorized representative, for having 

accepted the conditions contained hereinabove.  
 
 
 
HURL              BIDDER  
 
(     )       (     )  
 
Date:           Date:  
Place:           Place:  
 
Witness          Witness  
 
1. ________________        1. ____________________  
2. ________________        2. ____________________ 
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PROFORMA FOR SOLVENCY CERTIFICATE 
 

(on Bank’s Letter Head) 
______________________________________________________________________  
 
REF NO:…………………        DATE:…………….......... 
 

To Whomsoever Concerned 
 
This is to certify that to the best of our knowledge and information, M/s________________________ 
(Bidders name with complete address), a customer of our Bank, is respectable, and is capable of 
executing orders to the extent of Rs. _________ (Rupees________________________). M/s 
_________________ have been our customer since ______ to date and has been granted the following 
limits, at present, against various facilities granted by the Bank:  
……………………… ……………..  
……………………… ……………...  
 
This certificate is issued without any guarantee, risk or responsibility on behalf of the Bank or any of its 
officials.  
 
This certificate is issued at the specific request of the customer.  
 
Yours faithfully,  
 
 
 
 
(Bank Official’s signature & stamp) 
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FORMAT FOR EFT DETAILS 
 
 

I / WE hereby agree to receive the payment against our bills raised to M/s Hindustan Urvarak & 

Rasayan Ltd. directly in our bank account as per details given below through Electronic Fund 

Transfer Mechanism. Necessary details are given as below: 

 

1 Name, Branch and address of  Payee's bank
 

: _____________________________

2 Title of the account : _____________________________

   
3 Account number : _____________________________

   
4 Nature of the Account : _____________________________

   
5 Branch MICR code number : _____________________________

   
 [Enclose photocopy of cancelled cheque] : _____________________________
   

6 Permanent Account Number : _____________________________

   
  [PAN]  of the Payee : _____________________________

   
7 IFSC Code : _____________________________

   
   

 
 
STAMP & SIGNATURE OF BIDDER           : __________________________________ 

NAME OF BIDDER                          : __________________________________ 

DATE                           : __________________________________ 
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GENERAL GUIDELINES FOR GOODS & SERVICE TAX (GST) 

 

1.0 GST (CGST & SGST/UTGST or IGST) 
 

1.1. Bidders are required to submit copy of the GST Registration Certificate while submitting 
the bids wherever GST is applicable. 

 

1.2. Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST or 
IGST or UTGST).Please note that the responsibility of payment of GST (CGST & SGST or 
IGST or UTGST) lies with the Supplier of Goods / Services only. Supplier of Goods/ 
Services (Service Provider) providing taxable service shall issue an Invoice/Bill, as the 
case may be as per rules/ regulation of GST. Further, returns and details required to be 
filled under GST laws & rules should be timely filed by Supplier of Goods/Services (Service 
Provider) with requisite details. 
 

1.3. Payments to Contractor/Supplier/Service Provider for claiming GST amount will be made 
provided the above formalities are fulfilled. Further, OWNER may seek copies of challan 
and certificate from Chartered Accountant for deposit of GST collected from Owner.  

 

1.4. In case CBEC (Central Board of Excise and Customs)/ any equivalent government agency 
brings to the notice of OWNER that the Contractor/Supplier/Service Provider of Goods / 
Services has not remitted the amount towards GST collected from OWNER to the 
government exchequer, then, that Contractor/Supplier/Service Provider of Goods / 
Services shall be put under Holiday list of OWNER for period of six months. 

 

1.5. In case of statutory variation in GST, other than due to change in turnover, payable on the 
contract value during contract period, the Contractor/Supplier/Service Provider of Goods / 
Services shall submit a copy of the 'Government Notification' to evidence the rate as 
applicable on the Bid due date and on the date of revision.  
 

1.6. In case contract completion is delayed for the reasons not attributable to Owner then any 
increase in the rate of GST beyond the contractual delivery period shall be to 
Contractor/Supplier/Service Provider’s account whereas any decrease in the rate GST 
shall be passed on to the Owner.  
 

1.7. In case contract completion is delayed for the reasons attributable to Owner then any 
increase in the rate of GST beyond the contractual delivery period shall be to Owner’s 
whereas any decrease in the rate GST shall be passed on to the Owner.  
 

1.8. Claim for payment of Statutory variation GST, should be raised within two [02] months 
from the date of issue of 'Government Notification' for payment of differential (in %) GST, 
otherwise claim in respect of above shall not be entertained for payment of arrears. The 
base date for the purpose of applying statutory variation shall be the Bid Due Date. 
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1.9. Where owner has the obligation to discharge GST liability under reverse charge 
mechanism and owner has paid or is / liable to pay GST to the Government on which 
interest or penalties becomes payable as per GST laws for any reason which is not 
attributable to Owner or ITC with respect to such payment is not available to Owner for any 
reason which is not attributable to Owner shall be entitled to deduct / setoff / recover such 
amounts against amounts paid or payable or payable by Owner to Contractor / Supplier. 

 

1.10. Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of GST 
with all required supporting document(s) within a period specified in Contracts/ LOI to 
enable OWNER to avail input tax credit. Further, returns and details required to be filled 
under GST laws & rules should be timely filed by supplier with requisite details. 
 

1.11. If  input tax credit with respect to GST (CGST&SGST/UTGST or IGST) is  not available to 
OWNER for any reason which  is not  attributable to OWNER, then OWNER shall not be 
obligated or liable to pay or reimburse GST (CGST&SGST/UTGST or IGST) charged in 
the invoice(s)  and shall be entitled to / deduct/ setoff /recover the such GST 
(CGST&SGST/UTGST or IGSTUTGST) thereupon together with all penalties and interest 
if any, against any amounts paid or payable by OWNER to Supplier of Goods / Services. 

  
 

2.0 ANTI-PROFITEERING CLAUSE 
 
As per Clause 171 of GST Act, it is mandatory to pass on the benefit due to reduction in 
rate of tax or from input tax credit to the consumer (Owner in this case) by way of 
commensurate reduction in prices. The Contractor/Supplier/Service Provider of 
Goods/Services may note the above and quote their prices accordingly. 
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FORMAT FOR FINANCIAL CAPABILITY OF BIDDER 



 
 

(On Chartered Accountant’s Letter Head) 
 
 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL 
CAPABILITY OF THE BIDDER 

 
We have verified the Annual Accounts and other relevant records of 
M/s……………………………… (Name of the bidder) and certify the following 
 
A. ANNUAL TURNOVER OF LAST 3 YEARS: 
 

Year Amount (INR) 
Year 1: 2016-17  
Year 2: 2015-16  
Year 3: 2014-15  

 
B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR : 
 

Description FY Closing as on 31.03.2017 

Amount (INR) 
Current Assets   
Current Liabilities   
Working Capital (Current Assets-
Current liabilities) 

 

Net Worth  (Paid up share capital  and 
Free Reserves & Surplus)  

 

 
 
Name of Audit Firm:   [Signature of Chartered Accountant] 
Chartered Accountant              Name: 
Date:     Designation: 

      Seal: 
Membership no.:   

 
Instructions: 
 
1. The financial year would be the same as one normally followed by the bidder for 

its Annual Report. 
2. The bidder shall provide the audited annual financial statements as required for 

this Tender document. Failure to do so would result in the Proposal being 
considered as non responsive. 

3. For the purpose of this Tender document, (i) Annual Turnover shall be “Sale 
value/ Operating Income” (ii)  Working Capital shall be “Current Assets less 
Current liabilities” and (iii) Net Worth  shall be “Paid up share capital  and Free 
Reserves & Surplus” 

4. This certificate is to be submitted on the letter head of Chartered 
Accountant.  
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FORMAT FOR BIDDER NOT UNDER LIQUIDATION, 
COURT RECEIVERSHIP OR SIMILAR 

PROCEEDINGS  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



(Self Declaration on Bidder’s Letter Head  as per below performa) 

 
DECLARATION 

 
To ,  
 
………………………………. 
………………………………. 
……………………………… 
 
 

NIT NO.     :     PNPM/PC160/E/G-240 
   

SUBJECT :  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE 
BUILDING AND BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UTTAR 
PRADESH 

 
  
 
Sir ,  
 
We hereby declare that M/s ……………………………………. is not under liquidation, court 
receivership or similar proceedings as on date.   
 
 

 

 

Signature  
 
Name : 
Designation : 
 
Seal of the Bidder.  
 

 



	

TENDER DOCUMENT FOR RENOVATION OF 
ADMINISTRATIVE BUILDING AND BUNGALOWS 

(PACKAGE-VI) AT GORAKHPUR, UP  
 

FORMAT FOR PAST SAFETY RECORD 

PC160/E/G-240/P-
I/Sec.-1.23 

0 

 

DOC. NO. REV. 

Page 1 of 2 

 

 
 
 
 
 
 
 

PART-I : COMMERCIAL 
 
 

 ANNEXURE - 1.23  
 
 

FORMAT FOR PAST SAFETY RECORD 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

(Self Declaration on Bidder’s Letter Head as per below performa) 

 
DECLARATION 

 
To ,  
 
………………………………. 
………………………………. 
……………………………… 
 
 

NIT NO.     :     PNPM/PC160/E/G-240 
   

SUBJECT :  TENDER DOCUMENT FOR RENOVATION OF ADMINISTRATIVE BUILDING 
AND BUNGALOWS (PACKAGE-VI) AT GORAKHPUR, UTTAR PRADESH 

 
 
Sir ,  
 

We hereby declare that, we have taken up all safety measures during the past 5 
years while executing the works awarded to me.  
 
No deviation and casualty has been found during execution of the contract. 
 
The above information is true and correct to the best of my knowledge and belief.   
 
 

Signature  
 
Name : 

Designation : 

Company Name : 

Seal of the Bidder :  
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HINDUSTAN URAVARAK RASAYAN LIMITED (HURL)
PROJECTS & DEVELOPMENT INDIA LIMITED (PDIL)

CLIENT
CONSULTANT
CONTRACTOR
PROJECT DETAILS

LOI Ref. NO.
PROJECT ZERO DATE

PROJECT LOCATION

ANNEXURE-4 CONSTRUCTION PROGRESS STATUS

ANNEXURE-1 OVERALL PROGRESS SUMMARY

ANNEXURE-2 ENGINEERING STATUS

ANNEXURE-3 PROCUREMENT STATUS

PROJECT STATUS AS OF ------------------------------

ANNEXURE NO. DESCRIPTION

SCHEDULE COMPLETION DATE

SAMPLE
 FORMAT



ANNEXURE-1
STATUS AS OF:HINDUSTAN URAVARAK RASAYAN LIMITED (HURL)

PROJECTS & DEVELOPMENT INDIA LIMITED (PDIL)

PROJECT DETAILS:
LOI Ref.

SCHEDULE COMPLETION DATE
PROJECT ZERO DATE

DETAILED OVERALL PROGRESS REPORT

CLIENT
CONSULTANT
CONTRACTOR

W1 W2 W3 W4 W5 W6 W7 W8 W9 W10 W11 W12 W13 W14 W15 W16 W17 W18 W19 W20 Wn1 Wn2 Wn3 Wn
Plan

Actual
Plan

Actual
Plan

Actual

Plan

Actual

Weekly Plan 2.0% 4.0% 4.0% 5.0% 5.0% 5.0% 6.0% 6.0% 6.0% 6.0% 6.0% 6.0% 6.0% 5.0% 5.0% 5.0% 3.0% 3.0% 3.0% 3.0% 2.0% 2.0% 1.0% 1.0%

Weekly Actual

Cumm. Weekly Plan 2.0% 6.0% 10.0% 15.0% 20.0% 25.0% 31.0% 37.0% 43.0% 49.0% 55.0% 61.0% 67.0% 72.0% 77.0% 82.0% 85.0% 88.0% 91.0% 94.0% 96.0% 98.0% 99.0% 100.0%

Cumm. Weekly Actual

30%

10%

100%

100%

4
Commissioning 

(As per System / Stream wise)

5
TOTAL PROJECT 

PROGRESS %

Mn

1 Engineering

2 Procurement

3 Construction

WTG

10%

50%

Sr No Descrption M1 M2 M3 M4 M5

Cumm. Weekly Actual

Cumm. Monthly Plan

Cumm. Monthly Actual
100%

61.0% 82.0% 94.0% 100.0%
0.00% 0.00% 0.00% 0.00% 0.00% 0.00%

PROGRESS %
15.0% 37.0%

37.0%

61.0%

82.0%

94.0%
100.0%

40.0%

50.0%

60.0%

70.0%

80.0%

90.0%

100.0%

Cumm. Weekly Plan

Cumm. Weekly Actual

Cumm. Monthly Plan

Cumm. Monthly Actual

15.0%

0.00% 0.00% 0.00% 0.00% 0.00% 0.00%

0.0%

10.0%

20.0%

30.0%

40.0%

M1 M2 M3 M4 M5 Mn

Cumm. Monthly Actual

SUMMARY 2 of 5

SAMPLE
 FORMAT



HINDUSTAN URAVARAK RASAYAN LIMITED (HURL) STATUS AS OF:
PROJECTS & DEVELOPMENT INDIA LIMITED (PDIL)

ANNEXURE NO. 2

ACTIVITY HEAD S. no. Descrption Documents No WTG (1) Progress % Schedule Date Actual Date
Approval / 
Comments 
date

Approval 
Code

Schedule 
Date

Actual 
Date

Approval / 
Comments 
date

Approval 
Code

Schedule 
Date

Actual 
Date

Approval / 
Comments 
date

Approval 
Code Remarks

ENGINEERING 1 Document 1 5.00%
2 Document 2 5.00%
3 Document 3 5.00%
4 Document 4 5.00%
5 Document 5 5.00%
6 Document 6 5.00%
7 Document 7 5.00%
8 Document 8 5.00%
9 Document 9 5.00%

10 Document 10 5.00%
11 Document 11 5.00%
12 Document 12 5.00%
13 Document 13 5.00%
14 Document 14 5.00%
15 Document 15 5.00%
16 Document 16 5.00%
17 Document 17 5.00%
18 Document 18 5.00%
19 Document 19 5.00%
20 Document 20 5.00%

100.00% 0.00%

(1) Weightages  to be assigned as per volume of work 

ENGINEERING PROGRESS REPORT FOR  ………………………………………………………………………………………… 

LOI Ref.
PROJECT ZERO DATE
SCHEDULE COMPLETION DATE

CLIENT
CONSULTANT
CONTRACTOR
PROJECT DETAILS:

1ST SUBMISSION 2ND SUBMISSION 3RD SUBMISSION

ENGINEERING PROGRESS %

SAMPLE
 FORMAT



HINDUSTAN URAVARAK RASAYAN LIMITED (HURL) STATUS AS OF:
PROJECTS & DEVELOPMENT INDIA LIMITED (PDIL)

ANNEXURE NO. 3

SCH ACTUAL SCH ACTUAL SCH ACTUAL SCH ACTUAL
PROCUREMENT 1 Item1
PROCUREMENT 2 Item2
PROCUREMENT 3 Item3
PROCUREMENT 4 Item4
PROCUREMENT 5 Item5
PROCUREMENT 6 Item6
PROCUREMENT 7 Item7
PROCUREMENT 8 Item8
PROCUREMENT 9 Item9
PROCUREMENT 10 Item10
PROCUREMENT 11 Item11
PROCUREMENT 12 Item12
PROCUREMENT 13 Item13
PROCUREMENT 14 Item14
PROCUREMENT 15 Item15
PROCUREMENT 16 Item16
PROCUREMENT 17 Item17
PROCUREMENT 18 Item18
PROCUREMENT 19 Item19
PROCUREMENT 20 Item20

PROCUREMENT PROGRESS % 100%

(2)

REMARKS

Weightages  to be assigned as per Cost of Items

WTG (2)
ACTUAL 

PROGRESS 
%

ORDERING 10% INSPECTION 50% DISPATCHED 80% RECEIPT AT SITE 
100%

SCHEDULE COMPLETION DATE

PROCUREMENT PROGRESS REPORT FOR  ………………………………………………………………………………………… 

ACTIVITY HEAD S. no. DESCRPTION ITEM NO / 
ENQUIRY NO

DELIVERY 
SCHEDULE LOI NO. & Date VENDOR NAME MFG. 

LOCATION

CLIENT
CONSULTANT
CONTRACTOR
PROJECT DETAILS:
LOI Ref.
PROJECT ZERO DATE

SAMPLE
 FORMAT



HINDUSTAN URAVARAK RASAYAN LIMITED (HURL)
PROJECTS & DEVELOPMENT INDIA LIMITED (PDIL) ANNEXURE NO. 4 SITE WEATHER : MANPOWER DEPLOYED

HOLIDAY INFORMATION: SKILLED :

CLIENT

CONSULTANT
CONTRACTOR HOLIDAY INFORMATION: SKILLED :

PROGRESS DATE: UNSKILLED :
REPORT DATE: STAFF :

TOTAL MANOPOWER :

U
pt

o 
Pr

ev
. 

da
y

To
da

y 
pl

an

To
da

y 
Ex

ec
ut

ed

C
um

ul
at

iv
e 

[B
]S. NO.

% 
Progress

= [B] / [A] x 
[W%]

CONTRACTOR
PROJECT DETAILS:
LOI Ref.
PROJECT ZERO DATE
SCHEDULE COMPLETION DATE

CONSTRUCTION DAILY PROGRESS REPORT FOR  …………………………………………………………………………………………  AS OF DD-MM-YYYY………………………………………

RATESOR CUMM. 
QTY [A]UNITDESCRPTION AS 

PER SOR
SOR.  SR. 

NO.ACTIVITY
Monthly 

Cumulative 
Achieved

Backlog Remarks
NAME OF SUB-
CONTRACTOR 

(IF ANY)
WTG (3) 

[W%]
VALUE

B
al

an
ce

 q
ty

.

Fr
on

t A
va

ila
bl

e Progress Quantity

 Monthly 
Plan

U
pt

o 
Pr

ev
. 

da
y

To
da

y 
pl

an

To
da

y 
Ex

ec
ut

ed

C
um

ul
at

iv
e 

[B
]

A CIVIL WORK

[W%](IF ANY)

B
al

an
ce

 q
ty

.

Fr
on

t A
va

ila
bl

e

B  MECHANICAL ERECTION WORK

C ELECTRICAL WORKC ELECTRICAL WORK

D INSTRUMENTATION WORK

E ANY OTHER WORK

TOTAL CONSTRUCTION PROGRESS 100.0% 0.0%
(3) Weightages  to be assigned as per Cost & Effort

SAMPLE
 FORMAT
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POWER OF ATTORNEY 
(to be submitted on the Non-Judicial stamp paper) 

 
 

Tender er No.:    
Description of work:  
Name of Bidder:___________________________________________ 
 
“The undersigned _________________________ (Name of LEGAL PERSON, i.e. 
CEO/MD/ CHAIRMAN /C&MD/Company Secretary/Partners/Proprietor) is lawfully 
authorized to issue this POA* on behalf of the company M/s 
__________________________________________ (Name of bidder) whose 
registered address is ______________________________________________ 
_____________________ and does hereby appoint Mr./Ms 
_________________________________ (name of authorized person signing the 
bid document)  ______________________________ (Designation) of                                 
M/s _________________________________________________ (Name of bidder) 
whose signature appears below to be the true and lawful attorney/(s) and authorize 
him/her to sign the bid, conduct negotiation, sign contracts and execute all the 
necessary matter related thereto, in the name and on behalf of the company in 
connection with the tender no. 
__________________________________________. 
 
The signature of the authorized person/(s) herein constitutes unconditional 
obligations of M/s _____________________________________________  (Name 
of bidder).   
 
This Power of Attorney (POA) shall remain valid and in full force and effect before 
we withdraw it in writing (by fax, or mail or post). All the documents signed (within 
the period of validity of the Power of Attorney) by the authorized person herein shall 
not be invalid because of such withdrawal. 
 
(*)  

1. In case of a Limited Company, if the POA is issued by other than CEO/MD/ 
CHAIRMAN /C&MD/Company Secretary, then the POA must be 
accompanied by a “Board Resolution” of the bidder’s company authorizing 
the “Legal Person” to issue POA. 

2. For a Partnership Firm, the POA must be signed by all Partners and a copy 
of Partnership Deed of the Company must be enclosed with bid.  

3. For a Proprietorship firm, if the bid is signed by any person other than the 
Proprietor, then legal person shall be the Proprietor of the firm. 

 
 
SIGNATURE OF THE LEGAL PERSON 
 
_______________________________________ 
(Name of person with Company seal) 
 
 
 
 



 
 
SIGNATURE OF THE AUTHORIZED PERSON      
(FOR SIGNING THE BID) 
 
__________________________ 
(Signature)       
Name of person: _________________________    
E-mail id:  
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1. 0 GENERAL 

1. 1 This section of the tender Documents deals mainly with the Scope and Technical 
Specifications needed for the execution and construction of complete Civil, Structural steel 
Works and other Allied Works on Item Rate basis. The work shall have to be carried out 
both below and above ground level and construction of all civil, structural, and other allied 
works associated with the “RENOVATION WORKS FOR ADMINISTRATIVE BUILDING 
AND BUNGALOWS AT GORAKHPUR, UTTAR PRADESH- INDIA” as per the items 
indicated in the "Schedule of Rates". 

1.2 In the event of conflict between the requirements of two or more clauses of the 
specifications/ Documents, the more stringent requirement as per the interpretation of the 
Owner/ Consultant shall prevail. 

1.3 The Contractor shall inspect and examine the site and its surrounding and shall satisfy 
himself before submitting his bid as to the nature of the ground and subsoil, the form and 
nature of the site, the quantum and the nature of work and material necessary for successful 
completion of the works and the means of access to site and in general shall himself obtain 
all necessary information as to risks, contingencies and other circumstances which may 
influence or affect his Tender. Under no circumstances, extra payment consequent on any 
misunderstandings or otherwise on the part of the Contractor shall be allowed. 

1.4 Works covered herein below may have to be executed also in operating plant, if required. 
The Contractor shall have to take all safety precaution to protect all the existing equipment, 
structures, facilities and buildings etc. from damage. In case, any damage occurs due to the 
activities of the Contractor on account of negligence, ignorance, accidental or any other 
reasons whatsoever, the damage shall be made good by the Contractor at his own cost to 
the satisfaction of the Owner / Consultant. The Contractor shall have to take also all 
necessary safety measure, at his own cost, to avoid any harm/ injury to his workers and staff 
and facilities of the existing plant. 

2.0     SCOPE OF CIVIL STRUCTURAL AND OTHER ALLIED WORKS 

   The scope of work under this includes construction/ execution, providing necessary 
engineering supervision through qualified and technical personnel, skilled and unskilled 
labor, etc. and mobilization of all relevant and adequate plants, tools and tackles, 
equipment, machineries, etc., to carry out all civil and structural works for successful 
completion of the proposed “RENOVATION WORKS FOR ADMINISTRATIVE BUILDING 
AND BUNGALOWS”.  

 
   All the civil & structural works shall be carried out strictly in accordance with the "Technical 

Specifications (ES 2516), Preamble to schedule of rates and "Schedule of Rates (PC160-
PNCV-SOR-REN-GKP-0202) enclosed with this document. The complete civil and structural 
Steel works associated with the proposed project, consists of mainly but not limited to the 
following: 
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Scope of work for Renovation of Administrative Building (Part-A (i)) 
  

1.    Renovation of part of ground floor and part of first floor. 

2.   Removal of wall panels, glass partition and false flooring in part of Hall and tiling works in the area 
where false flooring will be removed. 

3.   Tiling work in rooms at ground floor. 

4.    Rubbing / Polishing of Floor of entire area except Toilets and area in Point no. 3. 

5.    Putty and Plastic emulsion painting in rooms 

6.    Oil Bound Distemper (OBD) in all rooms and corridor except at point no 5. 

7.    Complete renovation of toilets i.e. two at ground floor & two at first floor. 

8.    Granite slab in kitchen/ pantry.  

9.   Water proofing of roof for conference room and part of 2nd floor. 

10.  OBD painting of main & side entrance lobby at Ground floor. 

11.  Repair/ replacement of windows & doors as per requirement. 

 

 
Scope of work for Renovation of Bungalows (Part-A(ii)) 
 
Type B (9 Nos.), Type C (2 Nos.) & Type D (10 Nos.) Bungalows 

 

1.    Complete tile work in B and C type quarters and floor repair in D type quarters. 

2.    Putty and Plastic emulsion paint for inside wall finish. 

3.    Exterior wall finish by plastering and Cement Paint  

4.    Overhead tank, Septic tank, termite treatment. 

5.    Granite slab in kitchen. 

6.    Complete replacement of doors (wooden and wire mesh) & windows (glass and wire mesh). 
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7.    Repair / providing MS railing at roof / stairs. 

8.    Repair of boundary wall. 

9.    Complete renovation of plumbing & sanitary fittings of Kitchens, Toilets & Bathrooms, including 
replacement of plumbing and sanitary pipes. 

10.  Waterproofing of roof. 

11.  Area cleaning around quarters. 

12.  Provision / Replacement / repair of wooden shutters for existing wardrobes. 

13.  Repairing and painting of doors of garage, flooring repair and OBD in garage. 

14.  Floor repair, OBD for interior walls, cement paint on exterior surfaces in servant room. 

15.  Paver block for pathway between road & quarter, and in front of quarter. 

16.  Drain along boundary wall and connection to main drain. 

17.  Plinth protection around the building. 

 
New Boring & Water Tank with structure. 
  
1. Construction of a new submersible boring and setting up of 2 water tanks with structure in 

Bungalows area and 1 water tank with structure in Administrative building. 
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1.1 Specifications of materials and workmanship shall be as described in the Central 
Public Works Department Specifications Vol. I to VI (latest) including latest 
amendments, unless otherwise specified. These CPWD Specifications shall be 
deemed to form part of this contract. The CONTRACTOR shall procure and maintain 
copies of the latest CPWD Specifications at site for reference. 

1.2 These technical Specifications shall be supplementary to the specifications contained 
in the CPWD specifications, wherever at variance, these Particular Specifications 
shall take precedence over the provisions in the CPWD Specifications. 

1.3 Site clearing - Site clearing means the cutting    of   trees, bushes, shrubs etc. and the 
pulling out of roots and stumps to effect a general cleaning of the site area. All these 
materials shall be removed from the site area at the CONTRACTOR's expenses and 
responsibility and shall be disposed off as directed by Engineer-in-Charge. Trees, 
bushes, roots, stumps and other materials shall not be disposed off by burning within 
the site boundaries unless the Engineer-in-Charge permits. 

2.0 REFERENCE CODES & STANDARDS 

2.1 Wherever reference of BIS Specifications/ or BIS Codes of Practice are made in the 
Specifications/ Schedule of Rates or Preambles, reference shall be to the latest 
edition of BIS (Bureau of Indian Standards). 

BIS - 109 Ready mixed paint, brushing, priming, plaster to Indian Standard 
colour No. 631 & 361 white and off-white. 

BIS - 248 Sodium bisulphite, technical (sodium metabisuphite). 

BIS - 383 Coarse & Fine aggregates from natural sources for concrete. 

BIS - 419 Putty, for use on window frames. 

BIS - 427 Distemper, dry, colour as required. 

BIS - 432 Mild Steel & Medium tensile steel bars. 

BIS - 456 Code of Practice for Plain and Reinforced Concrete. 

BIS - 515 Natural and Manufactured aggregates for use in mass concrete 

BIS - 730 Hook bolts for corrugated sheet roofing 

BIS - 800 Code of Practice for General Construction in Steel 

BIS - 814 Covered electrodes for manual metal arc welding of carbon and 
carbon manganese steel. 

BIS - 815 Classification coding of covered electrodes for metal arc welding of 
structural steels. 

BIS - 816 Metal Arc Welding for General Construction of Mild Steel. 

 

BIS - 817 Code of practice for training and testing of metal arc welders. 

BIS - 883 Code of practice for structural timber in building. 
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BIS - 1038 Steel doors, windows and ventilators 

BIS - 1079 Hot rolled carbon steel sheets & strips 

BIS - 1081 Code of practice for fixing and glazing of metal (steel & aluminium) 
doors, windows and ventilators. 

BIS - 1161 Steel tubes for structural purposes. 

BIS - 1285 Wrought aluminium & aluminium alloy extruded round tube and 
hollow sections 

BIS - 1361 Steel windows for Industrial Buildings. 

BIS - 1363 Hexagon head bolts, screws & nuts of product  grade C : Part - I 
Hexagon head bolts ( size range M5 to M64) 

BIS - 1367 Technical supply conditions for threaded steel fasteners 

BIS - 1566 Hard - Drawn steel wire fabric for concrete reinforcement. 

BIS - 1786 High strength deformed steel bars & wires for concrete 
reinforcement. 

BIS - 2062 Steel for general structural purposes. 

BIS - 2116 Sand for masonry mortars. 

BIS - 2212 Code of practice for brickwork. 

BIS - 2386 Methods of test for aggregates. 

BIS - 2553 Safety glass: Part-I General purpose. 

BIS - 2835 Flat transparent sheet glass 

BIS - 3007 Code of practice for laying of asbestos cement sheets. 

BIS - 4021 Timber door, window and ventilator frames 

BIS - 4923 Hollow Steel sections for structural use. 

BIS - 4925 Concrete batching and mixing plant. 

BIS - 5410 Cement Paint 

BIS - 6477 Dimensions for wrought aluminium & aluminium alloys, extruded 
hollow sections. 

BIS - 7318 Fusion welding of steel. 

BIS - 10262 Recommended guidelines for concrete mix design. 

 IS - 14871 Products in Fibre Reinforced Cement – Long Corrugated or 
Asymmetrical Section Sheets and Fittings for Roofing and Cladding 
- Specification  

 

3.0 EARTHWORK 
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3.1 EXCAVATION 

3.1.1 Excavation shall be carried out in soil of any nature and consistency, in the presence 
of water or in the dry, met on the site to the lines, levels and contours shown on the 
detailed drawings and CONTRACTOR shall remove all excavated materials to soil 
heaps on site or transport for use in filling on the site or stack them for reuse as 
directed by the Engineer-in-Charge. 

3.1.2 Surface dressing shall be carried out on the entire area occupied by the buildings 
including plinth protection as directed without any extra cost. The depths of 
excavation shown on the drawings are the depths after surface dressing. 

3.1.3 The site around all buildings and structures to a width of 3 metres beyond the edge of 
plinth protection, ramps, steps, etc. shall be dressed and sloped away from the 
buildings. 

3.1.4 Black cotton soil, and other expansive or unsuitable soils excavated shall not be used 
for filling in foundations, and plinths of buildings or in other structures including  
manholes, septic tanks etc. and shall be disposed off within the contract area marked 
on the drawings, as directed, leveled and neatly dressed. 

3.1.5 In case of trenches exceeding 2 metres depth or where soil is soft or slushy, the sides 
of trenches shall be protected by timbering and shoring. The CONTRACTOR shall be 
responsible to take all necessary steps to prevent the sides of trenches from caving in 
or collapsing. The extent and type of timbering and shoring shall be as directed by the 
Engineer-in-Charge. 

3.1.6 Where the excavation is to be carried out below   the foundation level of adjacent 
structure, the precautions to be taken such as under pinning, shoring and strutting 
etc. shall be determined by Engineer-in-Charge. No excavation shall be done unless 
such precautionary measures are carried out as per directions of Engineer-in-
Charge. 

3.1.7 Specification for Earth work shall also apply to excavation in rock in general. The 
excavation in rock shall be done such that extra excavation beyond the required width 
and depth as shown in drawings is not made. If the excavation done in depth greater 
than required /ordered. The CONTRACTOR shall fill the extra excavation with 
concrete of mix 1:5:10 as the foundation concrete at his own cost. 

3.1.8 CONTRACTOR shall make all necessary arrangements for dewatering / defiling as 
required to carry out proper excavation work by bailing or pumping out water, which 
may accumulate in the excavation pit from any cause/ source whatsoever. 

3.1.9 CONTRACTOR shall provide suitable draining arrangements at his own cost to 
prevent surface water entering the foundation pits from any source. 

3.1.10 The CONTRACTOR is forbidden to commence the    construction of structures or to 
carry out concreting before Engineer-in-Charge has inspected, accepted and 
permitted the excavation bottom. 
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3.1.11 Excavation in disintegrated rock means rock or Boulders   including brickbats which 
may be quarried or split with crow bars.  This will also include laterite and hard 
conglomerate. 

3.1.12 Excavations in hard rock - meant excavation made in hard rock to be done manually, 
or by blasting using only explosives and / or pneumatic hammers. In case of blasting, 
control blasting should be adopted depending on site conditions. For using explosives 
CONTRACTOR shall follow all provisions of Indian Explosives Act / Rules 1983, 
corrected / revised up to date. 

3.1.13 In case of hard rock excavation to be carried out using explosives the, 
CONTRACTOR shall obtain the written approval in advance. 

3.1.14 The measurements for excavations shall be restricted and limited to minimum 
excavation line as per drawing for payment purposes. 

3.1.15 Adequate protective measures shall be taken to see that the excavation does not 
affect or damage adjoining structures. The CONTRACTOR shall take all measures 
required for ensuring stability of the excavation and safety of property and people in 
the vicinity. The CONTRACTOR shall erect and maintain during progress of work, 
temporary fences around dangerous excavations at no extra cost. 

3.1.16 Excavation in ordinary soil means excavation in ordinary hard soil including stiff 
heavy clay, hard shale, or compact murum, or any material, which can be removed 
by the ordinary application of spades, shovels, picks and pick axes. This shall also 
include removal of isolated boulders each having a volume not more than 0.50m³. 

3.1.17 Excavation in soft rock includes limestone, sandstone, laterite, hard conglomerates, 
etc. or other rock which can be quarried or split with crowbars or wedges. This shall 
also include excavation of tarred pavements, masonry work and rock boulders each 
having a volume of not more than 0.25m³. 

3.1.18 Excavation in hard rock includes any rock bound in ledges or masses in its original 
form or cement concrete for which in the opinion of the Engineer-in-Charge, 
requires the use of compressed air, equipment, sledge hammer and blasting or non-
explosive materials viz. Acconex manufactured by A.C.C. Ltd. Specifications and 
instructions for use shall be as per manufacturer.  

3.1.19 In case of any difficulty concerning the interpretation of type of soil as mentioned 
above, the Engineer-in-Charge shall decide whether the excavation in a particular 
material is in ordinary soil, soft rock or hard rock and his decision in this matter shall 
be final and binding on the CONTRACTOR and without appeal. 

3.2 FILLING 

3.2.1 Back filling of excavations in trenches, foundations and elsewhere shall consist of one    
of the following materials approved by Engineer-in-Charge. 

i. Soil 

ii. Sand 
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iii. Moorum 

iv. Hard-core 

v. Stone/gravel 

All back filling material shall be approved by the Engineer-in-Charge. 

3.2.2 Soil filling - Soil material shall be free from rubbish, roots, hard lumps and any other 
foreign organic material. Filling shall be done in regular horizontal layers each not 
exceeding 20 Cm. depth. 

3.2.3 Back filling around completed foundations, structures, trenches and in plinth shall be 
done to the lines and levels shown on the drawings. 

3.2.4 Back filling around pipes in the trench shall    be done after hydro testing is done. 

3.2.5 Back filling around liquid retaining structures    shall be done only after leakage testing 
is completed and approval of Engineer-in-Charge is obtained. 

3.2.6 Sand used for filling under foundation concrete, around foundation and in plinth etc. 
shall be fine/ coarse, strong, clean, free from dust, organic and deleterious matter. 
The sand filling under foundation shall be rammed with Mech. compactor. Sand 
material shall be approved by Engineer-in-Charge. 

3.2.7 Moorum for filling, where ordered, shall be obtained   from approved pits and quarries 
which contain siliceous material and natural mixture of clay. Moorum shall not contain 
any admixture of ordinary earth. Size of moorum shall vary from dust to 10 mm. 

3.2.8 Hard-core shall be of broken stone of 90 mm to 10 mm  size suitable for providing a 
dense and compact sub grade. Stones shall be sound, free from flakes, dust and 
other impurities. Hard core filling shall be spread and leveled in layers, 15 cm thick, 
watered and well compacted with ramming or with mechanical /  hand compacts 
including hand packing wherever required. 

3.2.9 If any selected fill material is required to be borrowed, CONTRACTOR shall make 
arrangements and procure such material from outside borrow pits. The material of 
source shall be subject to prior approval of Engineer-in-Charge. CONTRACTOR 
shall make necessary access roads to borrow areas and maintain the same, if such 
access roads do not exist, at no extra cost. 

3.2.10 Plinth filling shall be carried out with approved material as described earlier, in 
layers not exceeding 150mm, watered and compacted with mechanical compaction 
machines. Engineer-in-Charge may however permit manual compaction by hand 
tampers in case he is satisfied that mechanical compaction is not possible. When 
filling reaches the finished level, the surface shall be flooded with water, unless 
otherwise directed, for at least 24 hours, allowed to dry and then the surface again 
compacted as specified above to avoid settlements at later stage. The finished 
level of the filling shall be trimmed to the level specified. Compacted surface shall 
have at least 95% of laboratory maximum dry density. A minimum of one test per 
500 sq. meters of compacted area shall be done.  
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3.2.11 Whenever the fill material (earth or soil) is purchased, CONTRACTOR shall get the 
approval of Engineer-in-Charge. The CONTRACTOR shall arrange to determine 
the following properties of the soil and shall get the approval of Engineer-in-
Charge. 

 Clay content : 15% to 20% 

 Laboratory dry density  : Not less than 1600 kg/m³ 

 Plasticity Index : Not more than 20. 

3.2.12 The fill shall be compacted using a vibrating compactor of not less than 1.5 tonne. 
The fill shall be thoroughly compacted in layers as directed but not more than 200 
mm thick. Adequate water shall be used for compaction and the density after 
compaction shall be not less than maximum dry density obtained in test of BIS: 
2720 Part-8. Compacted surface shall have at least 95% of laboratory maximum 
dry density. A minimum of one test per 500 sq. meters of compacted area shall be 
done. 

3.2.13 The Gravel fill shall be non plastic granular material, well graded, strong, with 
maximum particle size of 50 mm, with not more than 15% passing a 4.75 mm BIS 
sieve, free of all debris, vegetable matter and chemical impurities. 

3.2.14 All clods, lumps etc. shall be broken before compaction. 

3.2.15 In case of grading/banking successive layers of filling shall not be placed, until the 
layer below has been thoroughly compacted to satisfy the requirements laid down 
in this specification.  

 Prior to rolling, the moisture content of material shall be brought to within +/-2% of 
the optimum moisture content as described in BIS 2720 Part-7. The moisture 
content shall preferably be on the wet side for potentially expansive soil. 

 After adjusting the moisture content as described, the layers shall be thoroughly 
compacted by means approved by Engineer-in-Charge, till the specified maximum 
laboratory dry density is obtained. 

 General, fill shall be placed in layers not exceeding 300 mm thickness and shall be 
thoroughly compacted to achieve a compaction of at least 90% of laboratory 
maximum dry density up to a depth of 600 mm below finished grade. Final fill of 
600 mm thickness shall consist of preferably natural material in, as dug condition 
except that stones larger than 100 mm shall be removed. It shall be placed in 
layers not exceeding 150 mm thickness and compacted to achieve of at least 95% 
of laboratory maximum dry density. Each layer shall be tested in field for density 
and accepted by Engineer-in-Charge, subject to achieving the required density 
before laying the next layer. A minimum of one test per 500 sq meters for each 
layer shall be conducted. 

 If the layer fails to meet the required density, it shall be reworked or the material 
shall be replaced and method of construction altered as directed by Engineer-in-
Charge to obtain the required density. 
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 The filling shall be finished in conformity with the alignment, levels, cross-section 
and dimensions as shown in the drawing. 

 Extra material shall be removed and disposed off as directed by the Engineer-in-
Charge. 

4.0 PLAIN AND REINFORCED CONCRETE WORK 

 This specifications deals with cement concrete, plain or reinforced, for general use, 
and covers the requirements for concrete materials, their storage, grading, mix 
design, strength & quality requirements, pouring at all levels, reinforcements, 
protection, curing, form work, finishing, painting, admixtures, inserts and other  
miscellaneous works. 

4.1 MATERIALS 

4.1.1 Cement:  Any of the following cements may be used as required. 

BIS - 269 Ordinary Portland cement, 33 grade 

BIS - 8041 Rapid hardening Portland cement 

BIS - 455 Portland slag cement 

BIS - 8112 43 Grade ordinary Portland cement 

BIS - 12330 Sulphate resistant ordinary Portland cement 

BIS - 12269 53 Grade ordinary port land cement 

BIS - 6909 Specifications for super Sulphate cement 

4.1.2 Water:  Water used for mixing and curing concrete and mortar shall conform to the 
requirements as laid down in BIS: 456. Sea water shall not be used for concrete work. 

4.1.3 Aggregates:  Coarse and fine aggregates for cement concrete plain and reinforced 
shall conform to the requirements of BIS 383 and / or BIS 515. Before using, the 
aggregates shall be tested as per BIS: 2386. 

 Coarse aggregate:  Coarse aggregate for all cement concrete work shall be broken or 
crushed hard stone, black trap stone obtained from approved Quarries or gravel. 

 Sand:  Fine aggregate for concrete work shall be coarse sand from approved 
sources. Grading of coarse sand shall be within grading zones I, II or III laid down in 
BIS: 383, table 4. If required the aggregates (both fine and coarse) shall have to be 
thoroughly washed and graded as per direction of Engineer-in-Charge. 

4.2 MIXING 

 All cement concrete plain or reinforced shall be machine mixed. Mixing by hand may 
be employed where quantity of concrete involved is small, with the specific prior 
permission of the Engineer-in-Charge. 10% extra cement shall be added in case of 
hand mixing as stipulated in BIS-456. 
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                For large and medium project sites the concrete shall be sourced from ready- mixed 
concrete plants or from on site or off site batching and mixing plants (BIS 4926) 

4.3 WATER CEMENT RATIO 

 Once a mix, including its water-cement ratio, has been determined and specified for 
use by the Engineer-in-Charge, that water cement ratio shall be maintained. 

4.4 LAYING 

 Concreting shall be commenced only after the Engineer-in-Charge   has inspected 
and passed the sub-base / base or the centering, shuttering and reinforcement. 
Concrete in slab beams, columns, footings etc. shall be laid gently in layers not 
exceeding 15 cm and shall be properly consolidated by means of approved 
mechanical vibrators. 

4.5 CURING 

a. After the concrete has begun to harden, it shall be protected with moist gunny 
bags, sand or any other material approved by the Engineer-in-Charge against 
quick drying. After 24 hours of laying concrete, the surface shall be cured by 
flooding with water or by covering with wet absorbent materials for   7 days as per 
the direction of Engineer-in-Charge. 

b. Approved curing compounds may be used in lieu of   moist curing with the 
permission of the Engineer-in-Charge. Such compounds shall be applied to all 
exposed surfaces of the concrete as soon as possible after the concrete has set. 
No extra payment shall be made for the same. 

4.6 GRADES OF CONCRETE 

4.6.1 Grades of cement concrete shall be as given below: 

  

 Grade Specified Characteristic compressive strength at 28 
days ( N/mm2) 

   

i. M 7.5 7.5 ( 75 Kg/cm2 ) 

ii. M 10 10  ( 100 Kg/cm2 ) 

iii. M 15 15  (150 Kg/cm2 ) 

iv. M 20 20  ( 200 Kg/cm2 ) 

v. M 25 25  (250 Kg/cm2 ) 

vi. M 30 30  ( 300 Kg/cm2 ) 

4.6.2 Grades lower than M 20 shall not be used in reinforced concrete. 
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4.6.3 M 7.5 grades of concrete may be used for lean concrete bases & M 10 for simple 
foundation of masonry walls. 

4.6.4 A sieve analysis test of aggregates shall be carried out as and when the source of 
supply is changed without extra charge not withstanding the mandatory test required 
to be carried out as per CPWD specification. 

4.6.5 All test in support of mix design shall be maintained as a part of records of the 
contract. Test cubes for mix design shall be prepared by the CONTRACTOR under 
his own arrangements and at his costs, but under the supervision of the Engineer-in-
Charge. 

4.7 NOMINAL MIX CONCRETE 

4.7.1 All concrete work (P.C.C / R.C.C.) shall be with nominal mix concrete unless specified 
otherwise. The proportions of materials used for concrete of grades M5, M 7.5, M10, 
M15 and M20 shall be as per following Table. 

Proportions for Nominal Mix of Concrete 

Grade of Concrete 

Total Quantity of 
Dry Aggregate by 
Mass per 50 Kg of 
Cement (as sum 

of Fine and 
coarse 

aggregates), in 
Kg, Max. 

Proportion of Fine 
Aggregate to coarse 
aggregate ( by Mass) 

Quantity of 
water per 50 
Kg of cement 
Maximum in 

liters. 

M 5 800 

Generally 1:2 subject 
to an upper limit of 

1 : 1.5 and a lower limit 
of 1 : 2.5 

60 

M 7.5 625 -do- 45 

M 10 480 -do- 34 

M 15 330 -do- 32 

M 20 250 -do- 30 

 Notes: 

1. The proportions of the fine aggregates should be adjusted from upper limit to 
lower limit progressively as the grading of the fine aggregates become finer and 
the maximum size of coarse aggregate becomes larger. Graded coarse aggregate 
as per BIS: 383 may be used. 

2. This Table envisages batching by weight. Volume batching when done, the 
nominal mixes would roughly be 1:3:6, 1:2:4 and 1:1.5:3 for M10, M15 and M20 
respectively. 
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3. For under water concreting the quantity of coarse aggregate, either by volume or 
mass, shall be between1.5 to 2 times that of fine aggregates. 

4.7.2 The cement content of the mix specified for any nominal mix shall be proportionately 
increased if the quantity of water in a mix has to be increased to overcome the 
difficulties of placement and compaction, so that water - cement ratio is not exceeded. 
In case of vibrated concrete, the limits specified, above may suitably be reduced to 
avoid segregation. 

4.7.3 If the nominal mix concrete made in accordance with the proportion given for a 
particular grade does not yield the specified strength, such concrete shall be 
classified as belonging to appropriate lower grade. However, if the strength results of 
test are higher than those specified for the grade in the nominal mix of concrete it 
shall not be placed in a higher grade. 

4.8 DESIGN MIX CONCRETE 

4.8.1 Design mix shall be allowed for major works where it is contemplated to be used by 
installing weigh batch mixing plant as per BIS 4925. At the time of tendering, the 
CONTRACTOR, after  taking into account the type of aggregates, plant and method 
of laying he intends to use, shall allow in his tender for the design mix i.e., 
aggregate/cement and water/cement ratios which he considers will achieve the 
strength requirements specified, and workability for concrete to be properly finished. 

4.8.2 Before commencement of concreting, CONTRACTOR shall carry out preliminary 
tests for design mix on trial mixes proposed by him in design of mix to satisfy the 
Engineer-in-Charge that the characteristic strength is obtained. In this regard, 
CONTRACTOR may consult govt. approved/reputed institute to get design mix done 
as per BIS 10262 at his own cost. The concrete mix to be actually used shall be 
approved by the Engineer-in-Charge. 

4.8.3 Notwithstanding the above, the following shall be the maximum combined weight of 
coarse and fine aggregate per 50 kg of cement. 

  

 

Grade of Concrete 

Maximum weight of fine & coarse 
aggregates together per 50 kg of 

cement 
(for nominal mix only) 

i. M - 10 480 kg 

ii. M - 15 350 kg 

iii. M - 20 250 kg 

4.8.4 The workability of concrete produced shall be adequate, so that the concrete can be 
properly placed and compacted. The slump shall be as per BIS 456. 
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4.8.5 The minimum consumption of the cement irrespective of design mix shall not be less 
than the following: 

M 7.5 (1:4:8) 170 kg/cu m 

M 10  (1:3:6) 220 kg/cu m 

M 15 300 kg/cu m 

M 20 350 kg/cu m 

M 25 400 kg/cu m 

4.9 TESTING OF CONCRETE 

4.9.1 Testing of concrete, sampling and acceptance criteria shall be in accordance with BIS 
456. 

4.9.2 A slump test shall be taken at each mixer at least once in every fifty batches mixed. 
Any batch for which a slump test is being made shall not be transferred to the place of 
laying until the slump test has been completed. Any batch which gives a slump in 
excess of that described at the time of preliminary tests shall be rejected and 
removed from the site. 

4.9.3 At least six cubes shall be taken for every 30 cu. metres of concrete or part thereof 
deposited in the work on any day. Three cubes shall be tested for 28 days strength. 

4.9.4 If a test for particular work does not meet the specified requirements, the Engineer-
in-Charge, in his absolute discretion may accept the work at a correspondingly 
reduced rate provided the average strength at 28 days is not less than 85% of the 
specified strength. 

4.9.5 If the results are poorer than 85% of the specified strength, the Engineer-in-Charge 
may order further testing of any kind as may be deemed necessary in his opinion, 
including load tests. The load tests shall be carried on the portion of the structure 
involving concrete represented by the unsatisfactory works test and such other 
adjoining elements of a building as the Engineer-in-Charge may decide. If the results 
of the load tests are not satisfactory, the CONTRACTOR shall at his own cost 
undertake remedial measures including dismantling and reconstruction according to 
the directions and to the satisfaction of the Engineer-in-Charge. If the load test is 
successful, the Engineer-in-Charge may exercise his judgment before accepting or 
rejecting the work and shall still have the power to apply a reduction in rate as herein- 
stated before, in case the work in question is accepted. 

4.10 PROPORTIONING 

 Mixes of cement concrete shall be as ordered.  Where the concrete is specified by 
grade, it shall be prepared by mixing cement, sand and coarse aggregate by weight 
as per mix design. In case the concrete is specified as volumetric mix, then dry 
volume batching shall be done, making proper allowances for dampness in 
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aggregates and bulking in sand. Equivalent volume batching for concrete specified by 
grade may however be allowed by the Engineer-in-Charge   at his discretion. 

4.11 PRE CAST CONCRETE 

 The specifications for pre cast concrete will be  similar as for the cast in situ concrete. 
All pre cast work shall be carried out in a yard made for the purpose. This yard shall 
be dry, properly leveled and having a hard and even surface. If the ground is to be 
used as a soft former of the units, shall be paved with concrete or masonry and 
provided with a layer of plaster (1:2 proportion) with smooth neat cement finish or a 
layer of MS sheeting. The casting shall be over suitable vibrating tables or by using 
form vibrators as per directions of Engineer-in-Charge. 

 The yard, lifting equipment, curing tank, finished material storage space etc. shall be 
designed such that the units are not lifted from the mould before 7 (seven) days of 
curing and can be removed for erection after 28 (Twenty Eight) days of curing. The 
moulds shall preferably be of steel or of timber lined with G.I.sheet metal. The yard 
shall preferably be fenced. 

 Lifting hooks, wherever necessary or as directed by Engineer-in-Charge shall be 
embedded in correct position of the units to facilitate erection, even though they may 
not be shown on the drgs. and shall be burnt off and finished after erection. 

 Pre cast concrete units, when ready shall be transported to site by suitable means 
approved by Engineer-in-Charge. Care shall be taken to ensure that no damage 
occurs during transportation. All adjustments, leveling and plumbing shall be done as 
per the instructions of the Engineer-in-Charge. The CONTRACTOR shall render all 
help with instruments, materials and staff to the Engineer-in-Charge for checking the 
proper erection of the pre cast units. 

 After erection and alignment the joints shall be filled with grout or concrete as directed 
by Engineer-in-Charge. If shuttering has to be used for supporting  the pre cast unit 
they shall not be removed until the joints has attained sufficient strength and in no 
case before 14 (fourteen) days. The joint between pre cast roof planks shall be 
pointed with 1:2 (1 cement : 2 sand) mortar where called for in the drgs. 

4.12 PROTECTION OF CONCRETE 

 All concrete shall be protected from damage by rain or by workmen, equipment, 
overload or any other causes. All edges, corners and   projections of concrete 
members likely to be damaged, shall be protected by means of wooden cover fillets. 

4.13 CONSTRUCTION JOINTS 

 Construction joints shall be made only where shown on the drawings or as approved 
by the Engineer-in-Charge. The procedure given in clause 13.4 of BIS: 456 shall be 
followed for general guidance. 
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4.14 SEPARATION JOINT 

 Separation Joint shall be obtained by using an approved alkathene sheet struck on 
the surface against which concrete shall be placed. Adequate care should be taken to 
cause no damage to the sheet. 

4.15 DAMP PROOF COURSES 

 Damp proof course shall consist of cement concrete of specified proportions and 
thickness. Surface of brick or stone masonry shall be leveled and prepared before 
laying the cement concrete. 

4.16 SAMPLING OF CONCRETE 

 Sampling & strength Test of concrete, Acceptance criteria and Inspection & Testing of 
Structure : This shall be as per the requirements laid down in clause Nos: 14, 15 & 16 
of BIS : 456. 

5.0 STEEL REINFORCEMENT 

5.1 Steel reinforcement shall comprise 

i. Mild steel bars conforming to BIS : 432 Part-I. 

ii. Cold twisted bars conforming to BIS: 1786 

iii. CRS bars  

iv. TMT bars 

v. Hard drawn steel wire fabric conforming to BIS: 1566 

5.2 All joints in reinforcement shall be lapped adequately to develop the full strength of 
the reinforcement as per provision of BIS: 456 or as per instruction of Engineer-in-
Charge.  

                As and when required, welded laps shall be provided as specified by Engineer-in-
Charge. Following procedure shall be followed for welding of Tor steel reinforcement 
bars. 

1. Welding of Tor steel reinforcement bars shall be taken up only after specific 
approval by Engineer-in-Charge. 

2. Lap welding with longitudinal beads shall only be adopted. 

3. Welding shall be carried in accordance with BIS 2751 & 9417. Only qualified 
welders shall be permitted to carry out such welding. 

4.  For cold twisted reinforcement, welding operations shall be controlled to prevent a 
supply of large amount of heat, larger than can be disspated. The extreme non-
twisted end portion shall be cut off before welding. Electrodes with rutile coating 
should be used. 
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5.   Welding procedure shall be approved by Engineer-in-Charge and tests shall be 
made to prove the soundness of the welded connection 

6. Stripper at closer spacing shall be provided in the lap welded joints as directed by 
Engineer-in-Charge. 

5.3 M.S. round bars shall be hooked at ends as specified. Ribbed Tor-Steel shall be bent 
at right angles at ends as indicated or directed. 

6.0 FORM WORK 

6.1 The shuttering or form work shall conform to the shape, lines and dimensions as 
shown on the drawings and be so constructed as to remain sufficiently rigid during 
placing and compacting of the concrete and shall be sufficiently tight to prevent loss 
of liquid from the concrete. The surface that becomes exposed on the removal of 
forms shall be examined by Engineer-in-Charge or his authorized representative 
before any defects are made good. Work that has sagged or bulged out, or contains 
honey combing, shall be rejected. All shuttering shall be plywood or steel shuttering. 

6.2 The CONTRACTOR shall be responsible for sufficiency and adequacy of all form 
work. Centering and form work shall be designed & detailed in accordance with BIS 
14687 and approved by the Engineer-in-Charge, before placing of reinforcement and 
concreting.  

6.3 STRIPPING TIME 

 Forms shall not be struck until the concrete has reached a strength at least twice the 
stress to which the concrete may be subjected at the time of removal of form work. 
The strength referred to shall be that of concrete using the same cement and 
aggregates, with the same proportions and cured under conditions of temperature 
and moisture similar to those existing on the work. Where possible, the form work 
shall be left longer as it would assist the curing. 

 Note 1 - In normal circumstances and where ordinary Portland Cement is used, forms 
may generally be removed after the expiry of the following periods:  

a. Walls, columns and vertical faces of all 
structural members 

24 to 48 hours as may be 
decided by the Engineer-in-
Charge 

b. Slabs (props left under) 3 days 

c. Beam soffits (Props left under) 7 days 

d. Removal of props under slabs  

 1. Spanning up to 4.5 m 7  days 

 2. Spanning over 4.5 m 14 days 

e. Removal of props under beams and 
arches :  

 1. Spanning up to 6 m 14  days 
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 2. Spanning over  6m 21 days 

For other types of cements, the stripling time recommended for ordinary Portland 
Cement may be suitably modified. 

Note 2 - The number of props left under, their sizes and disposition shall be such as 
to be able to safely carry the full dead load of the slab, beam or arch as the case may 
be together with any live load likely to occur during curing or further construction. 

7.0 BRICK WORK 

 This specification covers the construction of brick masonry in foundations, arches, 
walls, etc. at all elevations. The provision of BIS: 2212 shall be complied with unless 
permitted otherwise. 

7.1 Bricks 

 All bricks shall conform to minimum class 7.5 as designated in CPWD Specifications 
unless specified otherwise. 

7.2 Mortar 

7.2.1 Cement and water shall conform to the requirements laid down for cement concrete 
work. 

7.2.2 Sand for masonry mortar shall be coarse sand conforming to BIS: 2116. Maximum 
quantities of clay, fine dust shall not be more than 5% by weight. Organic impurities 
shall not exceed the limits laid down in BIS: 2116. 

7.2.3 Mix of mortar for building brick work shall be as specified in the item of work. 

7.2.4 Mixing of mortar shall be done in a mechanical mixer. When quantity involved is 
small, hand mixing may be permitted by the Engineer-in-Charge. Any mortar 
remaining unused for more than 30 minutes after mixing shall be rejected. 

7.3 Brick Masonry 

 Brick work shall be built in English bond, unless otherwise specified. The thickness of 
joints shall be 10 mm + 3 mm. Thickness of joints shall be kept uniform. In case of 
foundations and manholes etc. Joints up to 15 mm may be accepted. 

7.4 Half Brick Masonry 

 All courses shall be laid with stretchers. Reinforcement comprising 2 Nos.6 mm dia 
MS bars shall be provided over the top of the first course and thereafter at every third 
course. 

7.5 Fixtures 

 All iron fixtures, pipe spouts, hold fasts of doors and windows, which are required to 
be built into the wall shall be embedded in cement concrete  blocks 1:2:4 mix (1 
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cement : 2 coarse sand : 4  graded stone aggregate  20 mm nominal size) of size 
indicated in the item. 

7.6 Curing 

 Brick work shall be protected from rain by suitable covering when the mortar is green. 
Masonry work shall be kept constantly moist on all faces for a minimum period of 
seven days. 

7.7 Cement Concrete Block 

 Cement concrete block shall be machined made in the proportion of such that mix 
shall not be leaner than one cement to Twelve combined aggregates ( by volume ) 
but having minimum strength of M 7.5. Combined aggregate shall be graded  as near 
as possible to BIS : 383. The fineness modules of combined aggregate shall be 
between 3.6 and 4. The concrete block shall be properly cured as per BIS-456. The 
surface of conc. block shall have even face without any honeycomb and free from 
cracks. 

7.7.1 Mortar 

 Cement and water shall confirm to the requirements laid down for cement concrete 
work. 

7.7.2 Sand for concrete block masonry mortar's shall be coarse sand generally conforming 
to BIS: 2116. Maximum quantities of clay, fine dust, shall not be more than 5% by 
weight. Organic impurities shall not exceed the limits laid down in      BIS: 2116. 

7.7.3 Mix of mortar for building concrete block shall be as specified in the item of work. 

7.7.4 Mixing of the mortar shall be done in a mechanical mixer. When quantity involved is 
small hand mixing may be permitted by Engineer-in-Charge. Any mortar remaining 
unused for more than 30 minutes after mixing shall be rejected. 

7.8 Concrete Block Masonry 

 The thickness of joints shall be 10 mm +- 3mm. Thickness of joints shall be kept 
uniform. In case of foundation and manholes etc. joints up to 15 mm may be 
accepted. 

7.9 Half Concrete Block 

 All courses shall be laid with stretchers. Reinforcement comprising 2 nos. 6 mm dia 
MS bars shall be provided over the top of the first course and thereafter at every 
fourth course. 

7.10 Fixtures 

 All iron fixtures, pipes spouts, hold fasts of doors and windows which are required to 
be built into the wall shall be embedded in cement concrete blocks 1:2:4 mix (1 
cement :2 coarse sand :4 graded stone aggregate. 20 mm nominal size) of size 
indicated in the item. 
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7.11 Curing 

 Concrete block masonry shall be protected from rain by suitable covering when 
mortar is green. Masonry work shall be kept constantly moist on all faces for a 
minimum period of seven days. 

8.0 WOOD WORK 

 All materials workmanship for wood work shall conform to BIS : 883, it shall be good 
quality well seasoned second class Teak / Sal wood as approved by Engineer-in-
Charge. The wood work shall conform to BIS: 4021. 

9.0 STRUCTURAL STEEL WORK 

 This specification covers the technical requirements for the preparation of shop 
drawings, supply, fabrication, protective coating, painting and erection of all structural 
steel rolled sections, built up sections, plates and miscellaneous steel required for the 
completion of the work. 

9.1 Steel 

 All structural steel used in construction within the purview of this contract shall, 
comply with one of the following Bureau of Indian Standard Specifications, whichever, 
is appropriate or as specified. 

BIS – 2062 Hot rolled sections and plates 

BIS – 1079 Cold formed light gauge sections 

BIS – 1161 Tubular sections 

BIS – 4923 Hollow sections (rectangular or square) 

9.2 Smithy Works 

 All smithy work shall be accurately made as shown on the drawings and shall be 
clean and sound. The metal shall not be burnt or injured in any way. 

9.3 Fabrication 

 Fabrication of steel structure shall be carried out in conformity with the best modern 
practices and with due regard to speed with economy in fabrication and erection and 
shall conform to BIS-800. All members shall be so fabricated as to assemble the 
members accurately on site and erect them in correct positions. Before dispatch to 
site the components shall be assembled at shop and any defect found rectified. All 
members shall be free from kink, twist, buckle, bend, open joints etc. and shall be 
rectified before erecting in position. Failure in this respect will subject the defective 
members to rejection. 

9.4 Fabrication Drawings 
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9.4.1 Fabrication and erection drawings shall be prepared by the CONTRACTOR on the 
basis of design issued to the CONTRACTOR in stages. These drawings shall be 
prepared by the CONTRACTOR or by an agency approved by the Engineer-in-
Charge. 

9.4.2 Fabrication drawings shall be thoroughly checked, stamped "checked" and signed by 
the CONTRACTOR's own responsible Engineer irrespective of the fact that such 
drawings are prepared by the CONTRACTOR or an approved agency, to ensure 
accuracy and correctness of the drawings. Unchecked or unsigned drawing shall not 
be submitted to Engineer-in-Charge for approval. 

9.4.3 Fabrication drawings duly checked by the CONTRACTOR shall be submitted to the 
Engineer-in-Charge for checking & approval within 30 days from receipt of design 
drawings. 

9.4.4 The approval accorded by Engineer-in-Charge on fabrication drawings shall not 
relieve the CONTRACTOR of the responsibility of fabricating and erecting safe and 
technically sound steel structures as per design drawings. 

9.4.5 Fabrication drawings shall be drawn to a suitable scale large enough to convey the 
information clearly and shall include the following: 

 Reference to design drawing number (along with revision number) based on which 
fabrication drawing has been prepared. 

 Structural layout plans, elevations, & sections with distinct erections, & sections 
with distinct erection marking of all members. 

 Framing plans, member sizes, orientations. 

 Fabrication detail of each and every member. 

 Details of Shop / field joints, connections and splices. 

 Location, type and size of welds and bolts. 

 Shape and size of edge preparation for welding. 

 Bill of material including bolts for connections. 

9.4.6 The CONTRACTOR shall however ensure accuracy of the following and shall be 
solely responsible for the same. 

i. Provision for erection and erection clearance. 

ii. Marking of members. 

iii. Cut length of members. 

iv. Matching of joints and holes. 

v. Provision kept in the members for other interconnected members. 
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vi. Bill of materials. 

9.4.7 Connections, splices and other details where not  shown on the design drawings shall 
be suitably designed and shown on the fabrication drawings based on good 
Engineering practice, developing full member strength. 

9.4.8 The CONTRACTOR shall incorporate all the revisions in his fabrication drawings 
resulting from revision in design drawings during the course of execution of work at no 
extra cost. 

9.4.9 The CONTRACTOR shall supply three (3) prints of each fabrication drawing 
submitted for checking to Engineer-in-Charge. After approval of fabrication drawings 
CONTRACTOR shall supply six (6) prints and two (2) reproducible of each approved 
fabrication drawing to Engineer-in-Charge. The rates quoted by the CONTRACTOR 
shall include the same. 

9.5 Welding 

 Welding shall be adopted in most of the cases for fabrication of steel structure. 
Welding work shall be carried out as shown in relevant drawings as per BIS-816 or as 
required and approved by the Engineer-in-Charge. Welding of joints shall be so 
arranged that the resulting tensile and compressive stresses produced by each part of 
weld tend to balance each other. 

 The step back method of welding shall be adopted for continuous runs. Members 
which offer greater resistance to compression shall be welded first. The work shall be 
securely held in position by means of tack weld, clamps or jig before commencing of 
welding work so as to prevent relative movement due to distortion or other cause. All 
welds with blow holes, slag-intrusion and other defects must be removed from each 
run before another run is super imposed and also from the final run. Any defects in 
the work shall be rectified by the CONTRACTOR at his own expense. Bends, twists 
or distortion caused in any member due to faulty workmanship and method adopted 
during welding or in transit will be rejected and will have to be replaced / rectified by 
the CONTRACTOR at his own expense. According to the size of electrodes used, the 
CONTRACTOR is expected to adjust the current rating in the welding generators. 

9.6 The Engineer-in-Charge reserves the right to have test done at any time for any 
welding and the cost of the test shall be borne by the CONTRACTOR. 

9.7 Wherever continuous plates are used in built up member such as girders, columns, 
etc. the continuity of such plates shall be first ensured by full strength butt joints 
before welding such plates with the main member to form part of the built-up member. 

9.8 All connection / joints made in shop shall wherever possible be welded connections 
and connections / joints made at site shall be bolted connections / site welded 
connections, continuous welding shall be done for all box members even if it is not 
required from design point of view. 

9.9 Electrodes 
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 Electrodes used for welding shall comply with BIS-814 or BIS - 815 or any 
specification provided to the CONTRACTOR from time to time. No electrodes 
remaining in open containers for more than 72 hours shall be used. 

9.10 No welder shall be employed to carry out welding in any position except those who 
are fully qualified to weld in that position as per BIS -7318, part-1 qualifying tests for 
metal arc welders. Welders employed shall be required both before commencing work 
and at intervals during the progress of work to make test pieces as laid down in BIS -
817 and 7318, part-1 for the purpose of  grading of welders and according to the said 
grading, welders will be employed on jobs. Welders are to be got approved by 
Engineer-in-Charge before engaging on work. 

9.11 MS Black/High Strength Bolts and Nuts 

 M.S.Black or high strength bolts, nuts and washers etc. shall be as per BIS-800, BIS-
1363 and BIS-1367. Manufacturer's test certificate shall be made available to the 
Engineer-in-Charge or his representative, when called for. For bolted joints, shanks 
and threaded bolts are to be used to ensure that threaded length do not encroach 
within the thickness of connected members of dimension beyond the following limit:- 

a. 1.5 mm for connected members of thickness below 12 mm and 

b. 2.5 mm for connected member of thickness 12 mm and above and that adequate 
shearing and bearing values required as per design are achieved. 

9.12 Every portion work shall have its erection mark or number stenciled on the member 
for guidance in erection and bears all necessary marks of erections as directed by the 
Engineer-in-Charge. 

9.13 No part of the work is to be oiled, painted  (except contact surfaces) packed, bundled, 
crated or dispatched until it has been finally inspected and approved by the Engineer-
in-Charge or his authorized representative. The whole steel work before being 
dispatched from the CONTRACTOR's shop shall be dry and after being thoroughly 
cleaned from dust, mills scale, rust etc., and shall be given two coats of primer and 
one coat of final paint as per painting specification attached in this enquiry. Unless 
otherwise specified, all surfaces inaccessible after welding shall be given two coats of 
primer and two coats of paints as per painting specification Annexure attached in this 
enquiry. 

9.14 The Engineer-in-Charge or his authorized representative shall have free access at 
all reasonable time to all places where the work is being carried out, and shall be 
provided by the CONTRACTOR at his own expenses all necessary facilities for 
inspection during fabrication and erection. The Engineer-in-Charge or his authorized 
representative shall be at liberty to reject the work in whole or in part if the 
workmanship or materials do not conform to the terms of the specifications mentioned 
herein. The CONTRACTOR shall remove, replace or, alter any part of the work as 
ordered by the Engineer-in-Charge or his authorized representative. 

9.15 Erection and Setting of Steel Structure 



 TECHNICAL SPECIFICATIONS ES 2516 1 

FOR CIVIL, STRUCTURAL DOCUMENT NO REV 
AND OTHER ALLIED WORKS SHEET  23  OF  33 

 

FORM NO: 02-0000-0021F2 REV1  All rights reserved 

 The erection of steel work shall be in accordance with Bureau of Indian Standard 
Specifications Nos. BIS-800 and BIS - 816. 

9.16 The CONTRACTOR shall be responsible for the suitability, safety and capabilities of 
all plant and equipment used for erection. 

9.17 Prior to starting erection of fabricated structure, defects if any shall be rectified. The 
CONTRACTOR shall give to the Engineer-in-Charge not less than 24 hours notice 
of his intention to set out or give levels for any part of works, in order that 
arrangements may be made for checking. The CONTRACTOR shall provide all 
necessary arrangements and assistance which the Engineer-in-Charge may require 
for checking the setting out. 

9.18 The CONTRACTOR shall erect the structural steel members in position, to 
dimension, and levels, as in relevant drawings and shall take care to see that 
component parts are not interchanged. Girders, stanchions etc., must rest fairly on 
their beds and will not be taken as erected until completely plumbed, aligned leveled, 
bolted or welded and strengthened, in every respect. The camber, if any, is to be 
maintained as shown in relevant drawings. 

9.19 Particular care should be taken to ensure free expansion and contraction wherever 
provided in the relevant design / drawings or so directed on site. 

9.20 While erecting, the holes in different component parts of structure should be made 
concentric with the use of drifts before any service bolts are fitted. No drifting shall be 
allowed except for bringing together several parts forming a member but the drifts 
must not be driven with such force as to disturb or damage the metal above the holes. 
Hammering of bolts to make holes concentric shall in no case be allowed. No nuts 
should be allowed to become loose and no unfilled bolt holes are to be left in any part 
of the structure unless otherwise specified in the relevant drawings. Welding should 
be adopted wherever specified in the drawings. Wooden rams or mallets shall be 
used in forcing members to position, in order to protect metal from injury or shocks, 
chipped edges shall be finished off smooth and all concave surface rounded off. 

9.21 All erection tools and plants viz. derricks, cranes etc. will have to be provided by the 
CONTRACTOR as required in the erection work. All erection devices must be 
removed after the work is over, in such a way that no damage is done to the erected 
structures. Any damages, in this respect must be rectified by the CONTRACTOR at 
his own cost. 

9.22 The maximum tolerance for line and level of the steel work shall be + 3.0 mm on any 
part of the structure. The structure shall not be out of plumb more than 3.5 mm on 
each 10 M. Section of height and not more than 7.0 mm per 30 metre section. These 
tolerances shall apply to all parts of the structure unless mentioned in the drawings 
issued for erection purposes. 

9.23 Match Marking & Stamping 

i. All materials shall be match marked to facilitate erection. 
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ii. All pieces shall be stamped on at least two sides with erection marks as per 
fabrication drawings to facilitate identification on receipt and assembly. 

10.0 PAINTING ON STRUCTURAL STEEL 

 The following specification shall be used for painting of structural steel work. 

10.1 SCOPE 

 This specification shall be used in non coastal area. 

 Surface Preparation 

 The surfaces to be painted shall be sand blasted to Sa - 2.5 as per Swedish Standard 
SIS 05-59-00. Air used for sand blasting must be dry and oil free. Sand used for sand 
blasting shall be good quality river sand suitable for achieving the required surface 
finish. For optimum results pressure of sand blasting gun should be maintained at 
around 7 kg/cm2 and maximum height of profile should be kept around 50 microns. 
Sand blasted surfaces must be coated with primer within 4 hrs in dry climate. 
Moreover it is not advisable to carry out sand blasting when humidity exceeds 85% 
(RH). 

10.1.1 Painting system to be used are indicated below: 

a. Epoxy Painting: 

 Primer P 1-2 coats + finish paint FP1 (2 coats) where P1 is epoxy polyamide 
cured zinc chromate primer having DFT of 35 micron per coat and FP1 is epoxy 
polyamide cured finish paint having DFT (Dry Film Thickness) of 35 micron per 
coat. 

b. For chlorinated rubber paint. 

 Primer P2 - 2 coats - finish paint FP2 - 2 coats. Where P2 is high chlorinated zinc 
phosphate primer having DFT of 50 microns per coat and FP2 is chlorinated 
rubber based paint having DFT of 50 microns per coat. 

10.1.2 Equivalent product chart for approved paint manufactures for primer P1 and P2 finish 
paint FP1 and FP2 indicated above is enclosed. 

10.1.3 All the surfaces must be sand blasted and 2 coats of primer plus 1 coat of finish paint 
applied in the shop before the same are shifted to site for erection. All the members 
must be suitably match marked for facilitating proper assembly. 

 

 After erection is over all surfaces shall be washed up as follows: 

a.  Washing with clean water (pressure 7 kg/cm2) using suitable nozzles. During 
washing broom corn brushes shall be used to remove foreign matters. 

b.   Solvent washing if required to remove traces of oil grease etc. 
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After washing the surface as indicated above, the surfaces shall be suitably 
touched up to the extent required so that all the damages to the premiered 
surfaces caused during erection are done up. 

The surfaces affected by welding and / or gas cutting during erection shall also 
be suitably touched up. Before touch up is taken up surfaces shall be prepared 
by mechanical means such as grinding, power brushing etc. to achieve surface 
finish to ST-3. 

After touch up work is over as indicated above, all the surfaces shall be given 
one coat of finish paint to the required specification. 

10.1.4 The following points must be observed for painting work: 

a. Primer and paint shall be compatible to each other and should be from the same 
manufacturer. 

b. The recommendation of the paint manufacturer regarding mixing, matching and 
application must be followed meticulously. 

c. Technical representative of paint manufacturer should  be available at site as and 
when required by Engineer-in-Charge  for their expert advice as well as to 
ensure that the painting work is executed as per the instruction of paint 
manufactures. 

 Paints and primers shall be supplied at site in original container with factory seal 
otherwise such paints and primers shall not be allowed to be used. Mode of 
application i.e. by spray, brush or roller shall be strictly as per recommendation of 
paint manufacturer. 

 Painting materials must be used before the expiry date indicated on the 
containers. 

 Number of coats and DFT per coat must be strictly followed as indicated above. If 
the desired DFT is not achieved for primer and finish paints in two coats (each), 
CONTRACTOR shall be required to apply extra coat (s) to achieve the desired 
DFT without any extra cost to Engineer-in-Charge. 

 Colour shade for each coat of primer and finish paint must be different to identify 
the coats without any ambiguity. 

 Shade for the final finish coat shall be decided by Engineer-in-Charge at site. 

 

 All painting materials must be accompanied by manufacturers test certificates. 
However, Engineer-in-Charge has any doubt regarding quality of materials, he 
shall have the right to direct CONTRACTOR to get the doubtful material tested or 
and provided (by CONTRACTOR) testing agencies for which no extra payment 
shall be made to the CONTRACTOR and the charges shall deemed to be 
covered in the unit rates quoted for fabrication and erection of structural work. 
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 DFT for paint shall be measured at least 20 points and mean DFT shall not vary 
by more than 10% than specified in DFT. 

 Instrument for measurement of DFT shall be arranged and provided by 
CONTRACTOR at his cost. 

 Thickness of each coat shall also be checked regularly to ensure uniformity in 
DFT. 

10.1.5 Measurement 

 For purpose of payment, structural work so painted shall be measured and paid on 
MT basis. The weight for this item shall be taken from any of the following documents 
in the following order of priority: 

i. Weights mentioned on the approved drawings. 

ii. Weights paid to fabrication CONTRACTOR for structural fabrication work. 

10.1.6 Sand blasting and painting works, being a specialized job must be carried out through 
the approved agencies only. 

10.1.7      EQUIVALENT CHART FOR VARIOUS PAINT MANUFACTURERS 
 

 ASIAN G & N SHALIMA
R J & N BERGER BOMBAY 

P1 

APCODUR - 
Epoxy Zinc 
Chrome 
Primer 

AMERCOA
T-71 

EPIGARD-4 
ZINC 
CHROMATE 
PRIMER 

EPILAC ZINC 
CHROMATE 
PRIMER 

EPILUX-4 
ZINC 
CHROMATE 
PRIMER 

PENTADUR 
PRIMER 
1532 

P2 

ASIOCHLOR 
HB ZINC 
PHOSPHAT
E PRIMER 

NEROLAC 
PHOSPHAT
E PRIMER 

CHLOROKOT
E ZINC 
PHOSPHATE 
PRIMER 

JENSOLAC 
CR PRIMER 

LINOSOL HB 
ZINC 
PHOSPHATE 
PRIMER 

KANGARO
O HB ZINC 
PHOSPHAT
E OR 
HEMPATEX 
PRIMER 
1632 

FP1 APCODUR 
CF 692 

NEROLAC 
TWO COMP 
EPOXY 

EPIGARD XL 
FINISH 

EPILAC 974 
ENAMEL 

EPILUX-4 
ENAMEL 

PENTADUR 
ENAMEL 
5534 GRAY 

FP2 ASIOCHLOR 
CF 625 

NEROLAC 
CR PAINT 

CHLOROKOT
E FINISH 

JENSOLAC 
CHLORINAT
D. RUBR. 
PAINT 

LINSOL 
CHLORINATE
D 
RUBR.PAINT 

PENTACHL
OR GP 
ENAMEL 
5638 

10.2 SCOPE 
  

This specification shall be used for the painting of structural steel in coastal area in 
saline atmosphere. 

 
10.2.1 SURFACE PREPARATION 
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Surface preparation for all items to be painted shall be done by sand blasting to Sa 
2.5 as per Swedish Specification SIS 05-59-00.  Air used for sand blasting must be 
dry and oil free. Sand used for sand blasting must be of good quality river sand 
suitable for achieving required surface finish for optimum results. Pressure at sand 
blasting gun should be maintained at around 7 kg/cm2 and max. height of profile 
should be kept around 50 microns. 

 
Sand blasted surfaces must be coated with primer within 2 hrs in dry climate. 
Moreover it is not advisable to carry out sand blasting when humidity exceeds 50% 
RH. 

 
10.2.2 Painting systems to be used are as indicated below:- 
 

a. FOR UNPAINTED SURFACES 
 

i. P1-One coat of Ethyl silicate inorganic zinc primer having DFT of 70 
microns per coat. 

 
ii. IP1-One coat of Epoxy MIO having DFT of 70 microns per coat. 
iii. FP-1 One coat of finish epoxy paint using two pack Polyamide cured epoxy 

having DFT of 40 microns per coat. 
 
iv. FP-2 One coat of Aliphatic Acrylic Polyurethane paint having DFT of 

40microns per coat. 
10.2.3 The following points must be observed for painting work:- 
 

a. Only the approved paints/primers as indicated in the equivalent product chart 
(attached herewith) are to be used. 

 
b. All the surfaces must be sand blasted and one coat of primer including one coat 

of MIO are to be applied in the fabrication shop at project site before lifting the 
components for erection.  After erection is over all the surfaces must be washed 
as indicated below:- 

 
i. Wash with clean water (pressure approx. 7 kg/cm2) using suitable nozzles. 

During washing, broom corn brushes to be used to remove foreign matter, if 
any. 

 
ii. Solvent washing if felt necessary to remove traces of oil, grease etc. 
 
iii. After washing surfaces as indicated above, shall be suitably touched up to the 

extent required, so that all the damages to the primed surfaces caused during 
erection are taken care off. 

c.  Surfaces effected by welding and/or gas cutting or handling during erection shall 
also be suitably touched up after preparing the damaged surfaces by mechanical 
means such as grinding, power brushing etc. to achieve surface finish to ST-3. 
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d.  Application of ethyl silicate inorganic zinc primer must be under taken by spray 
method.  Other application methods such as brush/roller application are not 
permitted. 

e.  Primers and paints for a particular system must be purchased from same 
manufacturer for compatibility. 

f.  Recommendation of the paint manufacturer regarding mixing, maturing, 
application (except as indicated specially in this specification) must be followed 
meticulously. 

g.  Technical representative of the paint manufacturers at site must be made 
available as and when required by PDIL for their expert advise as well as to 
ensure that painting work is executed as per instructions of paint manufacturer. 

h.   All paints, primers must be supplied to site in original containers with factory seal.  
Otherwise paints, primers shall not be allowed to used. 

i.  Mode of application for other primers and paints except ethyl silicate inorganic 
zinc primer shall be strictly as per recommendation of paint manufacturer. 

j.  All painting materials should be consumed within expiry date indicated by 
manufacturers on the containers. 

k.  Number of coat and DFT per coat must be strictly followed as indicated in the 
specification above and if the desired DFT is not achieved in the specified 
number of coat, CONTRACTOR shall be required to apply extra coat(s) to 
achieve desired DFT without any additional cost to PDIL/owner. It may be noted 
here that multi coat is not allowed for ethyl silicate inorganic zinc primer and 
therefore extreme care is to be taken for assuring desired DFT in single coat. 

Unless it is not practical to do so, colour shades for primer, intermediate coat and 
finish paints must be different to identify each coat without any ambiguity. 

l.  All painting materials must be accompanied by manufacturers test certificate.  
However, if PDIL has any reasonable doubt regarding quality of the materials 
then, CONTRACTOR shall be required to get doubtful materials tested by PDIL 
approved testing agencies and nothing extra shall be paid for carrying out above 
testing and testing charges shall be deemed to be included in the rates quoted for 
painting work. 

m.  DFT for painting shall be measured at least 20 points and mean DFT shall not 
vary by more than 10% of the specified DFT. 

 Reliable and calibrated instrument for measurement of DFT shall be arranged 
and provided by CONTRACTOR at his cost at site. 

n.  Sand blasting, painting work being a specialized job must be carried out through 
approved agencies only. List of approved agencies is as indicated below: 

 
10.2.4 EQUIVALENT CHART FOR VARIOUS PAINT MANUFACTURERS 
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CODE ITEM 
DFT Per  

Coat(Micr
ons) 

ASIAN G & N SHALIMAR J & N BERGER BOMBAY 

P1 

ETHYL 
SILICATE 

INORGANIC 
ZINC 

PRIMER 

70 
APCOSIL 

601 
DIMETCO

TE9 

TUFFKOTE 

ZILICATE 

J&N 
INORGANIC 

ZINC 
SILICATE 
PRIMER 

ZINC 
ANODE 

304 

HEAPEL’S 
GALVOSIL 

1570 

IP1 
EPOXY  
MIO 

70 
APCODUR 

MIO 
AMERCO

T 385 

EPIGUARD 

HB MIO 

EPILAC 

HB MIO 

EPILUX-
4 

HB MIO 

PENTADU
R 

HB-MIO 

4567 

FP1 

TWO PACK 
POLYAMID
E CURED 
EPOXY 

40 
APCODUR 

CF 692 

NEROLAC 
TWO 
COMP 
EPOXY 

EPIGAURD 

XL 
EPILAC 

974 
EPILUX-4 
ENAMEL 

PENTADU
R 

ENAMEL 
5534 

FP2 

ALILHATIC 
ACRYLIC 

POLYURET
HANE 
PAINT 

40 

APCOTH
ANE 

674 

AMERCO
AT 

450 GL 
SHALITHANE 

JN 992 
PU 

FINISH 

PAINT 

BERGATH
ANE 

ENAMEL 

PENTO- 
THANE 

4513 

 

11.0 MS GALVANIZED GRATINGS 
 
 MS Galvanized gratings shall be made out of M.S.flats and Tor steel round bars of 

approved pattern and thickness. All joints are welded together to form a perfect mesh. 
 
 The details of gratings shall be as per specification. 
 
12.0 ALUMINIUM GRATING 
 
12.1 Aluminium grating shall be made out of aluminium flats of approved pattern and 

thickness. All joints welded / reverted together to form a perfect mesh including 
necessary steel fasteners as required. 

 
 
 
 
 
 
13.0 STEEL / ALUMINIUM DOORS, WINDOWS AND VENTILATORS 
 
13.1 The Steel doors, windows, ventilators and    sashes   shall be of the size and type as 

shown on the drawings and/or of the approved make conforming to BIS-1361 and 
BIS-1038 Fixing and glazing shall be done as per BIS-1081 and as per manufacturers 
instructions. The putty of approved make such as special gold size or equivalent 
conforming to BIS-419 shall be used. 
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13.2 Aluminium doors, windows and ventilators shall  be  manufactured from wrought 
aluminium and aluminium alloy extruded round tube and / or hollow rectangular / 
square sections  conforming to BIS: 1285 & BIS : 6477 or equivalent as approved by 
Engineer-in-Charge. 

 
14.0 NON-ASBESTOS HIGH IMPACT POLYPROPYLENE REINFORCED CEMENT 

CORRUGATED SHEETS FOR ROOFING AND CLADDING 
 

All non asbestos high impact polypropylene reinforced cement 6mm thick corrugated 
sheets shall be of the specified approved quality and shall be in accordance with IS-
14871 and fixing accessories such as J-bolts, L-bolts, roofs washers, etc. shall 
conform to BIS-730. Laying and fixing of sheets used as covering for roofs and wall 
shall conform to BIS-3007 part-I. Holes for receiving the fixing accessories in the 
crown of corrugation must be drilled and not punched and diameter should be 3 mm 
greater than the diameter of the bolts to be used. Bolts and screws should be 8 mm 
or more in dia. and the nuts of the hook bolts, crank bolts should bear a gal vanished 
iron limpet washers. The screw or bolts should be tightened sufficiently only to seat 
the bitumen washer over the corrugations so that the natural movement in the 
substructure of the roof may not damage sheeting. It is essential that the bolt holes 
are made water tight by the use of bitumen washers in conjunction with suitable 
G.I.washer. These form essential accessories to good fixing work. A cracked sheet 
should never be used. 

 
15.0 FLOORING AND PAVING 
 
15.1 Sub Base of floor 
 
15.1.1 The area to be paved shall be divided into suitable panels. Form work shall be 

provided. The boarding / battens shall be fixed in position with their toe at proper 
level, giving slope where required. Alternatively base concrete may be deposited in 
the whole area at a stretch. 

 
15.1.2 Before placing the base concrete the sub-base shall be properly wetted and rammed. 

The concrete of the specified mix shall then be deposited between the forms where 
provided, thoroughly tamped and the surface finished level with the top edge of the 
forms. The surface of base concrete shall be spreader uniformly. The surface shall be 
finished rough to provide adequate bond for the topping. Two or three hours after 
concrete has been laid the surface shall be brushed with wire brush to remove any 
scum or Latinate and swept clean so that coarse aggregate is exposed. 

 
15.2 Cement Concrete Floor Finish 
 
15.2.1 The surface of base concrete shall be thoroughly cleaned by scrubbing with coir or 

steel wire brush. Before laying the toping, the surface shall be soaked with water at 
least for 12 hours and surplus water mopped up immediately before the toping is laid. 

 
15.2.2 The forms shall be fixed over the base concrete dividing into suitable panels. Where 

glass dividing strips are provided, thickness of glass dividing strips shall be 4 or as 
indicated. Before placing the concrete toping, neat cement slurry at the rate of 2 
kg/sq.m shall be then thoroughly brushed into the base concrete just ahead of the 
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finish. The topping shall then be laid, thoroughly compacted by using screed 
board/plate vibrator. The surface floated with a wooden float to a fair and even 
surface shall be left for some time till moisture disappears from it. Junctions with 
skirting / dado or wall surfaces shall be rounded off using cement mortar 1:2 curing 
shall be carried out for a minimum of 7 days. 

 
16.0 PLASTERING 
 
16.1 Sand for plastering : shall be 50% fine sand and 50% coarse sand from approved 

sources. 
 
16.2 Preparation of surface shall be done as per CPWD specifications. 
 
16.3 Cement mortar shall be of the mix as indicated in the items and shall be mixed as 

specified in the CPWD specifications. 
 
16.4 Joints in walls etc. shall be raked to a depth of 12 mm, brushed clean with wire 

brushes dusted and thoroughly washed before starting the plaster work. 
 
16.5 The surface shall be thoroughly washed with water cleaned and kept wet to saturation 

point before plastering is commenced. 
 
16.6 Cement mortar as indicated, shall be firmly applied to the masonry walls in a uniform 

layer to the thickness specified and will be pressed into the joints. On concrete 
surfaces rendering shall be dashed to the roughened surface to ensure adequate 
bond. The surface shall be finished even and smooth. Hectoring wherever required 
shall be done as per directions of Engineer-in-Charge. Nothing extra shall be paid on 
this account. 

 
16.7 All plaster work shall be cured for at least 7 days. 
 
16.8 Integral water proofing compound shall be mixed with cement in the proportion 

recommended by the manufacturer. Care shall be taken to ensure that the water 
proofing material gets well and integrally mixed with cement. All other operations are 
the same as for general plaster work. 

 
16.9 For sand face plaster undercoat of cement plaster 1:4 (1 cement : 4 sand) of 

thickness not less than 12 mm shall be applied similar to one coat plaster work. 
Before the under coat hardens the surface shall be scared to provide for the top coat. 
The top coat also of cement mortar 1:4 shall be applied to a thickness not less than 8 
mm and brought to an even surface with a wooden float. The surface shall then be 
tapped gently with a wooden float lined with cork to retain a coarse surface texture, 
care being taken that the tapping is even and uniform. 

 
17.0 WHITE & COLOUR WASHING AND CEMENT PAINTING 
 
17.1 White Washing 
 
17.1.1 Where white wash is indicated, 3 coats of white wash shall be applied. The surface 

shall present a smooth and uniform finish. 
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17.1.2 White wash shall be prepared from lime slaked   at site and mixed and stirred with 5 

litres of water for one kg. of unsalted lime to make a thin cream. The cream shall be 
screened through a clean, coarse cloth and suitable adhesive such as DDL or 
equivalent as per manufacturer specification. About 1.3 kg of sodium chloride in hot 
water shall also be added for every 10 kg. of lime for making the coat hard and rule 
resistant. Indigo shall also be mixed @ 3 gm/Kg of lime. Each, coat shall be allowed 
to dry before next coat is applied. When dry, the wash should show no sign of 
cracking. One coat consists of application with brushes in horizontal stroke followed 
by vertical stroke. 

 
17.2 Colour Washing 
 
17.2.1 Where colour wash is indicated, one coat of  white wash  and two coats of colour of 

tints approved by the Engineer-in-Charge shall be applied. Dados and skirting shall 
not be white washed, colour washed or distempered or painted. 

 
17.2.2 Only Colour stainer of approved brand not affected by lime, shall be added to colour 

wash. Indigo (Neel) shall, however, not be added in colour wash. 
 
17.2.3 The colour wash shall be applied as described for white wash. After the surface has 

been prepared the first primary coat shall be of white wash. Minimum two coats of 
colour wash shall then be applied. The entire surface shall present a smooth and 
uniform finish of even tint or shade. 

17.3 Distempering 
 
17.3.1 Where distempering is indicated, two coats of distemper oil emulsion or dry distemper 

over a priming coat as specified in the item shall be applied. Each coat of distemper 
shall be approved by the Engineer-in-Charge before next coat is applied. 

 
17.3.2 Distemper oil emulsion shall be as per BIS: 248 of approved brand and manufacture. 

The distemper shall be diluted with water or a prescribed thinner in the proportion of 4 
parts of paste by weight to one part of cold water or in the proportion specified by the 
manufacturer, which shall be invariably followed. 

 
17.3.3 The surface to be distempered shall be cleaned of dust, dirt, chalking and other 

foreign matter. All cracks, holes and surface defects shall be repaired with gypsum to 
give a smooth surface, and papered and wiped clean. The surface shall then be 
rubbed down again with sand paper and made smooth. The surface thus prepared 
shall be given a coat of alkali resistant, priming paint conforming to BIS: 109 or any 
other primer as specified by the manufacturer and allowed to dry at least for 48 hours. 

 
17.3.4 Dry distemper shall be of approved make and   shade conforming to BIS 427 and 

shall be prepared as per manufacturer's specification. The surface to be distempered 
shall be cleaned of dust, dirt, chalking and other foreign matter. All cracks, holes and 
surface defects shall be repaired with gypsum to give a smooth surface, and papered 
and wiped clean. The surface shall then be rubbed down again with sand paper and 
made smooth. The surface thus prepared shall be given a coat of alkali resistant, 
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priming paint conforming to BIS: 109 or any other primer as specified by the 
manufacturer and allowed to dry at least for 48 hours. 

 
17.3.5 After the primer coat has dried for at least 48 hours, the surface shall be lightly sand 

papered to make it smooth for receiving the distemper, taking care not to rub cut the 
priming coat and then dusted off. Prepared distemper shall then be applied with 
brushes in horizontal strokes followed immediately by vertical ones which together 
constitute one coat. 

 
17.3.6 Subsequent coats shall be applied in the same way, with time intervals of at least 24 

hours between consecutive coats. 
 
17.3.7 A uniform finished surface without patches, brush marks, or distemper drops shall be 

obtained. 
 
17.4 Cement Painting 
 
17.4.1 Cement paint: Cement paint shall comply with BIS: 5410 specification for cement 

paint, of colour as required. 
 
17.4.2 Where shown on drawings for external surfaces of sand faced plaster, or any other 

surface, two coats of cement paint shall be applied of tint and shade as approved by 
the Engineer-in-Charge. 

 
17.4.3 The surfaces shall be prepared as specified for white washing. Before applying 

cement paint the surface shall be thoroughly wetted to control surface suction. The 
surface shall be moist but not dripping wet, when the paint is applied. Not less than 24 
hours shall be allowed between the two coats. In hot weather the first coat shall be 
slightly moistened before applying the second coat. 

 
17.4.4 On external plastered surfaces, sand faced or plain plastered and concrete surfaces, 

cement paint shall be vigorously scrubbed on to work the paint into the voids and 
provide a continuous paint film free from  pin holes and other openings. Curing shall 
be done between the coats and for at least 2 days following the final coat. 

 
18.0 GLAZING 
 
18.1 Sheet glass glazing of doors, windows etc. shall be of selected quality glass 

conforming to BIS: 2835. Toughened splinter proof industrial safety glass shall 
confirm to BIS: 2553. No cracked chipped or disfigured glass shall be accepted Glass 
shall be in one piece for each pan. 

 
18.2 Glazing shall be fixed with timber or steel / aluminium beading as called for. Glass 

shall be back puttied and fixed with beading for a water tight and rattle free 
installation. Sizes of timber/ steel / aluminium beading shall be as directed. 
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SECTION – 1.0 
 

GENERAL SPECIFICATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.0 SCOPE  
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1.1 The scope covers technical requirement of Design, Engineering, Supply, Installation, Testing 

and Commissioning, delivery FOR site in well packed condition of the electrical equipments and 
accessories specified herein required for electrical works for renovation of  Admin Building and 
Bungalow (Type B: 9 nos; Type C: 2 nos; Type D: 10 nos)  for HURL, Gorakhpur, Uttar 
Pradesh 

 
1.2 The scope shall include broadly include but not limited to supply, installation, testing & 

commissioning of following: 
 

- Main Power Distribution Board (MPDB) 
- LT cable 
- Lighting Sub Distribution Board  
- Single Phase Socket Distribution Board 
- Sub Power Distribution Board for AC 
- LED lighting fixtures 
- Room switch board 
- Earthing & Lightning protection system 
- Junction Boxes 
- Circuit/Point/exposed wiring to light points, power points & AC points 
- Surface/Concealed Conduit wiring 

 
1.3 Any other items not specified but required for the safe operation of the system are also included 

in vendor’s scope of work. 
 

1.4 For Admin building, Incoming power supply shall be provided at one point by owner. Further 
distribution to individual loads of building by providing MPDB, LSDB, SPDB-Socket, SPDB-AC 
etc. Refer overall SLD and typical SLDs for detailed understanding of the power distribution. 

 
1.5 For individual bungalow Power shall be tapped from the nearest existing pole to individual 

Bungalow through cable & feeder pillar board and shall be terminated in the Meter Distribution 
Board, cable shall be laid underground in GI pipe/overhead as per direction of Engineer-in-
charge. Further distribution to Pre-wired Lighting Distribution Board of individual Bungalow and 
to various electrical points shall also be in contractor’s scope.  
 

1.6 The scope of work shall also include digging of earth and refilling for directly buried cables in 
cable protection GI Pipes, earth strips, earth pits, civil works such as making earth pit 
inspection chambers with covers, grouting of equipment base plate, channels, supports and 
foundation bolts, chipping of concrete or in brick work for earth strips, pipes or other minor 
chipping for foundation preparation, if required, cutting holes in walls for sealing of cable entries 
and making good the same after installation of the equipment and levelling, and other minor 
similar jobs as per directions of Owner / Engineer-in-Charge. 

 
1.7 Quantities indicated in the Schedule of Rates (SOR) are approximate and these may increase 

or decrease or some items may even be deleted at the time of actual execution. However, the 
value of total increase or decrease shall be limited to ± 25% of the contract value irrespective of 
the changes in quantity of individual items. 
 

1.8 All civil work (like cutting, chipping, grouting, making opening in floor / wall etc. for equipment 
foundation and cabling work) pertaining to electrical equipment are in the scope of work of the 
contractor. 

 
1.9 The contractor shall obtain the necessary clearance from local supply authority and electrical 

inspector of UP as applicable, for complete electrical installation. Wherever service connections 



 

TECHNICAL SPECIFICATION FOR 
INTERNAL ELECTRICAL WORKS (SUPPLY & ERECTION) 
FOR RENOVATION OF ADMIN BUILDING & BUNGALOW 

HURL, GORAKHPUR (UTTAR PRADESH) 

PC160-TS-0802 0  

DOCUMENT NO. REV. 
      SHEET 6 OF 59 

 

FORM NO: 02-0000-0021F2 REV3  All rights reserved 

are to be obtained from the local supply company, the contractor shall process the application 
and obtain the power supply. All necessary drawings, calculations, test certificates and record 
of site tests etc. as required by the Inspector shall be furnished. Any modification/rectification 
as required by Electrical Inspector shall be carried out free of cost by the contractor. All fees 
payable to the supply company and Electrical Inspector for such service connections shall be 
paid by the owner. 

 
1.10 This specification shall be read in conjunction with all referred standards, associated drawings, 

specification sheets, PDS, Inventory of internal electrification of admin building & Bungalow and 
Schedule of Rates (SOR) for Electrical Supply & Erection Works for Renovation of Admin 
building & Building (Doc. No. PC160-7711-0991). 

 
1.11 In case of any discrepancies between Technical Specification and SOR in respect of 

description of equipment / work, the details indicated in the SOR shall prevail.  
 

1.12 This being a renovation job, Bidder must visit the site to understand the nature of job and 
collect the necessary details from site. Bidder shall also develop the layout based on the details 
provided and submit for approval during detail engg. 

 
1.13 The contractor shall have valid “A” class licence. The contractor must have PF & ESI codes 

covering all persons hired by him for carrying out the job. He shall engage suitably skilled / 
licensed workmen of various categories for execution of work supervised by supervisors / 
engineer of appropriate qualification and experience to ensure suitable quality of work. 

 
1.14 The contractor shall observe safety rules and take all necessary safety precautions to carry out 

the internal electrification work. 
 
2.0 OPERATING REQUIREMENTS 
 
2.1 All equipment and accessories shall be suitable for trouble free and continuous service at their 

rated capacity in the specified ambient and system conditions. 
 
3.0 REFERENCE STANDARDS 
 
3.1 All electrical equipment and installation shall comply with the requirements laid down in the 

latest issue of relevant Indian Standard Specifications and statutory acts / rules / regulations. In 
the absence of IS for any particular equipment or in case of imported equipment, relevant IEC 
Standards shall be applicable. All Specifications, publications mean the latest edition.  
 

3.2 The equipment and installation shall also comply with the provisions of latest issue of Indian 
Electricity Rules. Contractor shall obtain approvals of Statutory Authorities for equipment and 
complete installation and shall make, wherever necessary, suitable modification in the 
equipment, installation to comply with the above. 

 
3.3 Wherever any requirement, laid down in this standard, differs from that in Indian Standard 

Specification, the requirement specified herein shall prevail. 
 
4.0 SERVICE CONDITIONS 

 
The equipment shall be designed for the following site conditions: - 

 Maximum ambient temperature -  47 0C 
 Minimum ambient temperature -  1.7 0C 
 Design reference temperature -  50 0C 
 Relative humidity - 100%  
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 Altitude above sea level - <1000 mtr 
 

5.0 INSTRUCTION TO THE BIDDER 
 
5.1 This specification covers complete electrifications of Admin building & Bungalow, which shall 

include LT cables & wires, LSDB’s, FPB, SPDB’s for 16A switch socket, SPDB’ for AC, Meter 
distribution board. Room switch boards, surface/recess conduits, MCB boxes, LED lighting 
fixtures, wall & ceiling Fan, 6A & 16A switch socket etc as specified in technical specification, 
SOR, and attachments enclosed with it. 
 

5.2 Complete work shall be carried out conforming to the provisions of Indian Electricity Act and 
relevant Indian standard Specifications (ISS). Wherever these regulations are supplemented by 
the State Electricity Dept., Electricity Undertakings / Boards, the installation shall also comply 
with these requirements. Wherever the specifications given in this NIT differs from those of the 
statutory regulations, these specifications shall be followed.  

 
5.3 Bidder shall submit various Layout drawings as per Annexure-I ‘Drawings and Documents 

Schedule’ for owner’s approval before proceeding with the installation works. Approval of 
drawings / documents does not relieve the contractor of his responsibilities to meet the intents 
of specifications. Cutting chases / groove, wherever required, and making good is deemed to 
be included in the contractor’s quoted rates. 

 
5.4 Location Main Power Distribution Board, Feeder Pillar Board, Meter Distribution Boards, 

Lighting Sub Distribution Boards, switch boards, light fittings, cable routes, conduit routes, earth 
pits etc. shall be marked at site by the contractor and approval of Engineer-in-charge shall be 
obtained before proceeding with the installation work. 
 

5.5 On completion of works, wiring diagram for complete installation and various Layout drawings 
as per Drawings and Documents Schedule shall be prepared by the contractor and 4 copies of 
the same shall be supplied to the owner (M/s HURL) for their record. 
 

5.6 Rated Power, Voltage and frequency of supply of current consuming devices and materials 
used in installation shall be suitable for the power and frequency of the supply to which these 
are to be connected. 

 
5.7 Power wiring shall be kept separate and distinct from light wiring, from the level of circuits, i.e., 

beyond the branch distribution boards. Conduits for light/power wiring shall be separate. 
 

5.8 Loads of complete building & bungalow are distributed in such a way that balancing of 3-ph 
circuit shall be done. 

 
5.9 All circuits shall be indicated and numbered in wiring diagram and all points shall be given the 

same number as the circuit to switch they are electrically connected. Distributions boards shall 
also be marked to indicate the circuit number controlled by them. 

 
5.10 “Loop in” system of wiring shall invariably be followed throughout the installation. Where it is 

absolutely necessary, junction boxes of approved make may be used as permitted by 
Engineer-in-charge.  
 

5.11 In wiring, no joints in wiring will be permitted anywhere, except in switch box or point outlets, 
where jointing of wires will be allowed with use of suitable connector. Soldered or taped joints 
are not permitted for jointing under any circumstances. 
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5.12 The wiring throughout the installation shall be such that there is no break in the neutral wire 
except in the form of linked switchgear. 

 
5.13 Surface wiring, wherever applicable shall run as far as possible along the walls and ceiling, so 

as to be easily accessible for inspection. 
 

5.14 In recessed conduit system, routes of conduit will be planned, so that various inspection boxes 
provided don’t present a shabby look. Such boxes can be provided 5 mm above plaster level, 
and they can be covered with plaster of paris with marking of junction boxes. 

 
5.15 Installation of conduits for wiring generally will not be taken in floor slabs. 

 
5.16 Socket outlets along with switch shall be modular type for either 6A 3 pin or 16/6 Amp 6 pin 

configuration. The third pin shall be connected to earth through protective (loop earthing) 
conductor. 2 pin or 5 pin socket outlets will not be provided. 

 
5.17 Sockets for the power outlets of rating above 1KW like for window/split AC etc, shall be of 

industrial type with associated plug top and controlling MCB. 
 
6.0 POWER SUPPLY DISTRIBUTION 
 
6.1 For Admin building, Incoming power supply shall be provided at one point by owner. Further 

distribution to individual loads of building by providing MPDB, LSDB, SPDB-Socket, SPDB-AC 
etc. Refer overall SLD and typical SLDs for detailed understanding of the power distribution. 

 
6.2 For individual bungalow Power shall be tapped from the nearest existing pole to individual 

Bungalow through cable & feeder pillar board and shall be terminated in the Meter Distribution 
Board, cable shall be laid underground in GI pipe/overhead as per direction of Engineer-in-
charge. Further distribution to Pre-wired Lighting Distribution Board of individual Bungalow and 
to various electrical points shall also be in contractor’s scope 
 

7.0 SYSTEM OF WIRING 
 
7.1 Wiring shall be FRLS PVC insulated (Sheathed /Unsheathed) stranded copper conductor cable 

in approved PVC conduit wiring as per approved drawings. Wiring is to be terminated in sunken 
cast iron or pressed steel terminal boxes for mounting modular type fittings like switches, 
sockets and regulators, etc. complete with modular base, cover plate etc. Cable for lighting and 
power circuit shall run separately. 
 

8.0 POINT WIRING 
 
8.1 Installation is to be carried out on point wiring basis, the supply of following shall be deemed to 

be included in wiring works. 
 

a) Conduit/channel as the case may be, accessories for the same and wiring cables between 
the switch box and the point outlet, loop protective earthing of each fan/light fixture. 
 

b) 650/1100V FRLS PVC insulated copper conductor single core lighting wires of size 
1.5/2.5/4/6 sq. mm as specified for conduit wiring, and PVC insulated 1.5 copper conductor 
earth wire. 

 
c) All fixing accessories such as clips, screws, Phil plug, rawl plug etc. as required.  
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d) GI or PVC switch boxes for control switches, regulators, sockets etc, recessed or surface 
type, and phenolic laminated sheet covers over the same. 

 
e) Outlet boxes, junction boxes, pull boxes etc. provided with switchboards for loose wires/ 

conduit terminations. 
 

f) Control switch or MCB, as specified. 
 

g) PVC concealed conduit as specified with all relevant accessories and junction / inspection 
boxes. 

 
h) Ceiling rose or connector (in case of ceiling / exhaust fan points). 

 
i) Connections to ceiling rose, connector, socket outlet, lamp holder, switch etc. 

 
j) Bushed conduit or porcelain tubing where wiring cables pass through wall etc. 

 
k) Back plate (in case of suspended light fixtures). 

 
l) Wiring of each lighting fitting / receptacle unit / ceiling fan / bell point / exhaust fan, etc. shall 

be considered as one point. 
 
9.0 CONCEALED CONDUIT WIRING 
 
9.1 Supply, routing and laying of PVC conduit of minimum size 20mm in walls/ceiling, from lighting 

panels up to fittings, receptacles/ inspection/ junction boxes etc. shall be in the contractor’s 
scope. 

 
9.2 The Contractor shall closely coordinate his work with that of the Civil Contractor. The contractor 

shall prepare detailed shop drawing and submit for the approval to the owner well before 
commencing the work. The shop drawings shall show setting out details for all components 
such as conduits and cable routes indicating the number and size of wires in each section of 
conduit. 

 
9.3 The layout of conduits shall be such that any condensation or sweating inside the conduit is 

drained out. Suitable precaution shall be taken to prevent entry of insects inside the conduit.  
No cable or wire shall be installed until the inside of conduit has been cleaned.  
 

9.4 Suitable junction / inspection boxes according to requirements shall be provided to permit 
periodical inspection and to facilitate replacement of wires, when required. The boxes shall be 
mounted flush with the wall or ceiling. Junction boxes with minimum 75 mm depth shall be used 
in roof slabs and depth of boxes in other places shall be as per IS: 2667. 
 

9.5 Wherever a straight run of conduit exceeds 6 mts. additional pull boxes or junction box shall be 
provided. However, the entire assembly shall be so assembled in order to facilitate renewal 
wiring etc. in the future. Pull boxes shall not be located in a conspicuous manner. Number and 
location of pull boxes shall be clearly indicated on shop drawings and shall be got approved by 
the owner / Engineer-in-charge before commencing the work. 
 

9.6 The chases in the wall shall be neatly made and with ample dimensions to permit the conduit to 
be fixed in the manner desired. 
 

9.7 All the cuttings and chasings in the brick work / RCC work / Block work shall be carried out 
using electrically operated Hilti or Fishcher make casing tool. Further all the drillings and 
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cuttings in the RCC work shall be carried out using core cutting machine. The rate shall include 
all these and no separate rates towards the same shall be paid to the contractor. 
 

9.8 Fixing of standard bends of elbows shall be avoided as far as practicable and all curves 
maintained by bending the conduit pipe itself with a long radius which will permit easy drawing 
in of conductors. All threaded joints of conduit pipes shall be treated with some approved 
preservative compound to secure protection against rust. Open conduit ends shall be properly 
protected to prevent the ingress of dirt and rubbish. 
 

9.9 Provisions shall be made at expansion joints, where they occur in the building structure. PVC 
pipe with coupling to be installed to prevent damage to structure / conduits and finishes.  
Continuity through all such joints shall be maintained. 
 

9.10 All conduits shall be kept clear of other services, except where intentionally earthed or bonded.  
Conduits shall be fixed to prevent contact with same at the following minimum spacing. 
a) 150 mm away from hot water services. 
b) 50 mm away from all other services. 
 

9.11 Where desktop to be installed, group of 3 nos 6A plug points to be provided. 
 

10.0 CONDUIT CAPACITY 
 
10.1 Maximum number of PVC insulated cables conforming to IS: 694 that can be drawn in one 

conduit shall be as follows: 
 

Nominal Cross 
Sectional Area of 
Conductor in sq. mm 

Size of Conduit 

 20 mm 25 mm 32 mm 38 mm 
 S B S B S B S B 
1.5 5 4 10 8 18 12 - - 
2.5 5 3 8 6 12 10 - - 
4 3 2 6 3 10 8 - - 
6 2 - 5 4 8 7 - - 
10 2 - 4 3 6 5 8 6 

 
Note:  

 
1.  The above table shows the maximum capacity of conduits for a simultaneous drawing of 

cables. 
 

2.  The columns headed ‘S’ applies to runs of conduit which have distance not exceeding 4.25 
m between draw in boxes and which do not deflect from the straight by an angle of more 
than 15°. The columns headed ‘B’ apply to runs of conduit which deflect from the straight by 
an angle of more than 15°. 

 
3.  Conduit sizes are the nominal external diameters. 

 
11.0 MATERIALS 
 
11.1 The cable shall be of XLPE insulated and of approved make / grade ISI marked. All materials 

for fittings / accessories, cable etc. to be incorporated in this work shall strictly comply with 
latest appropriate Indian Standards. If Indian standards have not been issued relevant current 
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British Standards may be used. Aluminium link clips of width 6 mm to 8 mm shall be acceptable 
without any price adjustment. 

 
11.2 The rates for point wiring (power / light) are with the provision of stranded copper conductor of 

solid drawn copper conductor. 
 

12.0 CONNECTORS 
 
12.1 Connectors of appropriate rating shall be provided inside the box for fan and utility fittings. The 

wiring shall be done in such a way that wires from connectors to the fan are not visible. In 
situations where ceiling rose is proposed for fan and tube light fittings, the connector need not 
be provided. 
 

13.0 LIGHTING WIRES 
 

13.1 The wires for wiring in lighting system shall be 650 / 1100 V, PVC insulated, unarmoured with 
stranded copper conductors, unless otherwise specified. The wires shall conform to IS: 694. 
 

13.2 The minimum area of conductors shall be 1.5 sq. mm for light point/fan point/exhaust fan 
point/call bell point and 4 sq. mm for light/power plug. 
 

13.3 The PVC insulation shall be coloured red, yellow, blue for R, Y, B phase and black for neutral. 
 

14.0 EQUIPMENT SPECIFICATIONS 
 

14.1 415V MAIN POWER DISTRIBUTION BOARD (MPDB) 

14.1.1 Distribution boards shall conform to the specification sheet, feeder details, Engineering 
standard for sheet steel distribution board (ES: 8080), SLD and specifications mentioned 
herein. 

14.1.2 The required details of the MPDB, such as feeder/circuit rating, instruments and meters, 
protections, reference schematic drawings etc. are indicated in the feeder details. Numbers and 
ratings of feeders, indicated in the feeder details, are tentative and may increase or decrease. 
Actual numbers and ratings of the feeders will be indicated at the time of order/drawing 
approval. 

14.1.3 Rated short circuit breaking capacity for 415V MPDB shall be minimum 50 KA for 1 sec. 

14.1.4 The incoming circuit breaker feeders shall be in single tier formation. 

14.1.5 ACB shall be provided with electrically draw out features.   

14.1.6 The main bus bars shall have heat shrinkable insulated sleeves suitable for rated voltage and 
shall be made of high conductivity aluminium alloy. At joints of these bus bars removable 
shrouds shall be provided. 

14.1.7 Bus bars shall be of uniform cross section and supported on non-hydroscopic FRP insulators 
with adequate clearances and creepage distance to prevent flash over due to effect of 
dust/moisture. 
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14.1.8 A continuous earth bus shall be provided at the bottom in the switchboard for grounding. 

14.1.9 Busbar clearances shall conform to relevant Indian Standard/IEC for equipment voltages up to 
and including 500V AC. 

14.1.10 The draw out modules shall be standardized and it shall be possible to interchange any module 
with a module of same size. The components to control the equipment like switch, starter, fuse, 
auxiliary relay etc. shall be wired as a unit on the individual module. Safety shutter shall be 
provided to prevent direct access to live parts when the chassis is removed. 

14.1.11 The entire draw out construction should be designed for safe operation during placement or 
removal of chassis. An earthing arrangement shall be provided which will make contact first 
before the power contacts are made and break last.  

14.1.12 The door shall be interlocked so that it cannot be opened unless the isolating switch on that 
module is OFF. However, it shall be provided with interlock defeat mechanism for intentional 
opening when on line for testing and inspection purpose. 

14.1.13 Control switches for breaker control shall be provided in each breaker cubicle. Circuit breaker 
shall be interlocked to prevent withdrawal of a closed breaker or insertion of a closed breaker. 
Each breaker shall be provided with anti pumping device. 

14.1.14 Provisions shall be made to manually close/trip circuit breakers on loss of control voltage. 

14.1.15 The switchboards shall be suitable for extension at both the ends. 

14.1.16 There shall be three positions for Breaker/Contactor trolley: - Service, Test and Isolate. In 
service position, the power connections shall be made; but in test and isolate mode, the power 
connection of bus bars shall be automatically removed. 

14.1.17 Suitable shutter arrangement shall be provided to protect the person from accidental contact 
with live bus in trolley chamber. 

14.1.18 FRP supports shall be used for bus bars with adequate clearances and creepage distance to 
prevent flash over due to effect of dust moisture. 

14.1.19 Protective relays for incoming and outgoing feeders shall be microprocessor based numerical 
type. 

14.1.20 Every enclosure door that provides access to live parts operating at 240 V AC and above shall 
be mechanically interlocked with a circuit interrupting device on the supply side such that when 
the door is open, the equipment is de-energised. 

14.1.21 The design, manufacture and testing of MPDB shall be in conformity with all applicable Indian 
Standards, Codes, Regulatory requirements and details indicated in the above SS/ES/FD. 

14.1.22 Main power distribution board shall be totally type tested panel as per IEC 61439. 
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14.1.23 The required details of the MPDB, such as feeder/circuit rating, instruments and meters, 
protections, reference schematic drawings etc. are indicated in the feeder details. Numbers and 
ratings of feeders, indicated in the feeder details, are tentative and may increase or decrease. 
Actual numbers and ratings of the feeders will be indicated at the time of order/drawing 
approval. 

14.1.24 Technical Particulars shall be filled by the bidder and submitted for Approval after order in line 
with ITB / P.O. requirement before commencement of manufacturing. 

14.1.25 The make of components to be used in the MPDB shall be as specified in this specification. 
The make of the components, not specified, shall be indicated by the bidder and the same shall 
be subject to HURL/PDIL approval. 

14.1.26 Meters as indicated in the feeder details for each feeder shall be provided. However, whereas 
ammeter and voltmeter shall be provided separately, all other meters shall be part of the 
multifunction meter. 

14.1.27 Power for space heater bus shall be tapped from the main bus of the MPDB through suitably 
rated double pole MCB instead of the provision specified at clause no. 5.17.1 of ES: 8060. 

14.1.28 Suitable DC power pack of required capacity of minimum 30min backup to be provided for  
closing, tripping and indication of circuit breaker feeder. Spare power pack with inside and 
outside isolation shall be provided. DC voltage shall be 220V/110V DC and AC auxiliary supply 
voltage shall be 240V AC. 

14.1.29 Various schematic diagrams attached are suggestive. Vendor shall consider all other 
components/wiring as required for proper and safe operation of the scheme. Where no scheme 
is attached for any type of feeder, vendor shall develop the scheme as per his own standard 
which shall be subject to owner’s approval. 

14.1.30 The switch boards shall be complete with terminal blocks, rolled aluminium heavy duty double 
compression type cable glands and crimping lugs suitable for the cable types and sizes 
indicated in feeder details. The number and sizes of cables may change at the time of drawing 
approval and the same shall be provided as required without any cost/time implications. 

14.1.31 Removable gland plates shall be of 6 mm minimum thickness for incomers and 3 mm thickness 
elsewhere. 

14.1.32 The offered switchboard shall be suitable for extension in either direction, for this ends of bus 
bars shall be suitably drilled and panels at extreme end shall have openings, which shall be 
covered with plates screwed to the panel. 

14.1.33 The current rating of the neutral shall be half that of the phase bus bars. Removable neutral 
links shall be provided on feeders to permit isolation of the neutral bus bar. 

14.1.34 Control transformer shall be provided for each bus section of the MPDB having contactor 
control feeders and each transformer shall be sized for the entire switchboard. Switchboard 
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having two bus sections and coupled by bus tie shall have manual changeover switch for the 
control transformers. The control transformer shall have at least 10% spare capacity. 

14.1.35 The hot spot temperature of bus bars, including joints, at design temperature shall not exceed 
950C under normal operating conditions. However, for silver plated joints the allowable 
maximum temperature shall be 1150C. 

14.1.36 The current rating as specified in specification sheets for switchboard its components are in 
panel rating. The vendor shall apply suitable de rating to arrive the nominal rating. 

14.1.37 All bus bars shall be insulated with PVC heat shrinkable sleeves of 1100V grade. Red, yellow 
and blue colour shall be used for phase bus bars and black colour shall be used for neutral bus 
bars. 

14.1.38 Minimum clearance between live parts, between live parts/neutral to earth shall be 19mm. 

14.1.39 Adequate means shall be provided to prevent shorting of power and/ or control terminals due to 
accidental dropping of maintenance tools etc. 

14.1.40 All identical equipments and corresponding parts shall be fully interchangeable. 

14.1.41 Metal sheets shall be provided between two adjacent vertical panels running up to the full 
useful height of the switchboard. 

14.1.42 All doors and movable parts shall be earthed using flexible copper connections, to the fixed 
frame of the switchboard. Provision shall be made to connect the earthing bus bar to the plant 
earthing grid at two ends. Minimum 4 nos, 10mm dia bolts with nuts shall be provided on the 
earth bus for termination of fourth core of cable per vertical panel. 

14.1.43 Nameplates for feeder compartments shall be in two parts, one part shall have necessary 
details pertaining to the compartments number of vertical panel of the switchboard. The other 
parts shall be removable and shall contain all details regarding the feeder numbers for 
drives/equipment controlled by the particular module as per approved drgs, also Danger name 
plate shall be provided at the front and rear of each panel.  

14.1.44 The incoming / outgoing cable termination shall be staggered for each circuit and barriers of 
sheet steel or insulating material shall be provided between terminations of two circuits such 
that maintenance on one circuit could be carried out while the other circuit is live. Suitable 
clamping arrangements shall be provided for cables and cable termination. Terminal blocks 
shall not be used for supporting the cables. 

14.1.45 All terminals except wiping/sliding type control terminals shall be shrouded with plastic covers 
to prevent accidental contact.  

14.1.46 The earth connection shall make before the main power / control contacts make and break after 
the power /control contacts are disconnected. Earthing connection through a plug and socket 
connection shall not be acceptable. Also the earth connections must remain connected when 
breaker connected in ‘Test’ position. 
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14.1.47 Sheet steel barrier shall be provided between individual compartments and cable alley. This 
barrier shall be provided with opening for power and control connections and it shall be 
possible to safely carryout maintenance work on cable connections to any one circuit in the 
cable alley with the bus bars and the adjacent circuits live. Maintenance and connection of 
cables to any modules shall be possible without having to takeout the modules from its position 
from the panel. 

14.1.48 Wherever any requirement, laid down in this specification/specification sheet/feeder details, 
differs from that in Engineering Standard (ES:8060), the requirements specified in this 
specification/specification sheet/feeder details shall prevail. 

 
14.2 Cables 

14.2.1 Cables shall conform to Engineering Standard ES-8160 and enclosed Specification Sheets. 

14.2.2 All LT power cables shall be with stranded aluminium / copper conductor with XLPE insulation, 
PVC inner sheathed, armoured, PVC outer sheathed FRLS type and construction as per IS: 
7098 (Part 1) and as specified in the specification Sheet (attached in this specification). 

14.2.3 All control cables shall be stranded copper conductor with XLPE insulation, PVC inner 
sheathed, armoured, PVC outer sheathed FRLS type and construction as per IS: 7098 (Part 1) 
and as specified in the specification Sheet (attached in this specification).  

14.2.4 All control cables cores shall be identified with numerical core numbers printed on core instead 
of colours.  

14.2.5 All cables shall be armoured and shall have extruded inner and outer sheath. Cables shall be in 
continuous lengths without any joints. 

14.2.6 Preferred drum length shall be indicated by bidder which shall be subject to approval by 
owner/PDIL. Bidder shall indicate maximum drum length for each size and type of cables. 

14.2.7 Various sizes of cables and their quantities shall be as indicated in the SOR. The quantities 
indicated are tentative and may increase or decrease. Some sizes may be even deleted. Exact 
requirement shall be indicated at the time of order. Bidder shall confirm that there shall be no 
variation of unit rate on this account. 

14.2.8 Technical Particulars shall be filled by bidder and submitted for approval after order in line with 
PO requirement before commencement of manufacturing. Separate sheet shall be furnished for 
different grade cables. 

14.2.9 The cut ends of cable shall be sealed by means of non-hygroscopic sealing material. 

14.2.10 Following information shall be embossed on outer sheath throughout the length of cable at 
regular interval: 

i) Cable size & no of cores 
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ii) Voltage grade 

iii) Type of insulation  

iv) Year of Manufacture 

v) Name of Manufacture 

vi) Running meter 

 
14.3 Lighting Sub Distribution Board (LSDB)/ Single Phase Socket Sub Distribution Board 

(SPDB-Soc.)/  Sub Power Distribution Board for Air conditioners (SPDB-AC) 
 

14.3.1 Power to Lighting Sub Distribution Board (LSDB), Single Phase Socket Sub Distribution Board  
(SPDB-Soc) and Sub Power Distribution Board for AC (SPDB-AC)  shall be provided from Main 
Power Distribution Board (MPDB). 
 

14.3.2 LSDB shall be provided to supply power to the lighting fixtures, SPDB-Soc shall be provided to 
supply power to 16A switch sockets and SPDB-AC shall be provided to supply power to Air-
Conditioner.  

 
14.3.3 The design and specification of the LSDB/SPDB-Soc/SPDB-AC shall conform to the 

requirements laid down in the specification sheet. LSDB/SPDB-Soc/SPDB-AC shall be 
fabricated out of 2.5 mm thick cold rolled sheet steel. 

 
14.3.4 LSDB/SPDB-Soc/SPDB-AC shall be of dust, vermin and weatherproof construction fabricated 

out of 2mm thick CRCA conforming to IP55. The enclosure shall be suitable for mounting on 
wall. 4nos. holes suitable for 12mm bolts shall be provided outside the enclosure for fixing the 
LSDB/SPDB-Soc/SPDB-AC on wall. 
 

14.3.5 The miniature circuit breakers shall be so mounted inside the enclosure that their operating 
knobs project outside for easy operation. The cut-out for the knobs on the enclosure shall be 
lined with gasket for dust proofness. For further protection against ingress of dust, the portion 
where the knobs have protruded out shall be provided with another external front cover, 
internally hinged at the top, gravity operated and with a knurled knob at the bottom. The 
external cover shall be flushed with the main cover. Continuous neoprene gasket shall be 
provided to make the board completely dust and weather proof. 

 
14.3.6 All external hard ware of diameter less than 8mm shall be of stainless steel and those of 

diameter 8mm and above shall be of mild steel cadmium plated or zinc passivated. 
 

14.3.7 The LSDB shall have top entry arrangement for outgoing cables and bottom entry for incoming 
cable provided with double compression type rolled aluminium cable glands suitable for 1.1 KV 
XLPE-A-FRLS PVC outer-sheathed cables. FPB/SPDB-Socket/ SPDB-AC shall have bottom 
entry arrangement for cables provided with double compression type rolled aluminium cable 
glands suitable for 1.1 KV XLPE-A-FRLS PVC cables. 
 

14.3.8 The internal wiring shall be carried out by means of single core XLPE/PVC insulated 2.5 sq.mm 
stranded copper conductor cables. 
 

14.3.9 Individual earth terminals shall be provided for the earth conductor of the outgoing cables 
beside the phase and neutral terminals.  
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14.3.10 Suitable label inscription consisting of black Perspex with engraving for the board and circuit 
nos. of all outgoing feeders shall be provided. The label inscription of the board shall contain 
description and code no. as indicated in specification sheet. The circuit nos. of outgoing 
feeders shall be serially indicated as 1L, 2L......... 17L, 18L. 
 

14.3.11 The LSDB’s/SPDB-Soc/SPDB-AC shall be provided with two external earthing terminals.  
 

14.3.12 The board shall be complete with terminal block, cable glands, cable lugs and other 
accessories as required. 

 
14.3.13 Three phase and neutral bus bar system of adequate size shall be provided to which all 

outgoing and incoming MCBs shall be connected. 
 

14.3.14 The board shall be complete with terminal block, cable glands, cable lugs and other 
accessories as required. 
 

14.4 PRE WIRED LIGHTING DISTRIBUTION BOARDS FOR BUNGALOW 
 

14.4.1 Pre-wired distribution boards shall be concealed single door housed in purpose made metal 
cases conforming to relevant Indian standards. The sub-distribution boards shall not be 
mounted at a height exceeding 180 cm from finished level. 
 

14.4.2 Pre-wired distribution Boards shall be phase segregation type equipped with rigidity fixed 
Miniature Circuit Breakers (MCB) complying with specific number of relevant code in the phase 
leads with overload and short circuit protection. The (MCB) shall have adequately sized 
terminals for the outgoing leads. Pre-wired distribution boards shall have adequately sized 
terminals or clamps for the incoming conductors. Pre-wired distribution boards shall have an 
earth bus bar with the necessary number of terminals for connecting the earth continuity 
conductors associated with the various circuits supplied from the board. 
  

14.4.3 Each Pre-wired distribution board shall have a circuit pasted or otherwise permanently fixed 
inside the cover stating the designation and details of the circuits controlled, and rating of 
miniature breakers. Non-flammable insulating barriers shall be provided between poles and 
phases and all live parts protected with non-flammable insulating shields to prevent accidental 
contact while operating the miniature breaker. 
 

14.5 LIGHT FITTINGS 
 
14.5.1 All lighting fixtures shall be LED type. 

 
14.5.2 The fixtures shall be complete with all accessories including the driver, lamps and all 

accessories. The lighting fixtures shall also conform to the specification sheet (attached in this 
specification). 

 
14.5.3 The fixtures shall be provided with cable glands and a terminal block suitable for termination of 

copper conductor up to 2.5 sq. mm size.  
 

14.5.4 The fixture shall be so designed that it shall be possible to maintain or replace different 
accessories without difficulty, including replacement of lamps 

 
14.5.5 Following type of light fittings shall be used:  
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a) High quality LED tube batten complete with single 20W tube (T5) eco friendly, having ≥ 
2000 lumen output, CCT-6500K, IP-20, luminous efficacy ≥ 100 lm/watt, CRI>80, life ≥ 
40000 burning hours, PF>0.95 and THD<10%, no UV radiation etc. 
 

b) High quality LED tube batten complete with two 20W tube (T5) eco friendly, having ≥ 2000 
lumen output, CCT-6500K, IP-20, luminous efficacy ≥ 100 lm/watt, CRI>80, life ≥ 40000 
burning hours, PF>0.95 and THD<10%, no UV radiation etc. 

 
c)  High quality LED fluorescent tube batten complete with single 9W tube (T5) eco friendly, 

having ≥ 900 lumen output, CCT-6500K, IP-20, luminous efficacy ≥ 100 lm/watt, CRI>80, 
life ≥ 40000 burning hours, PF>0.95 and THD<10%, no UV radiation etc. 

 
d)  Bulk head lighting fixtures complete with bracket, 9W LED bulb eco friendly, having ≥ 900 

lumen output, CCT-6500K, luminous efficacy ≥ 100 lm/watt, CRI>80, life ≥ 40000 burning 
hours, PF>0.95 and THD<10%, no UV radiation etc. suitable for outdoor installation. 

 
Also refer other type lighting fixture from SOR attached. 

 
14.6 CEILING FANS 

 
14.6.1 Ceiling fans shall be of 1200 mm/600mm sweep suitable for operating on 240V, 1 phase, 50Hz 

supply and shall be complete with standard mounting accessories such as suspension rods, 
top and bottom caps etc. The fans shall be of approved shade and supplied with appropriate 
electronic speed regulators (modular type). The ceiling fans shall conform to relevant Indian 
standards. 
 

14.6.2 The minimum distance between fan blades and the ceiling should be about 0.3 meters. 
 

14.6.3 Energy efficient fans with minimum BEE 5 star rating shall be used. 
 

14.7 CEILING ROSES 
 

14.7.1 Ceiling rose shall be of bakelite and shall comply with IS-371 specification for ceiling roses 
having two or three terminal plates and of outside diameter not less than 63.5 mm. The flexible 
cord shall be fixed to ceiling rose in such a way that no weight is carried by the clamping 
screws. The flexible cord shall be of 23 / 0076 dia. cord with copper conductor. 
 

14.8 EXHAUST FANS 
 

14.8.1 The exhaust fans shall be of 300mm sweep, domestic type, suitable for operating on 240V, 1 
phase, 50 Hz supply and shall be complete with self opening louvers and standard mounting 
accessories such as frame etc. 

 
14.8.2 Exhaust fans shall be fixed in wall by providing, a circular opening to suit the size of the frame, 

which shall be fixed by means of rag bolts embedded in the wall. The hole shall be neatly 
plastered to the original finish of the wall. The exhaust fan shall be connected to the exhaust 
fan point, which shall be wired as near to the opening as possible, by means of a flexible cord. 
 

15.0 MOULDED CASE CIRCUIT BREAKERS (MCCB) 
 

15.1.1 MCCBs shall be provided with spring assisted quick make/ break, trip free mechanism. 
 



 

TECHNICAL SPECIFICATION FOR 
INTERNAL ELECTRICAL WORKS (SUPPLY & ERECTION) 
FOR RENOVATION OF ADMIN BUILDING & BUNGALOW 

HURL, GORAKHPUR (UTTAR PRADESH) 

PC160-TS-0802 0  

DOCUMENT NO. REV. 
      SHEET 19 OF 59 

 

FORM NO: 02-0000-0021F2 REV3  All rights reserved 

15.1.2  MCCB shall be suitable for remote tripping operation and the tripping device shall be suitable 
for the specified control supply voltage. 
 

15.1.3 MCCBs shall be provided a tripping device with inverse time characteristic for over load 
protection and instantaneous characteristics for short circuit protection and MCCB rated above 
125A shall preferably have adjustable settings. 
 

15.1.4 ON and OFF position of the operating handle of MCCB shall be displayed and the operating 
handle shall be mounted on the door of the compartment housing MCCB. 
 

15.1.5 Each MCCB shall be provided with minimum 1 NO + 1 NC auxiliary contact and 1NO contact 
for tripping indication/alarm for owners use. 
 

16.0 MINIATURE CIRCUIT BREAKERS (MCB) 
 
16.1.1 MCBs shall have silver tungsten contact rewirable connections suitable for flush and surface 

mounting and shall be suitable for mounting on Din-Rail. MCB and distribution boards shall be 
as per approved make of list. 
 

16.1.2 All MCBs shall be ISI marked. 
 

16.1.3 All wiring connections required to be made with MCBs shall be carried out by providing 
necessary thimbles / lugs duly crimped. 

 
16.1.4 MCBs shall be hand operated, air break, quick make, quick break type conforming to applicable 

standards. 
 

a) The MCB shall be provided with overload / short-circuit protective device for protection 
under overload and short circuit conditions. The switch action shall be trip free to inhibit 
closing under fault conditions. All brass parts shall be electroplated and all steel parts 
cadmium plated and all contacts silver plated. The minimum breaking capacity of MCBs 
shall be 10 KA r.m.s at 415V / 220V AC. 

 
b) Miniature circuit breakers shall be SP/DP/TP or 4P and of the current rating all as specified 

elsewhere or approved. Each miniature circuit breaker shall be provided with spring-washer 
at each cable termination. All MCBs shall be in accordance with the relevant standards.  

 
c) The instantaneous magnetic tripping of the MCBs shall be in accordance with the latest 

edition of the I.E. Regulations. The magnetic tripping of miniature circuit breaker supplying 
socket outlets shall be 2.7 to 4 times their rated current. The magnetic tripping of the 
miniature circuit breakers supplying lighting circuits shall be 7 to 10 times their rated 
current. 

 
17.0 CAST IRON / MILD STEEL BOXES 

 
17.1 The boxes having various fittings such as switches, sockets, fan regulators etc. shall be of cast 

iron / MS of required size and flush mounting type (Refer clause 6.52 of IS-782). Average 
thickness of cast iron boxes should not be less than 2.5 mm and that of MS boxes not less than 
2 mm thick. The cast iron / MS boxes shall be embedded in the wall and need not be fixed to 
wooden plugs. The contractor may at his discretion provide galvanized screws without any 
extra cost. 

 
18.0 ROOM SWITCH BOARD 
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Room Lighting Switch Board comprising of flush mounting Sheet Steel concealed metal box 
with Anchor (Roma) make inner plate, cover plate (white), modular switch/ socket/ switch cum 
electronic fan regulator with necessary hardware as specified in specification and SOR. 
 

19.0 EARTHING & LIGHTNING PROTECTION 
 

19.1 Complete earthing installation shall be done as per IS: 3043 and lightning protection shall be as 
per IS/IEC 62305  along with its latest amendments. 
 

19.2 Earthing & lightning protection shall also conform with the requirements of National building 
code. 
 

19.3 Separate Earthing rings/grid for Earthing & Lightning protection shall be provided around the 
Admin building. Minimum size of main grid shall be 50mmX6mm. 

 
19.4 Earthing grid/ring shall comprise of buried GI earth strips and GI pipes/electrodes. All these 

earth electrodes shall be inter-connected. 
 
19.5 Individual electrical equipment shall be earthed by GI strip. Earth buses shall be provided for 

earthing groups of electrical/non-electrical equipment to earthing grid/rings. 
 
19.6 All equipment rated above 250V shall have two external earth connections and those rated up 

to 250V shall have one external earth connection. 
 
19.7 All GI conductors shall meet the galvanizing requirement as per IS. 

 
19.8 Surplus soil shall be carried away to distance exceeding 50 m and the site left clean and tidy. 

 
19.9 Pipes carrying gas / water etc. shall not be used as means of earthing on installation. 
 
20.0 TERMINAL BOXES 
 
20.1 In concealed conduit wiring, the terminal point for power / light socket outlets, switching etc. 

shall terminate in recessed cast iron or galvanized mild steel boxes fitted flush with wall 
surface. All terminal boxes shall be properly earthed and connected to earth dolly. 

 
21.0 MODULAR TYPE SWITCHES / SOCKETS 
 
21.1 Modular type switches and modular type sockets shall be ISI marked and shall be approved. 

 
22.0 MOUNTING STRUCTURES 

 
Switch sockets, cable trays, Distribution Boards etc shall be mounted / supported on suitable 
structure fabricated out of standard sections of mild steel, i.e. channels, angels, flats etc 
conforming to IS: 266. 
 

23.0 TESTS & INSPECTION 
 
23.1 All equipment shall be routine tested as per relevant standards in presence of owner 

representative at manufacturer's works before despatch. In addition, the equipment shall be 
inspected at site for final acceptance. 
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23.2 Electrical installation work shall be subjected to inspection by owner/ his authorised 
representative, statutory bodies like Electrical Inspector. The contractor shall carry out without 
extra cost to owner rectifications / modifications desired by the above authorities to make the 
installation conforming to I.E. Rules etc. 

 
23.3 The owner may reject any portion of the work considered defective or of poor workmanship and 

the contractor shall make good these defects without extra cost to owner. 
 

23.4 Guarantee / Warrantee Certificate for all electrical equipments / appliances / components shall 
be handed over to the owner / Engineer-in-charge. 

 
23.5 The following tests as specified in IS-732, code of practice for electric wiring and fittings in 

building shall be complied with before the complete installation is taken over. The contractor 
shall carry out the tests in the presence of Engineer-in-charge. Electrical wiring test sheet shall 
be signed both by the contractor’s representative and the Engineer-in-charge. All testing 
equipment shall be arranged by contractor without any extra cost. 

 
a)   Insulation resistance shall be measured by 500 volts megger. The insulation resistance in 

mega ohm of the installation shall not be less than 50 divided by the number of points on the 
circuit and the resistance of the whole installation shall not exceed one ohm and resistance 
including earth mass as 5 ohm. 

 
b)   Testing Polarity of Switches 

 A test shall be made to verify that all non linked single pole switches have been fitted in the 
same conductor throughout and that such conductor has been connected to another or phase 
conductor or to the non-earthed conductor of the supply. 

 
24.0 ERECTION, TESTING & COMMISSIONING  
 
24.1 The contractor shall undertake erection of all equipment in accordance with good engineering 

practices in conformity with statutory regulations and Code of Practice and to the entire 
satisfaction of the owner. 

 
24.2 Contractor shall prepare SLD of the entire distribution system and Power/ Lighting Distribution 

Boards, various layout drawings (e.g. point layout, conduit layout etc.) and submit to the owner 
for approval. Contractor shall also supply ‘as built drawings’ for complete installation. 

 
24.3 The contractor shall arrange all the necessary erection tools, tackles, testing and measuring 

instruments and shall supply erection materials and consumables. 
 
24.4 The contractor shall clear the site after commissioning of the equipments / system and obtain 

the Site Clearance Certificate from owner’s Engineer-in-charge. 
 
25.0 MAKE OF COMPONENTS 
 
25.1 Make of equipment / components shall be as per Annexure-II. Make of equipment / 

components not indicated shall be subject to owner’s approval. 
 

26.0 PAINTING 
 

26.1 The equipment surface to be painted shall be pre-treated to remove all dust, scale and foreign 
adhering matter by suitable treatment. 
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26.2 All metal surfaces shall be painted with two coats of suitable anti-rust paint followed by two 
coats of anticorrosive epoxy paints. 
 

26.3 All paints shall be carefully selected to withstand tropical heat and extremes of  weather. The 
paint shall not scale off, crinkle or be removed by abrasion due to normal handling. 
 

26.4 Unless otherwise specified, the finishing shade shall be light gray having No.631 as per IS-5. 
 

27.0 DRAWINGS AND DOCUMENTS  
 
27.1 The bidder shall supply the drawings and documents as per Annexure-I ‘Drawings & 

Documents Schedule’. 
 

27.2 All drawings and documents shall have the following descriptions written boldly: 
 

− Name of Client. 
− Name of Consultant i.e. PDIL. 
− Enquiry / Order Number with Project/Plant name. 
− Equipment Code No. and Description. 

 
27.3 The Contractor shall be responsible for preparation and submission of two sets of drawings viz.  

 
 (1) “AS BUILT” (2) Material Reconciliation and Deviation Statement  

 

27.4 The vendor shall furnish a Bill of Materials covered in their offer. However, this shall be treated 
for information only and shall not absolve them from his obligation to supply the required items 
and quantities for making the plant complete as per intent of the specification. 
 

27.5 Drawings and documents shall be submitted as per Annexure-I  
 
28.0 CO-ORDINATION WITH OTHERS 
 
28.1 The contractor shall co-ordinate with owner's other contractors / agencies as required. 
 
29.0 HANDING OVER TO OWNER 
 
29.1 The contractor shall hand over the complete installation as a whole.  Minor works not specified 

or mentioned in the scope or SOR but required to complete the job as a whole will have to be 
done by the contractor without extra cost. Any equipment / installation shall not be deemed as 
handed over to Owner until the same is complete in all respect and is accepted in writing by the 
Owner / Engineer-in-charge. 

 
30.0 SPARE PARTS 
 
30.1 Commissioning spares as required shall be supplied without any extra cost to the owner. 

 
30.2 Item wise unit prices of spares as indicated in SOR for two years of operation and maintenance 

along with recommended quantity shall be quoted. 
 

30.3 All spare parts shall be identical to the parts used in the offered electrical equipment. 
 
31.0 SCHEDULE 
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31.1 Bidder shall furnish bar chart for complete scope of their works. 
 
32.0 DEVIATIONS 
 
32.1 Clause-wise deviations, if any, from this specification shall be clearly indicated in the offer with 

reasoning. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-I  
DRAWINGS AND DOCUMENTS SCHEDULE 

 

Sl. 
No. Description 

With 
bid 
Y/N 

Delivery Time in Weeks from placement 
of letter of Intent (LOI)

For 
approval 

For 
Information 

Final / 
Approved / 

As built 
1.     Specification Sheets, duly completed N  4 -- 8 
2.     Technical Particulars, duly filled in N  4 -- 8 
3.     SLD N  4 -- 8 
4.     Feeder Details of Switchboards N  4 -- 8 
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5.     Calculation for Bus-bar sizing for 
Switchboards. N  4 -- 8 

6.     Power Layout / Cable route Layout 
(as built) N -- 4 8 

7.     Conduit Layout  N -- 4 8 
8.     Point Layout  N -- 4 8 
9.     Earthing & Lightning protection 

Layout N -- 4 8 

10.     Lighting Layout  N -- 4 8 
11.     Dimensional & GA drawing for 

complete 415V MPDB,LSDB,SPDB 
etc. 

N 4 -- 8 

12.     Schematic / wiring and terminal 
arrangement Diagram for 415V 
MPDB, LSDB, SPDB etc. 

N 4 -- 8 

13.     Foundation Drawings of 415V MPDB 
etc. N 4 -- 8 

14.     Cable schedule  N -- 4 8 
15.     Bill of Materials (as built) N -- 4 8 
16.     Installation, Operation & 

Maintenance Manual N -- 4 8 

17.     Illustrative and Descriptive Literature/ 
Catalogue Y -- 4 8 

18.     Catalogue of brought out items Y -- 4 8 
19.     List of spares with identification 

marks Y 4 -- 8 

20.     Type Test Certificates of similar 
equipment 
a) Circuit Breaker 
b) MCCB’s 
c) MCB 
d) Hose proof fixtures 
e) Cables 

N -- -- 8 

21.     Routine Test Certificates N -- -- 8 
22.     Guarantee/Warrantee Certificates N -- -- 8 

  
Note: 

1. 4 hard copies & 1 soft copy shall be supplied with bid. 

2. 4 hard copies & 1 soft copy shall be supplied for approval after order within 2 weeks from the 
date of LOI. 

3. 8 hard copies & 2 soft copies in CD/Pen Drive shall be submitted as final documents. These 
shall be made in sets and supplied in fine plastic coated folder. 

                Y – Yes, N – No 
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ANNEXURE-II 
MAKE OF EQUIPMENTS / COMPONENTS 

 
Sl. No. ITEM MAKE 

1.  LV Switchboard 

Alstom Limited (Areva T&D) 
C&S Electric Ltd. 
Elecmech Corporation 
GE Power Controls India Pvt. Ltd. 
Intrelec 
Larsen & Toubro Ltd. (El. Products Divn.) 
Siemens Ltd. 

   

2.  Medium Voltage ACB 
GE Power Controls India Pvt. Ltd. 
Larsen & Toubro Ltd. (El. Products Divn.) 
Siemens Ltd. 

   
3.  MV Current Transformer Alstom Limited (Areva T&D) 
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Sl. No. ITEM MAKE 
Indcoil Transformers Pvt. Ltd. 
Kappa Electricals 
Mehru Electricals (Formerly Automatic Electric Ltd.) 
Perfect Sales Corporation 
Siemens Ltd. 

   

4.  MV Potential Transformer 

Alstom Limited (Areva T&D) 
Indcoil Transformers Pvt. Ltd. 
Kalpa Electrical Pvt. Ltd. 
Kappa Electricals 
Larsen & Toubro Ltd. (El. Products Divn.) 
Mehru Electricals (Formerly Automatic Electric Ltd.) 
Perfect Sales Corporation 
Siemens Ltd. 

   

5.  Low Voltage Industrial 
Switches / Isolators 

Asea Brown Boveri Ltd. 
GE Power Controls India Pvt. Ltd. 
Havells India Ltd. 
Kaycee Industries Ltd. 
Larsen & Toubro Ltd. (El. Products Divn.) 
Siemens Ltd. 

   

6.  MCB 

Adhunik Switchgears (P) Ltd.  
Havell’s India Limited 
HPL Electric & Power Pvt. Ltd. 
Indiana Current Control Ltd. 
Indo Asian Fusegear Ltd. 
Legrand India Ltd. 
S & S Power Switchgear Ltd. 
Standard Electricals Ltd. 

   

7.  Microprocessor / Numerical 
Relays 

Alstom Limited (Areva T&D) 
Asea Brown Boveri Ltd. 
Easun Reyrolle Limited 
Larsen & Toubro Ltd. (El. Products Divn.) 
Siemens Ltd. 

   

8.  Meters 

Alstom Limited (Areva T&D) 
Hotline Switchgear & Controls 
IMP Power Ltd. 
Jaipur Metals & Electrical Ltd. 
M.B. Control & Systems Pvt. Ltd. (Only for Multifunctional 
Meter) 
Meco Instruments 
Mehru Electricals (Formerly Automatic Electric Limited) 
Prok Devices Private Limited 
Rishabh Instruments Pvt. Ltd. 
Seahorse Industries Ltd. 

   

9.  Wall Mounting Type 
Distribution Board 

Controls & Switchgear Co. Ltd. 
Elecmech Corporation 
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Sl. No. ITEM MAKE 
Globe Electrical Industries 
Havells India Ltd. 
Indo Asian Fusegear Ltd. 
Intrelec 
Legrand India Ltd. 
Standard Electricals Limited 

   

10.  Floor Mounting Type 
Distribution Board 

Elecmech Corporation 
Intrelec 
Controls & Switchgear Co. Ltd. 
Globe Electrical Industries 
Hi-Tech Engineers 
Intrelec 
Jakson Engineers Ltd 
Larsen & Toubro Ltd. (El. Products Divn) 
Universal Industrial Products 
Siemens Ltd 
GE Power Controls India Pvt. Ltd  
 

   

11.  MCCB 

Crompton Greaves Ltd 
GE power controls india pvt. Ltd. 
Havells india ltd. 
Larsen & Toubro ltd.(El. Products Divn) 
Siemens Ltd. 
Standard Electricals Limited  

   

12.  MV ELCB/RCCB 

GE Power Controls India Pvt. Ltd. 
Havells India Ltd. 
Indo Asian Fusegear Ltd. 
Legrand India Ltd. 
S&S Power Switchgear Ltd. 
Siemens Ltd. 
Standard Electricals Limited 

   

13.  Fuse 

Larsen & Toubro Ltd. (El. Products Divn.)  
Siemens Ltd. 
Alstom Power 
Havells India Ltd. 

   

14.  Contactor 
Larsen & Toubro Ltd. (El. Products Divn.)  
Siemens Ltd. 

   

15.  Timers 

ABB India Limited 
Alstom Power 
Alstom Limited (Areva T&D) 
Bhartia Cutler Hammer 
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Sl. No. ITEM MAKE 
Siemens Ltd. 

   

16.  Control Transformer 

AEP  
Alstom Power  
Indcoil 
Kappa Electricals 
Larsen & Toubro Ltd. (El. Products Divn.)  
Siemens Ltd. 

   

17.  Push Buttons 

Alstom Power  
Larsen & Toubro Ltd. (El. Products Divn.)  
Siemens Ltd. 
Tecnik 
Tulsi 

   

18.  Control Switches 

Alstom Power  
Kaycee 
Larsen & Toubro Ltd. (El. Products Divn.)  
Siemens Ltd. 

   

19.  Signal Lamps 

Alstom Power  
Binoy  
Larsen & Toubro Ltd. (El. Products Divn.)  
Siemens Ltd. 
Tulsi 

   

20.  Terminal Blocks 

Connectwell  
Elmex  
Larsen & Toubro Ltd. (El. Products Divn.) 
Siemens Ltd. 

   

21.  LT Power Cable 

Ravin Cables Ltd. 
KEC International Ltd. (Formerly RPG Cables Limited) 
KEI Industries Ltd. 
NICCO Corporation Ltd. 
Torrent Cables Ltd. 
Universal Cables Ltd. 
APAR Industries Ltd. (Unit: Uniflex cable) 

   

22.  Control Cable 

Ravin Cables Ltd. 
KEC International Ltd. (Formerly RPG Cables Limited) 
KEI Industries Ltd. 
NICCO Corporation Ltd. 
Torrent Cables Ltd. 
Universal Cables Ltd. 



 

TECHNICAL SPECIFICATION FOR 
INTERNAL ELECTRICAL WORKS (SUPPLY & ERECTION) 
FOR RENOVATION OF ADMIN BUILDING & BUNGALOW 

HURL, GORAKHPUR (UTTAR PRADESH) 

PC160-TS-0802 0  

DOCUMENT NO. REV. 
      SHEET 29 OF 59 

 

FORM NO: 02-0000-0021F2 REV3  All rights reserved 

Sl. No. ITEM MAKE 
APAR Industries Ltd. (Unit: Uniflex cable) 
 

   

23.  Earthing Cable 

Finolex Cables Ltd. 
NETCO cable Industries (Pvt.) Ltd. 
KEI Industries Ltd. 
NICCO Corporation Ltd. 
TC Communication Pvt.Ltd. 
Universal Cables Ltd. 

   

24.  Copper Wires-650/1100 Volts 
(Flexible Cable) 

Anchor Electricals Pvt. Ltd. 
Finolex Cables Ltd. 
Havells India Ltd. 
NICCO Corporation Ltd. 
Plaza Cable Industries Ltd. 
Polycab Wires & Cables 
TC Communication Pvt. Ltd. 

   

25.  Telephone Wire & TV Cables 

Cord Cable Industries Ltd. 
Delton Cables Ltd. 
Finolex Cables Ltd. 
NICCO corporation Ltd 
RPG Telecom Ltd. 
TC Communication Pvt. Ltd. 

   

26.  Industrial Cable Gland 

Baliga Lighting Equipments Limited 
Comet Brass Products 
Comet Industries 
Dowell's Electricals 
Electromac Industries 
FCG Flameproof Control Gears Pvt. Ltd.  
Gland-Mech. Industries 
Power Engg. Co. 
Quality & Precision Indl. Equipment 
S J Metal Industries (Jainson) 

   

27.  Cable Lugs 

Dowell's Electricals 
Forward Engg. Industries 
KSE Electrical Pvt. Ltd. 
Power Engg. Co. 
S J Metal Industries (Jainson) 
Usha Martin Industries Ltd. (Ismal Divn.) 

   

28.  PVC Conduit Pipes 

A.K.G. 
Finolex Industries Ltd. 
Kalinga Cables & Conduit Co. 
Plaza Cable Industries Ltd. 
Polypack 
Prakash Industries Ltd. 
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Sl. No. ITEM MAKE 

29.  Ceiling Fan 
Bajaj Electrical Ltd. 
Crompton Greaves Ltd. 
Usha 

   

30.  Exhaust Fan 
Bajaj Electrical Ltd. 
Crompton Greaves Ltd. 
Havells India Ltd 

   

31.  Modular Switch/Socket 

Anchor Electricals Pvt. Ltd. 
Crabtree 
SSK 
Clipsal 

   

32.  Lighting Fittings & 
Accessories / LED Lamp 

Bajaj Electrical Ltd. 
Crompton Greaves Ltd. 
Havells India Ltd. 
Keselec Schreder Private Ltd. 
Philips India Ltd. 
Surya Roshni Ltd. 
Wipro Lighting 

   

33.  Electric Call Bell 
Anchor Electricals Pvt. Ltd. 
MDS 
Kinjal 

   

34.  Earthing & Lighting Protection 
Material 

Anand Electric Trading Co. 
Bharti Exports 
Controls & Switchgear Co. Ltd. 
Indmark Formtech Pvt. Ltd. 
Jamna Metal Company 
Jayant Metal Mfg Co. 
Mahavir Industrial Corporation 
Metalite Industries 
Metropolitan Industries 
Premier Power Products (Calcutta) Pvt. Ltd. 
Rukmini Electricals & Components Pvt. Ltd. 
Sadhana Engineering Corporation 
Sai Galvanisers & Fabricators Pvt. Ltd. 
Stealite Engg. Co. 

   

35.  GI Pipes 

Bharti Exports 
Indian Tube Co. (Tata Div. Of Tubes & Pipes) 
Jindal Pipes Ltd. 
Meghjyot Enterprises 
Rukmini Electricals & Components Pvt. Ltd. 
Steelcraft 

 

NOTE: Items not covered above shall be subject to Owner/ Consultant’s approval. 
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SPECIFICATION SHEET 
415V MAIN POWER DISTRIBUTION BOARD (MPDB) 

CLIENT: M/s HURL, Gorakhpur               PROJECT: Renovation of Admin Building & Bungalow               PLANT:
ISSUED FOR:   PROPOSAL                  ENQUIRY                           ORDER                          FINAL       

GENERAL AMBIENT CONDITION 
Ref. Stds.           :     IS & IEC Temp. Max./Min./Design Ref.: 47 / 1.7 / 50°C 
Encl. Docs.         :      Relative Humidity         100  %  Alt. above sea : <1000 M
Vendor               :        Atmospheric 

Pollution
Dusts    : UREA 

Vendor Ref. No. : Vapours : AMMONIA           
 Location Indoor         Outdoor      
 Gr. Floor     1st floor       
Addl. Scope :                  Incoming Bus Duct                                                             Tie Bus Duct                              

      Erection & Comm.                                Supervision of Erection Comm.              
TESTS:                   Routine                                Type                              Others          

BASIC DATA 

TAG NO. 
Item No.   
Description MAIN POWER DISTRIBUTION BOARD (MPDB)  
Code No. -- 

REFERENCE 
DRAWINGS 

Single Line Diagram  Drg. No. PC160-1203 
Feeder Details  Enclosed 
Auto Trip Alarm Scheme  Refer attached PDS 
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Non Trip Alarm Scheme  
Trip Circuit Supervision Scheme  
Auto C/O Scheme  
P.T. Bus Arrangement  

SYSTEM 
DETAILS 

Nominal Voltage with Variation  415V ± 10% 
Rated Frequency with Variation  50Hz ± 5% 
Combined V & F Variation  ± 10% 
No. of Phases & Wires  3 Ph & 4W 
Insulation Level  2.5 KV 
Fault Level   36 MVA 
Earthing Mode  Solidly Earthed 

BUS BARS 
Rating Continuous  1000 A 

Short Time for 1 sec. 50 KA 
Bare / Insulated Insulated 
Type of Insulation  Heat Shrinkable PVC sleeved 

EXECUTION 

Breaker 
Feeders 

I/C:        ST / DT ST 
Others:  ST / DT DT 

Other 
Feeders 

Single front / Double front Double Front 
Fixed / Drawout Drawout 

Cable Entry : Top / Bottom Bottom 
Bus Duct Entry : Top / Bottom -- 
Accessibility : Front / Back Front / Back 

CONTROL 
SUPPLY 

Breaker 
Feeders 

Closing & Indication  220V/110V DC ** 
Tripping  220V/110V DC ** 

Contactors                                      240V AC 
Space Heater                                       240V AC 

MISC. DATA Painting Type  Epoxy 
Shade  631 of IS: 5 

Period for which Spares required        2 Years 
 
ST- SINGLE TIER 
DT- DOUBLE TIER 
 

** NOTE: 220V/110V DC Power required for closing, tripping and indication of circuit breaker feeder shall be provided by the 
vendor through in-built power pack in the feeders having battery back-up of 60 minutes. 

 

 

 

FEEDER DETAILS 
(BREAKER CONTROLLED FEEDERS) 

CLIENT: M/s HURL, Gorakhpur               PROJECT: Renovation of Admin Building & Bungalow               PLANT:
ISSUED FOR:   PROPOSAL                  ENQUIRY                         ORDER                        FINAL     
SWITCH BOARD DESCRIPTION:  415V MAIN POWER DISTRIBUTION BOARD                        CODE NO.:   

GENERAL 

Feeder No. 1 
Feeder Description Incomer 
Eqpt. Code No. -- 
Load in KW / Amp -- / 1250A 
Ref. Scheme Drgs. -- 

C. B. Rating 1250 A (ACB) 
Operating Mechanism MWS 

CURRENT 
TRF. 

Metering  3-1250/1 A  
Protection   3-1250/1 A  
O/C & E/F / Combined Motor Protn. Yes / -- 
Restricted Earth Fault Protn. Yes 
Stand By Earth Fault Protn. Yes 

V. T. Ratio 415/√3/110/√3 
Connection : Bus / Feeder    Yes / Yes 

METERS 
Ammeter Yes (0-1250A) 
Voltmeter   Yes (0-500V) 
KWH/KW Yes / Yes 



 

TECHNICAL SPECIFICATION FOR 
INTERNAL ELECTRICAL WORKS (SUPPLY & ERECTION) 
FOR RENOVATION OF ADMIN BUILDING & BUNGALOW 

HURL, GORAKHPUR (UTTAR PRADESH) 

PC160-TS-0802 0  

DOCUMENT NO. REV. 
      SHEET 33 OF 59 

 

FORM NO: 02-0000-0021F2 REV3  All rights reserved 

PF Meter Yes 
Frequency Meter Yes 

PROTECTIVE 
RELAY 

Combined Motor Protn. -- 
Over current    IDMTL Yes 

   High Set Inst. -- 

Earth Fault 
   Res. IDMTL Yes 
   Inst. -- 
   Restricted -- 
   Stand by Yes 

Under Voltage with Timer Yes 
PT Fuse Failure Yes 
Stalling / Single Phasing -- 

AUX. RELAY 

Tripping Relay Elect. Fault Yes 
Process Fault -- 

Trip Circuit Supervision Yes 
Buchholz Alarm / Trip Yes 
WTI / OTI Alarm Yes / Yes 
Low Oil Level Alarm Yes 
Alarm / Alarm Cancellation Yes / Yes 
Others as required Yes 

CONTROL 
SWITCH 

Trip-Neutral-Close / OFF-AUTO-ON Yes / -- 
Auto-Manual / Local-Remote -- / Yes  
ASS / VSS Yes / Yes 
Local-Remote-Auto -- 

PUSH 
BUTTON 

Emg. Trip (T) / Test (Te) -- / Yes 
Alarm Accept (AC) / Reset I Yes / Yes 
Defeat Interlock or Momentary Paralleling Yes 
Emgy. Trip of CB -- 

SIGNAL 
LAMPS 

ON(R) / OFF(G) Yes / Yes 
Non Trip (B) / Auto Trip (A) -- / Yes 
Trip Ckt. Healthy (W) Yes 
Panel Space Heater ON Yes 
Ready for Service / Test Yes / Yes 

AUX. EQPT. 
Limit Switch: Service / Test Yes / Yes 
MCB for Motor Space Heater -- 
Others as required Yes 

CABLING 
DATA 

Power Cable: 1.1KV, XLPE-A-FRLS PVC Later 
Space Heater:1.1KV, XLPE-A-FRLS PVC  -- 
Control Cable: 1.1KV, XLPE-A-FRLS PVC 1-5x2.5 mm2 (Cu),  1-3x2.5 mm2 (Cu),  1-19x2.5 mm2 (Cu)

 
 
 
 
 

FEEDER DETAILS 
415V MAIN POWER DISTRIBUTION BOARD (MPDB) 
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GF – Ground Floor,  
FF – First Floor 
 
Note: Final cable size shall be indicated at the time of drawing approval. 

 
 
 

TECHNICAL PARTICULARS 
415V MAIN POWER DISTRIBUTION BOARD (MPDB) 

CLIENT: M/s HURL, Gorakhpur                     PROJECT: Renovation of Admin Building & Bungalow               PLANT: 
ISSUED FOR:   PROPOSAL                  ENQUIRY                           ORDER                          FINAL       
SWITCH BOARD DESCRIPTION: 415V MAIN POWER DISTRIBUTION BOARD (MPDB)                CODE NO.:  
Feeder 

No. 
Feeder Description and 

Code No. 
Rating Ref. 

Scheme 
Drg. 

Fdr. Type Power Cable
Size (mm2) 

Remarks 
KW Amp. 

1  Incomer-1 
-- 

1250A 
-- Transformer Feeder Later  

2  Incomer-2 for future use 
-- 

1250A 
-- DG Incomer Feeder

(for future)  
----  

3  PDB for AC -- 150A -- -do- 1R-3.5CX120 
mm2 (Al) 

 

4  PDB for AC -- 150A -- -do- 1R-3.5CX120 
mm2 (Al) 

 

5  PDB for AC 
-- 

150A -- -do- 1R-3.5CX120 
mm2 (Al) 

 

6  PDB for AC -- 150A -- -do- 1R-3.5CX120 
mm2 (Al) 

 

7  LSDB-1 -- 63A -- -do- 1R-3.5CX50 
mm2 (Al) 

 

8  LSDB-2 -- 63A -- -do- 1R-3.5CX50 
mm2 (Al) 

 

9  LSDB-3 -- 63A -- -do- 1R-3.5CX50 
mm2 (Al) 

 

10  LSDB-4 
-- 

63A -- -do- 1R-3.5CX50 
mm2 (Al) 

 

11  16A Sw-Soc PDB-1 -- 63A -- -do- 1R-3.5CX50 
mm2 (Al) 

 

12  16A Sw-Soc PDB-1 -- 63A -- -do- 1R-3.5CX50 
mm2 (Al) 

 

13  16A Sw-Soc PDB-1 -- 63A -- -do- 1R-3.5CX50 
mm2 (Al) 

 

14  16A Sw-Soc PDB-1 -- 63A -- -do- 1R-3.5CX50 
mm2 (Al) 

 

15  Spare -- 150A -- -do- LATER  

16  Spare -- 63A -- -do- LATER  

17  Spare -- 63A -- -do- LATER  

18  Spare -- 63A -- -do- LATER  

19  Photo cell with 63A 
contactor for outdoor bus 

-- 63A --    

20  LSDB-5 -- 63A -- -do- 1R-3.5CX50 
mm2 (Al) 
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CLIENT: M/s HURL, Gorakhpur                     PROJECT: Renovation of Admin Building & Bungalow               PLANT: 
ISSUED FOR:   PROPOSAL                  ENQUIRY                           ORDER                          FINAL       

GENERAL 
Manufacturer’s Type   
Ref. Standards  
Rated Operational Voltage with ±  %  
Rated Insulation Voltage  
Rated Voltage of Aux. Circuits with ±  %  
Rated Current  
Short Circuit Rating  
Degree of Protection of Enclosure  
Service Conditions : Indoor / Outdoor  

DRAWOUT 
FACILITIES 

Circuit Breakers  
P.Ts.   
Motor Starters  
Protective Relays  
Meters  

SINGLE FRONT / 
DOUBLE FRONT 

C.B. Feeders  
Other Feeders  

Cable Entry :                         Top / Bottom  
Accessibility :                        Front / Back  

MAXIMUM NOS. OF 
FEEDERS IN ONE 

PANEL 

Circuit Breakers  
Motor Starters  
Switch Fuse  

SHEET STEEL 
TYPE & THICKNESS 

Load Bearing member  
Non Load Bearing member  
Base Channel  

Material of Gaskets  
Material of External Hardware  
Operating Height : Max. / Min.  
Space Heater Rating of each Panel  

PAINTING 

Method of Pre-treatment  
Type  
Thickness of Paint  
Finishing Shade  

Dimensions : L X B X H / Dim. Drg. Ref. No.  
Shipping Dimensions of Largest Package  
Weight :            Static / Dynamic  
  

BUS - BARS 
Material  

SIZE 

HBB : Phase / Neutral  
VBB : Phase / Neutral  
Ground  
Supporting Calculations Attached  

MINIMUM 
CLEARANCE 

Between Phases  
Between Phase & Earth  

Minimum Creepage Distance  
Current Rating : Continuous / Short Time  
Temp. Rise for : Cont. Load / Short Time Current  

SUPPORT 
Material  
BIL  
Arrangement :Separate/Common  

Material of Bus-bar Insulation  
Shrouding Material for Joints  
No. & Type of Bolts  
  

CIRCUIT BREAKERS 
Make   
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Maker’s Type  
Ref. Standards  
Type of Circuit Breaker  
Short Circuit Category  
Maximum Operating Voltage  
No. of Poles  

CURRENT RATING 
Continuous  
1 second RMS  
Momentary ( kA Peak )  

BREAKING 
CURRENT 

Symmetrical KA  
Asymmetrical KA  
Sym. MVA at Rated Voltage  

Making Current ( Peak )  
INSULATION LEVEL 1 Min. PF withstand Voltage  

Impulse withstand Voltage  
No. of Breaks per Pole  

TYPE AND 
MATERIAL OF 

Main Contacts  
Arcing Contacts  

Contact Pressure  
Type of Closing Mechanism  
Type of Tripping Mechanism  
Type  of Arc Control Device  
 Arc Pumping Features with Details   
Trip Free Features with Details  
Total Closing Time  
Interrupting Time at 10%, 50%, 100% 
of rated Interrupting Capacity 

Total  
Arcing Time  

SPRING 
CHARGING 

MOTOR 

Rating  
Voltage  
Insulation  
Duty  

Spring Charging Time  

CONTROL VOLTAGE 
WITH RANGE 

Closing  
Tripping  
Alarm and Indication  

POWER/ CURRENT 
REQUIRED FOR 

Closing  
Tripping  

AUXILIARY 
CONTACTS 

No. of Spare Contacts : NO / NC  
Contact Rating  : AC / DC  
Convertible : Yes / No  

Net Weight of Breaker  
Type Testing Authority & Test Report Ref. No.  
  

CURRENT TRANSFORMERS 
Make / Maker’s Type  
Ref. Standard  
Type of Primary Winding  
Ratio  
Rated Burden  
Accuracy Class  
ALF / ISF  
Insulation Class & Material  
Ref. Magnetisation Curve No.  
  

POTENTIAL TRANSFORMERS 
Make / Maker’s Type  
Ref. Standard  
Winding Connection  
Ratio  
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Rated Burden  
Accuracy Class  
Insulation Class & Material  

SWITCHES 
Make / Maker’s Type  
Ref. Standard  
Type of Switch  
Rated Operational Voltage  
Utilisation Category  
Rated Operational Current  
Short Time Withstand Current  
No. of Poles / Break  
Type Test Certificate Ref. No.  

FUSES 
Make / Maker’s Type  
Ref. Standard  
Type of HRC Fuse  
Rated Voltage / Current  
Category of Duty  
Prospective Breaking Current  
CURRENT TIME CURVE SHOWING 
PRE-ARCING AND TOTAL I2T VALUES 

Ref. No.  
Attached  

CONTACTORS 
Make / Maker’s Type  
Ref. Standard  
Rated Operational Voltage  
Utilisation Category  
Rated Duty  
Rated Thermal Current  

OPERATING VOLTAGE 
OF COIL 

Pick up  Max./Min.  
Drop off  Max./Min.  

Coil Consumption Pick up / Hold on  
RELAYS 

Make / Maker’s Type   
Ref. Standard  
Operating Principle  
Setting Range  
Type of Mounting  
Burden  
Reset : Hand or Self  
Flag Indication Type  
Ref. Characteristic Curve Type  
Ref. Descriptive catalogue  

INSTRUMENTS AND METERS 
Make / Maker’s Type   
Ref. Standard  
Operating Principle  
Scale Range  
Accuracy  
Size  
Type of Mounting  
  

CONTROL SWITCHES 
Make / Maker’s Type   
Ref. Standard  
Contact Rating  
Utilisation Category  

PUSH BUTTONS 
Make / Maker’s Type   
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Ref. Standard  
Contact Rating  
Utilisation Category  

SIGNAL LAMPS 
Make / Maker’s Type   
Ref. Standard  
Rated Voltage / Watts  
Type of Lamp Holder  
Type of Globe  
  

MINIATURE CIRCUIT BREAKER 
Make / Maker’s Type :  
Ref. Standards  
Rated Current  
Breaking Capacity  

  
MOULDED CASE CIRCUIT BREAKERS 

Make / Maker’s Type   
Ref. Standard  
Current Rating  
Breaking Capacity  
Setting Range of Thermal Release  
Setting Range of Magnetic Release  

CABLE GLANDS 
Material  
Type  

TERMINAL BLOCKS 
Make  
Type  
Current Rating  
  
 
 
 
 
 
 
 
 
 
 

 
NOTE:  
- Completely filled in Technical Particulars Sheet shall be furnished along with the bid and for owner/consultant approval before 

commencement of manufacturing in line with NIT/PO. 
- Inter-tripping of primary and secondary of transformer shall be provided for all faults through lockout relays. 

 
 
 
 
 
 
 
 
 
 

SPECIFICATION SHEET 
LIGHTING SUB DISTRIBUTION BOARD 



 

TECHNICAL SPECIFICATION FOR 
INTERNAL ELECTRICAL WORKS (SUPPLY & ERECTION) 
FOR RENOVATION OF ADMIN BUILDING & BUNGALOW 

HURL, GORAKHPUR (UTTAR PRADESH) 

PC160-TS-0802 0  

DOCUMENT NO. REV. 
      SHEET 39 OF 59 

 

FORM NO: 02-0000-0021F2 REV3  All rights reserved 

CLIENT: M/s HURL, Gorakhpur                     PROJECT: Renovation of Admin Building & Bungalow               PLANT:
ISSUED FOR:   PROPOSAL                  ENQUIRY                         ORDER                        FINAL     

GENERAL AMBIENT CONDITION 
Ref. Stds. :  IS/IEC Temp. Max./Min./Design Ref.: 47 / 1.7 / 50°C 
Encl. Docs. : Relative Humidity: 100%;   Alt. above sea :   <1000 M
Vendor : Atmospheric Dusts   :  Urea 
Vendor Ref. No. : Pollution Vapour :   Ammonia

SYSTEM DETAILS Area Safe             Hazardous    
Nominal Voltage with ± % :   415V ± 10%,  Hazardous Zone :              Encl. Gr. : 
Rated Frequency with ± % :   50 Hz ± 5%, Area Class Temp. Class :   
Combined V & F Variation :   ± 10%, Location               Indoor                       Outdoor  
No. of Phases & Wires :   3-Phase, 4-wire  
TESTS TO BE WITNESSED:  Routine                                     Type                            Others    

BASIC DATA 
Item No. :  
Quantity : AS PER ATTACHED SOR
Description : AS PER ATTACHED SLDs
Code No.  
Incoming & Outgoing feeders AS PER ATTACHED SLDs 
Degree of Protection : IP55
Addl. Degree of Protection : -- 
Cable Type Incoming (Al) AS PER ATTACHED SLDs / TS / SOR
 &  Size Outgoing (Cu) AS PER ATTACHED SLDs / TS / SOR
Painting Type & Shade : Epoxy based, 631of IS:5
Period for which Spares required : 2 years

 
MAKE OF COMPONENTS 

SWITCH                       : Refer Make of Electrical Items
M.C.B.                          : -do- 
CABLE GLANDS         : -do- 
TERMINAL BLOCKS   : -do- 
 

TECHNICAL PARTICULARS 
 Item No. :  
 Make & Maker’s Type
 Material & Thickness of Enclosure  
 Gasketing Material   

 COVER Internal :
General TYPE External :

 PAINTING Pre treatment
  Shade
 Material of Ext. Hardware < 8mm / > 8mm  
 Dimensional Drawing Reference No. :  
 Weight :  
 Make & Maker’s Type  
 Reference Standards

M.C.B. Category of Duty : 
 Rated Current : 
 No. of Poles : 
 Type of Neutral : 

Terminal Block Make & Type 
 Rated Current 

Cable Gland Type : 
 Material : 

 
 
 
NOTE: Completely filled in Technical Particulars Sheet shall be furnished along with the bid and for owner/consultant approval 

before commencement of manufacturing. 
 
 
 
 

SPECIFICATION SHEET 
   LT POWER & CONTROL CABLES 
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CLIENT: M/s HURL, Gorakhpur                     PROJECT: Renovation of Admin Building & Bungalow               PLANT: 
ISSUED FOR:   PROPOSAL                  ENQUIRY                           ORDER                          FINAL       

GENERAL AMBIENT CONDITION 
Encl. Docs. :              Temp. Max./Min./Design Ref.: 47/ 1.7 / 50°C 
Vendor : Relative Humidity: 100 %          Alt. above Sea Level  < 1000M 
Vendor Ref. No. : Atmospheric

Pollution 
Dusts     : Urea 

 Vapours : Ammonia           
TESTS TO BE WITNESSED:        Routine                   Type                          Acceptance                 Others   
Type Tests Certificate of Similar Cable :       Required                                  Not required  

BASIC  DATA 
Item No. 1-3 4  
Ref. Stds.  IS:7098 (PART-1) IS:7098 (PART-1)  
Voltage Grade  1.1 KV POWER CABLE 1.1 KV EARTHING CABLE  
System Earthing  NEUTRAL SOLIDLY 

EARTHED 
NEUTRAL SOLIDLY 

EARTHED 
 

Type of Cable POWER EARTHING  

CONDUCTOR 
ALUMINIUM/ 

COPPER 
ALUMINIUM / COPPER ALUMINIUM  

STRANDED  STRANDED STRANDED  
Insulation Type  XLPE EXTRUDED XLPE EXTRUDED  
Inner Sheath Type EXTRUDED PVC (ST2) --  

CONDUCTOR  
SCREEN 

Required -- --  
Not Required -- --  

Material of Conductor Screen -- --  

ARMOURING 
Required -- --  
Material -- --  

No. of Layer -- --  
Outer Sheath Type EXTRUDED  FRLS PVC 

TYPE-ST2 
EXTRUDED  FRLS PVC 

TYPE-ST2 
 

Special Requirements  -- --  
Drum Material WOOD WOOD  

BILL OF QUANTITY 
Item No. No. of Core & Cross-Sectional 

Area in Sq. mm. 
Qty. in M. Preferred 

Drum Length
Remarks 

1.1 KV XLPE insulated, armoured, FRLS PVC outer sheathed, Power Cables of following sizes:- 
1.  3.5CX240 sq. mm (Al) Refer SOR   
2.  3.5CX120 sq. mm (Al)   
3.  3.5CX50 sq. mm (Al)   

Single Core 1.1 KV XLPE insulated, unarmoured FRLS PVC outer sheathed cable for earthing of following sizes:- 
4.  1CX25 sq. mm (Al)  LATER  

 
 
 
 
 
 
 
 
 
 
 
 

TECHNICAL PARTICULARS 
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 CABLES 
CLIENT: M/s HURL, Gorakhpur                     PROJECT: Renovation of Admin Building & Bungalow               PLANT: 
ISSUED FOR:   PROPOSAL                  ENQUIRY                           ORDER                          FINAL       

GENERAL 
Make  
Ref. Standard   
Item No.  
Voltage Grade  
Suitable For Earthed / Unearthed System  
No. of Cores & Size of Conductor  

CONSTRUCTIONAL DETAILS 

CONDUCTOR 
Material  
Construction  
No. & Dia of wires per Core  

CONDUCTOR 
SCREEN 

Material  
Thickness  

INSULATION 
Material  
Thickness  
Core Identification Method  

INSULATION SCREEN Material  
Thickness  

INNER SHEATH 
Type & Material  
Thickness  

ARMOURING 
Type & Material  
Dia of Wire / Strip Thickness  

OUTER SHEATH 
Material  
Thickness  

ELECTRICAL DATA 
CONTINUOUS CURRENT 
RATING WHEN LAID IN 

Ground At 300 C  
Air At 400 C  

Short Circuit Current For 1 sec.  

CONDUCTOR TEMP. 
Continuous  
Short Time  

Resistance At Operating Temp. (Ohm / KM)  
Reactance At 50 C/S  (Ohm/KM)  
Capacitance (F/Km)  
Insulation Resistance  
Polarisation Index  

DERATING FACTOR 
CHART ATTACHED 

FOR 

Temperature  
Grouping  
Exposure to Sun  

MECHANICAL DATA 

DIAMETER WITH 
TOLERANCE 

Over Inner Sheath  
Over Armour  
Overall  

Weight Of Cables Per KM  
Minimum Bending Radius  
Maximum Pulling Tension  
Standard Drum Length  
Tolerance On Drum Length  

Notes: Completely filled in Technical Particulars Sheet shall be furnished separately for each type & size of cable and shall 
be submitted with the bid and for owner/consultant approval before commencement of manufacturing in line with 
NIT/PO. 
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SPECIFICATION SHEET 
   LIGHTING FIXTURES AND ACCESSORIES 

CLIENT: M/s HURL, Gorakhpur                     PROJECT: Renovation of Admin Building & Bungalow               PLANT:
ISSUED FOR:   PROPOSAL                  ENQUIRY                         ORDER                         FINAL     

  
                            GENERAL                        AMBIENT  CONDITION 
Ref. Stds.           : IS / IEC Temp.- Max / Min / Design ref.: 47 / 1.7 / 50°C 
Encl. Docs.         :           Max Relative Humidity:  ≤ 100%   Alt. above sea : <1000 M 
Vendor               : Atmospheric Dusts   : Urea 
Vendor Ref. No. : Pollution Vapour : Ammonia 

 SYSTEM  DETAILS Area   Safe :            Hazardous :      
Nominal Voltage :  240V ± 10% Haz. Area class    Zone             Encl. Gr. :   
Rated Frequency:  50Hz ± 5%  Temp. Class :        
Combined V & F variation :  ± 10% Location: Indoor                 Outdoor        
TESTS TO BE WITNESSED : Routine                 Acceptance                     Type                     Others    

 
BASIC DATA 

Item no.  1-4  
Degree of Protection  IP-20  
Addl. Deg9ree of Protection  --  
Material of Housing  CRCA sheet steel  
CONTROL  Separate --  
GEAR Integral Yes  
Cable Type & Size  3 x 2.5 mm2 (Cu)  
Looping facility  Yes 
CABLE Required  Yes  
GLANDS Type  Rolled Al   
MOUNTING Required  Yes  
BRACKET Not Required  --  
PAINTING Type  Epoxy  
 Shade  631 as per IS: 5  
LOCATION Indoor  --  
 Outdoor  Yes  
SAMPLE Required  --  
 Not Required  Not Required  
Period for which Spares Required 2 years  

 
    BILL OF QUANTITY 

Item No. Lamp Type & Wattage Description of Fixtures Qty. Remarks 
1.      2X20W/1X20W LED lamp Ceiling/wall mounted Industrial As per 

SOR 
 

2.      1X9W LED lamp Ceiling/wall mounted Industrial  
3.      9W LED Bulb Bulk Head  
4.      90W LED Bulb Flood lighting fixture  
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SECTION – 2.0 
 
 

ERECTION, TESTING & COMMISIONING SPECIFICATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

1.     SCOPE OF WORK 
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1.1 The scope of work shall include storage, handling, transportation, unpacking, checking, 
reporting of damages / defects, assembling, erection, installation, including fabrication, 
alignment, levelling, grouting, welding, bolting, painting (wherever specified), etc., testing and 
commissioning of various electrical equipment supplied by the contractor, earthing system, 
fabrication & installation of steel structural etc. as per drawings & documents, specifications, 
standards & codes, prevalent rules & regulations and best engineering practices.  

1.2 The scope shall also include obtaining approval from statutory authorities, as required. 

2.     SCOPE OF ERECTION 
2.1  The scope comprises of erection / installation, testing and commissioning of electrical equipment 

/ items as indicated in SOR.  

2.2 Laying of cables in excavated / RCC trenches and on cable trays as required. 

2.3 Supply of single/double compression aluminium cable glands and crimping type tinned copper 
cable lugs, shall be provided by the electrical contractor. Normally, equipment shall be received 
at site with cable lugs and glands. Where these are short supplied or wrongly supplied by the 
equipment supplier, these shall be provided by the electrical contractor for which unit rates shall 
be quoted. 

2.4 Excavation and back filling of cable trenches/direct buried cables. 

2.5 Termination of power, control and lighting cables. 

2.6 Fabrication with supply of MS material, consumable and hardware of frames, supports, cable 
racks etc. as required. 

2.7 Supply, laying & connection of the complete earthing system including supply of GI earth 
electrode as per sketch given, GI earthing strips, flexible earthing conductors etc. 

2.8 Civil works such as digging of earth and  refilling  for  directly buried  cables, earth strips, cable 
protection pipes, earth electrode pits, ground mounted lighting pole foundations, civil works such 
as making earth pit inspection chambers with covers, grouting of base plate,  channels, supports 
and foundation bolts, including chipping of concrete or in  brick work  for  earth strips, pipes and 
other minor chipping for foundation preparation, if required, cutting holes in walls for racks, 
risers, light fitting brackets, sealing of cable entries  and making good the same after installation  
of  the equipment and levelling and other minor similar jobs shall be in contractor’s scope. 

2.9 Straight - through jointing of cables (wherever required)  

2.10 Making / providing canopies / rain hoods. 

2.11 All hardware required for successful commissioning, whether specifically mentioned or not in the 
specification. 

2.12 Concrete foundations for pedestals, lighting poles, grouting of equipments etc., including supply 
of grouting materials. 

2.13 Removal of materials / scraps to the scrap yard and stores etc. as per instructions of Owner / 
Consultant. 

2.14 Supply and installation of any other item not specifically mentioned but found necessary by the 
engineer-in-charge for satisfactory completion of job. 

2.15 All letter writing on switchboards, transformer, danger boards, sign etc shall be done by the 
contractor. 

2.16 Any work not included in this tender but may be required, as decided by engineer-in-chief, such 
as site modification of panel wiring, mounting of additional equipment etc. for which extra 
payment shall be made as per the man-day-rates to be quoted for various categories of 
workmen. 
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2.17 “AS BUILT” drawings with all site modifications shall be prepared by making the changes on 
owner’s drawings. 

2.18 All major civil engineering works pertaining to electrical equipment as per Technical Specification 
of Civil enclosed elsewhere in the tender.  

3.     CODES AND STANDARDS 
3.1 The design, manufacture, testing, installation of the equipment shall comply with the latest issue 

of all relevant Indian Standards and codes of practices and all applicable Statutory Acts & 
Regulations. 

3.2 The contractor shall have valid “A” class licence. The contractor must have PF & ESI codes 
covering all persons hired by him for carrying out the job. He shall engage suitably skilled / 
licensed workmen of various categories for execution of work supervised by supervisors / 
engineer of appropriate qualification and experience to ensure suitable quality of work. 

3.3 The contractor shall observe safety rules and take all necessary safety precautions to carry out 
the internal electrification work.  

4.     GENERAL PROCEDURE FOR ERECTION 
4.1 The general procedure governing "Transfer of equipment and materials to Contractor”, erection 

and final acceptance of owner / consultant are given below: 

4.1.1 Storage of equipment at site 

a. All equipment and materials shall be properly stored by the contractor at site in the designated 
storage area provided by the owner. Contractor shall arrange to draw the necessary equipment 
/ materials in the sequence required for erection and transport the same from contractor's store 
to erection point. 

b. The contractor shall keep proper record of the materials supplied by him / owner.   

c. The contractor shall ensure that all the materials drawn / supplied by him are stored indoor / 
under shade. However, if a package is temporarily stocked outdoor due to unavoidable 
reasons, this shall be ensured that the storage area is dry, hard and well-drained.  

d. Goods must not be placed directly on the floor / ground but shall be kept on blocks, 60 mm to 
120 mm above the floor level such that the bottom is well ventilated.  

e. In case of outdoor storage, the contractor at his own cost shall provide waterproof PVC sheets/ 
tarpaulin to cover all goods so as to protect them from rain etc. These sheets / tarpaulin shall 
be removed for inspection once in a week and if found moist or mouldy, shall be dried in direct 
sunlight.  

f. In addition to the above, the equipment manufacturer's storage instructions, if any, shall be 
strictly followed. 

4.1.2 Contractor's inspection at site  

a. On receipt of any material (supplied by the contactor) at site, contractor shall fully unpack and 
inspect all equipment received for completeness, signs of damages, defect etc. in the presence 
for owner’s representative. Any damage / short supply detected shall be recorded immediately. 
The contractor shall be required to make good / replace / repair the defective / damaged items 
at no extra cost to the owner. 

 

4.1.3 Handling and cleaning 

a. The contractor shall be responsible for proper handling and cleaning of all materials / 
equipment drawn / supplied by him until owner / consultant finally accepts the erected 
equipment.  
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b. Equipment shall be handled with care by experienced riggers under guidance of competent 
supervisors and as per rigging marks given on cases.  Dragging on floor shall be avoided and 
crane / suitable rollers shall be used for moving the equipment at any times.  

c. The contractor shall be fully responsible for the safe keeping of equipment issued to him till 
these are erected, tested, commissioned by him and accepted by owner / consultant.  

4.1.4 Transportation 

This involves transportation of various electrical equipments / materials from contractor’s store 
to erection site. When transporting the equipment, it shall be loaded on suitable trailer / trucks 
as per capacity and size of equipment, and shall be properly supported on the trailers / trucks 
by means of ropes / stoppers to avoid damage or tilting due to heavy jerks and vibration.  
Precautions, if any, displayed on equipment shall be strictly observed.  

4.1.5 Erection Requirements 

a. All work shall be carried out as per drawings supplied. Placing on foundation, aligning, grouting, 
connecting, fixing danger notice plate / board on equipment as specified, meggering, labelling 
and painting shall form part of erection requirements.  

b. Fixing of supporting frames / pedestals, grouting, cutting and dressing holes in walls / ceiling 
and any other minor civil work necessary for installation and levelling of electrical equipment 
are included in electrical erection scope. 

c. The scope of erection also includes cable dressing / clamping / minor rerouting, minor 
relocation of fittings, internal cleaning of equipment, overhauling and minor repairs.  

d. Fabrication of clamps from the materials specified and clamping of cables on racks, trays etc. 
fixing of single core cables in tri-foil formation in aluminium clamps, earthing of cable armour 
and lead sheath, wherever necessary (and as  per the details given by Consultant) fall under 
erection scope of work.  

e. Marking of cables by fixing / grouting the cable marks / number tags at every 25 metres along 
entire route of cables are included in the scope of work. The tags shall be made of Aluminium 
Strips. 

f. The contractor shall without any extra cost, touch up with paint all electrical equipment which 
are damaged / scratched during handling, erection or repair. The paint used shall match exactly 
the painted surface of the equipment on which touch-up is done, and shall be epoxy based.  

g. The descriptions given above are only to give a preliminary idea about the scope of work and 
they do not limit the entire scope to these descriptions only. Hence all other parts of the tender 
document shall be read in conjunction with the referred standards, associated drawings, 
specification sheets and schedule of materials & services to assess actual scope of work. 

h. The contractor shall undertake erection of all equipment specified herein in accordance with 
good engineering practices in conformity with statutory regulations and Code of Practice and to 
the entire satisfaction of the purchaser / owner. 

i. The contractor shall arrange all the necessary erection tools, tackles, testing and measuring 
instruments and shall supply all erection materials as required. 

4.1.6 Erection Supervision by OEM Suppliers 

a. For guiding / supervising erection of sophisticated equipment, services of main equipment 
supplier’s engineer may be made available free of cost by the contractor for the electrical 
equipment. However, this will neither absolve the contractor from his responsibility nor his 
obligation to provide his own supervisors or technical personnel. 

• Switchboard 

• Transformer  
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b. The contractor shall have to comply with all the directions of Engineer-in-Charge, drawings etc. 
issued to him within the scope of his contract by supplier’s engineer. 

5.     SPECIFICATION FOR ELECTRICAL ERECTION 
5.1 General 
5.1.1 These specifications lay down the erection procedures to be followed for each type of 

equipment, over and above the general "Erection Requirements". 

5.1.2 The contractor shall also follow manufacturer’s instructions and any other instructions of 
consultant / Principal / Statutory bodies during erection. 

5.1.3 Suggestive Erection Drawings shall be supplied to the successful bidder for Lighting, Earthing, 
Cable Tray Routing, etc. These drawings may be suitably modified, if required, to suit site 
requirement with the approval of owner / consultant. 

5.1.4 As-Built Drawings shall be prepared by the bidder and supplied to owner/ consultant. 

5.2 Switch Boards 

5.2.1 Handling 

a. As far as possible lifting of switchboards shall be done by making use of eyebolts provided.  It 
shall be ensured that before lifting, all eyebolts are fully tightened and that panel supports, nuts 
and bolts are intact and tight. 

b. If lifting arrangement is not provided/ not feasible and final positioning by sliding is unavoidable, 
packing base shall be retained as long as possible and rolled on suitable pipes. Dragging of 
panel directly on floor by crowbars shall be avoided. 

c. Maximum care shall be taken to avoid any damage to insulator, bushings, meters and 
protective equipment. 

5.2.2 Erection 

a. Check the foundation according to the drawings. Ensure that all pockets have been rightly 
made. Fix the datum level, and level the foundation by chipping in such a way that the 
prescribed point of cubicle base plate is flushed with finished floor. 

b. Check the individual cubicle for any deformity and ensure that all faces are straight. Any dent 
on sheet steel frame shall be rectified before placing on foundation. 

c. Wherever separate base frames are supplied, level the foundations in both directions (lateral 
and transverse) and ensure that these have been correctly levelled throughout. In case of 
runner rails, check the rails for level in both the directions and ensure that they are parallel to 
each other. Wherever base frame is fixed to cubicle, place the cubicle on foundation ensuring 
that holding down bolts are directly over the foundation pockets. 

d. Obtain correct level of panel with respect to floor/ existing bus-bar by putting shims below base 
frame, shims are to be supplied by the contractor. Measure the level of each frame with 
reference to datum and ensure that level difference between the two ends of the switchboard 
base frame is within ± 2 mm. 

e. Cubicle shall be so adjusted that front face of all the panels are in one plane, all sides are 
plumb and corresponding horizontals on all panel faces  (e.g. minimum lines, door edges, inter 
cubicle joints) line up in the same horizontal line (s). Match the cubicles and adjust properly. 
Provide gasket between edges, if required; so that no inter-panel gaps are seen. 

f. Bolt adjacent cubicles and base frame together by drilling new holes, wherever necessary to 
match holes. 

g. Grout the foundation bolts with mortar, run grouting mixture under base of the cubicle frame, 
ram to ensure solidity. After grout has set properly, tighten the foundation bolts. 
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5.2.3 Bus Connections and Installation of Loose items 

a. Fix bus bar links and inter panel bus-bar connections with coupling bolts / supporting insulators. 
Clean the contact surface of bus bars and links and smear with contact grease before bolting. 

b. Wherever recommended, fix shroud on the joints and fill compound, or compound may be put 
on joint to form smooth homogenous & spherical shaped mass and then wrapped with tape. 
Simple taping of joints may also be done. Recommendation of manufacturer/ consultant/ 
Principal shall be followed in this respect. 

c. In case of misalignment of bus bars, adjustments may be necessary. The connecting pieces 
may have to be re-drilled or re-fabricated. 

d. Check tightness of bus bars bolts connections with torque wrench. Follow vendor's 
recommendations in this regard. 

e. Install all loose relays, instruments, cable boxes, metering and protective CTs, PTs etc. Before 
fixing the relays, make sure that they are cleaned and all packing materials have been removed 
from them and proper operation. Clean the contacts. 

f. Connect all inter-panel bus wiring. Connections of relays and instruments shall be done as per 
drawings. Check the wiring according to wiring diagram. 

g. Connect all earthing bus bar between the cubicles and it shall be connected at two points by Al 
/ GI strip or cable to the main earthing ring. Fix all glands for incoming and outgoing and control 
cable connections on the holes provided for the purpose, as per drawings. 

h. Drill holes for fixing cable glands/ cable boxes as per drawings, if such holes are not provided. 
All spare holes, gaps etc. shall be blanked as per instructions of Principal / Consultant. 

5.2.4 Cleaning 

After erection is complete all cubicles, switches, starters, CTs, PT Chambers, Bus bar 
Chambers etc. should be cleaned by blowing air (preferably hot air). Surface of the insulation 
shall be cleaned with cloth soaked in CTC / Benzene.  

5.2.5 Circuit breakers installation (Air Circuit Breaker) 

a. Clean the contacts properly with cloth soaked in CTC / Benzene etc. Clean and lubricate the 
operating mechanism, check and rectify the main insolating contacts and bushings and also 
secondary contact for any damage/ misalignment. Check the locking mechanism. 

b. Manually close and trip the breaker several times and check contact alignment and pressure. 
Adjustment, if required, shall be done according to the manufacturer's instruction. The arc 
chute if despatched separately should be fixed properly, only after checking of contact 
alignment etc. After fixing the Arc Chute, operate manually the breaker and check the contacts 
make properly. Measure contact resistance with conductor. Check the operation of OFF-ON 
indicator. 

 

5.3 Cable Installation 

5.3.1 General 

a. All fabrication, cutting, laying, spacing, fixing etc. of cables, trays, supports, hangers etc. shall 
be as per drawings and instructions of Owner / Engineer-in-Charge. 

b. The contractor shall keep accurate record of cable drums, the drum nos. and actual length of 
cable taken out of each drum. Each cable length shall be cut from a specific drum as per 
approved schedule of cable. Lengths of cable runs shown in the cable schedule are calculated 
lengths only, hence the actual lengths shall be measured at site before laying and cutting the 
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cable. The contractor shall take extreme care to adjust cable runs from drums so that joints in 
the cable are avoided and wastage reduced to minimum. 

c. For purpose of measurement of cable run for payment the length of cable between and 
terminations only shall be considered. 

5.3.2 Laying 

a. The cable drums should be properly mounted on jack / cable wheel. Make sure that the spindle 
is suitable for carrying weight of the drum without bending. Check that spindle is laying 
horizontal on the bearing so as to prevent the drum creeping to one side or to the other while 
rotating. 

b. Unroll the cables from the drum in correct direction. Rotate drum only as per arrow mark given 
in the cable drum. Ensure that the end protection box attached to the flange of the drum is 
removed and securing rope cut to allow cable and move freely. Rotate the cable drum and 
simultaneously pull cable steadily and with even pulls and not with unnecessary jerk or strain. 
In no case the cable shall be allowed to twist or kink since this is likely to spring the armour and 
fracture the insulation and outer serving of the cable. 

c. Do not drag the cable on floor or hard surface. Use only wooden / steel cable rollers for this 
purpose. 

d. Cable should not be bent sharply to a small radius. The cable bending radius shall be as large 
as possible and will not be less than 15 times the outside diameter for XLPE cables and 12 
times for PVC cables. At joint termination the individual core of cable shall not be bent with 
bending radius of less than 15 times the diameter over the insulation.  

e. Where cables are laid on the MS racks, trays etc. ensure that trays / racks / supports are fixed 
properly in an approved manner or according to the drawings. Check from drawings that for 
horizontal runs of cable, bracket, risers, supports, angles are grouted or fixed in formation as 
required. 

f. In sub-station where large no. of cables rise to panels/ switchboards, it shall be ensured that 
these risers do not interfere with cables on racks and rising cables do not interfere with cables 
on racks and rising cables do not cross the other cables in horizontal runs. Risers are to be 
properly supported so that weight of cable does not fall on terminations. All cable crossings 
shall be avoided. 

g. Cable laid in trenches should be sealed at the entry to hazardous area / non-hazardous area as 
per direction of owner / engineer-in-charge. 

h. Openings in substation basement and floors for entry of cables shall be sealed after the cables 
are laid. 

i. Cables shall be clamped by taking care to be taken to space clamps at such intervals as to 
prevent buckling of cables. 

j. The laying of the cable on the racks shall be done in an approved manner and according to the 
drawings supplied. 

k. Where cables are laid in cable slits, the slits after laying of cables shall be filled with sand & 
lean cement mixture and plastered so that surface flushes with top of slit. 

5.3.3 Directly Buried Cables 

a. Laying of under ground directly buried cables shall include excavation of earth along the cable 
route, laying of Hume / GI pipes for road crossing, back filling, ramming, removing of extra 
earth including supply of bricks, sand etc. as per drawing and instruction of Owner / Engineer-
in-Charge. 

b. Broken bricks shall not be use for brick working. Only Class-I bricks shall be used. 
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c. If new cables are laid to cross existing cables, the new cable shall be laid under existing 
cables at depth of not less than 300 mm from the existing cable. It shall be ensured that the 
approach of new cable to the crossing is uniform and gradually sloped. 

d. Where cables are directly laid into ground, trenches should be dug up to such a depth as to 
ensure that the depth of the top of the entire cable below the ground level is min. 750 mm for 
medium and low voltage cables, and min.1050 mm for high voltage cables. Before laying of 
cables at these trenches, bottom of the trench should be properly levelled up and all odd and 
sharp materials removed. Trench bottom then should be bedded with a 75 mm thick layer of 
sand. Approval of Owner / Engineer-in-Charge shall be taken for preparation of this bed before 
laying of cables. Cables shall be laid in the trenches in straight runs. Care shall be taken so that 
any kinds or bends are not formed. After laying of the cables, bricks shall be placed length wise 
on both the sides of the cables along the entire length to form trough. 

e. Fill up space between bricks with sand up to height of the bricks. Then place bricks closely 
width wise on top of the sand layer throughout the length. Fill up loose earth in trench, ram 
properly to compact, remove extra earth from site. Broken bricks shall not be use for brick 
working. Only Class-I bricks shall be used. 

f. If new cables are laid to cross existing cables, the new cable shall be laid under existing cables 
at depth of not less than 200 mm from the existing cable. It shall be ensured that the approach 
of new cable to the crossing is uniform and gradually sloped. 

g. Fix cable markers at interval not exceeding 30 Mtrs. In straight portion, at bends in cable route 
apart and at joints on the entire cable route length of the cables. The cable markers shall be 
made of pre-cast concrete blocks of 300 mm x 350 mm x 350 mm size with markings of “HT 
CABLE”, “LT CABLE”, “Depth of Cable”, “Arrow Marks” etc. inscribed. These shall be supplied 
by the contractor at no extra cost and fixed as per directions of the Owner / Engineer-in-
Charge. The top of the above concrete slabs shall have a smooth finish with cement only. 

h. Laying of cables under road crossings etc. shall be done in pipes, and pipe ends shall be 
sealed with bitumen compound and sand as required after cables are laid. Backfilled soil shall 
be rammed thoroughly to prevent road surface cracking due to settlement of loose soil. 

5.3.4 Laying in Readymade Trenches 

a. RCC slabs / chequered plates lifted from trenches for laying cables shall be put back in position 
at close of work every day to avoid accident & damage to cables in the trench. 

b. When cables pass through pipes, pipe ends shall be sealed with bitumen compound and sand 
as required. 

c. Protection pipes shall be provided, whenever cables enter from the floor, trench etc. in the 
equipment and sealing in and around these pipes shall be done. 

5.4 Cable Jointing and Termination 

5.4.1 General 

The scope of work shall include but not limited to the followings: 

a. Soldering / crimping of sockets / ferrules and connections at all joints/ terminations as per 
specifications. Sockets shall be provided at all terminations except where pressure clamp type 
terminals are provided. 

b. Glanding of cable and fixing of cable boxes. 

5.4.2 Specifications 

a. All LT XLPE power and control cables shall be terminated through compression type gland. 

b. In case of LT XLPE cables, armours shall be suitably earthed in compression type glands.  
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c. All lighting and control cables shall be provided with crimped Al / Cu Sockets before termination 
in junction boxes. 

5.4.3 Crimping 

a. For all power cables, crimping type Al lugs for Al cables and tinned Cu lugs for Cu cables shall 
be provided. These lugs shall be crimped on the cable conductors by means of special hand/ 
hydraulic crimping tools. Before crimping the socket inhibiting grease shall be smeared over the 
conductor. Conductor shall be shaped properly before sliding the socket over it. Crimping shall 
be done in an approved manner. 

b. All the control cables, which shall be of copper conductor, shall be terminated without any 
additional lugs in screwed type terminals provided in various equipments.  

c. Bimetallic washer shall be used at copper to aluminium connection. 

5.4.4 Jointing 

a. The jointing shall be done in an approved manner. Care shall be taken not to damage the 
insulation when opening the cable for jointing. 

b. Before commencing soldering of the socket, conductor shall be thoroughly cleaned and 
insulation protected. The ferrules shall be thoroughly cleaned. Ferrule and each strand of the 
cable shall be thoroughly sweated with solder to tin them and fill the conductor gaps to remove 
all air pockets. Soldering materials of approved quality as per ISS practice shall be used.  
Taping of the conductors shall be done in an approved manner after crimping / soldering. 

c. Filling up compound and sealing the cable box shall never be done in one operation. After the 
first pouring of compound, it should be topped up again with compound and then sealed. 

5.4.5 Straight Through Joints 

a. Jointing of XLPE & XLPE cables shall be done with extreme care and manufacturer’s 
instructions shall be strictly followed. Soldering of sockets shall also be done with extreme care 
as indicated above. 

Earth continuity wire shall be plumbed and / or clamped. Compound shall be filled according to 
the instructions of manufacturers of terminating kit / cable. Joints made inside trench or on rack 
shall be properly supported. Wherever joints are made inside ground, brick masonry work shall 
be done around the joint box and filled with sand, and there after covered with earth at no extra 
cost. 

b. A tent shall be used in all circumstances where jointing work is being done outdoor, for 
protection against rain and to prevent dust from being blown in to exposed joints and jointing 
materials. Extreme care shall be taken to maintain proper phase sequence while terminating at 
equipment ends. Records of connection details shall be maintained. Conductors shall be 
shaped properly while terminating and no sharp bends shall be given. Where numbers of 
cables are to be connected in parallel, proper tests shall be done before connection, so that no 
cross connection shall be made. No phase crossings shall be allowed for making the 
connections. 

c. Cables shall be supported adequately at the entry to cable box / equipment so that load of 
cable does not come on cable glands. 

d. All cables shall be meggered (checked for insulation resistance) before and after jointing and 
insulation values recorded. 

e. While terminating at equipment end, each core shall be properly tagged with numbering 
ferrules as per nomenclature given in the drawings. Wires should be dressed and clamped 
neatly, bolting shall be done properly. 

5.4.6 Earthing & Lightning 
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5.4.6.1 General 

a. Painting of all earth strip joints with anti-corrosive paints shall be carried out as per details given 
in drawings and instruction of Owner / Engineer-in-Charge. 

b. All electrical equipment rated 415 V and above shall be connected to earth bus by two separate 
and distinct earth connections. All equipment rated 240 V and below shall be earthed with 
single earth conductor. 

5.4.6.2 Specifications 

a. Types and sizes of earthing conductors shall be as indicated in the SOR attached. All earthing 
installations shall conform to IS-3043 / National building code 2016 / IS / IEC : 62305 

b. Underground conductors shall run at a depth of 600 mm below ground level.  Where these 
conductors run along with cables, they shall be laid at the same depth as cables. Where 
conductors run on wall, ceilings, they shall be laid on clamps or brackets made out of Al/GI 
strips. 

c. Wherever, earthing conductor is passing through floor, walls etc. the conductor shall be taken 
through PVC / GI pipes. 

d. All paints, enamel etc. shall be removed from point of contact before making connections. 

e. Connections between G.l. strips shall be done by welding. For connecting Al conductor / G.I. 
wire, Al socket shall be crimped on the conductor / wire. At the equipment end, connections 
shall be done by bolting.  

f. Connection between Al & GI shall be done by bolting. Graphite grease shall be applied on 
contact surfaces. 

g. Epoxy resin paint or bitumen shall be applied on welded or bolted joints to prevent corrosion 
and taping done as indicated in the drawing. Connections between Al wires shall be done by 
crimping back to back Al ferrule. 

h. Earth electrodes - Earth electrodes shall be provided as per drawings / specification.  Work 
includes excavation of earth, installation of electrodes and test links etc., supply and filling of 
charcoal and common salt, back filling of earth and removal of extra earth as specified earlier. 
It also includes making brick wall around the electrode and cover as per drawings / 
specifications. The testing links shall be grouted on brick wall and connections with earth 
electrode and conductors shall be made. Distance between two electrodes shall not be less 
than 10 meters and may be located 4 M away from building foundation. 

i. Earth pits for equipment earthing, neutral earthing and lightning protection shall be separate. 
However, these pits shall be inter-connected. 

5.4.7 Building Lighting 

5.4.7.1 The electrical installation covered by this specification shall conform to relevant Indian 
Standards & codes of practices. 

5.4.7.2 Erection of light fittings, plug sockets etc. 

Fabrication of supports for lighting fittings, sockets, junction boxes / Air condition points / TV 
points shall be done as per the best practice / relevant drawings / instructions given by the 
owner / engineer-in-charge. These shall be grouted to walls, ceiling or welded to insert plates, 
steel structures etc. Insert plates on ceilings shall normally be provided. However, if required, 
the contractor shall weld such supports to the reinforcement rods after exposing by chipping off 
concrete at no extra cost. Installation of lighting fittings includes control boxes, where supplied 
separately and shall be done as per drawings. Before installation, checking of internal parts, 
assembly of accessories shall be done as per manufacturer's instruction. 
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5.4.7.3 The explosion-proof fittings shall be earthed through third core of the cable used for wiring. The 
third pin and body of 16 amps shall be earthed similarly. 

5.4.7.4 Installation of explosion proof equipment shall be done strictly following manufacturer's 
instruction or relevant Standards. Cable termination shall be done as per relevant drawings. No 
drilling of holes or any change in construction of equipment or part thereof shall be done. 

5.4.7.5 Wiring for normal AC supply light points and plugs shall be taken on the same brackets but 
wiring for emergency DC supply lights shall be taken separately. Drawings for lighting layout 
give only tentative location of fittings and wiring route shall be decided in consultation with 
owner / engineer-in-charge. Wiring shall follow shortest possible route and no. of circuit shall be 
bunched together to the extent possible in the same route.  

5.4.7.6 Cable for wiring light points and socket outlets shall normally be laid along wall, ceilings, 
structures, on suitable brackets made out of M.S. / Al sheets or strips. Connections to the 
points with fluorescent fixtures in one circuit shall be taken through junction boxes. Junction 
boxes shall be suitably located for branching off from the circuit to the individual point. 
Wherever indicated, cables may be laid directly on walls, ceilings etc. by clamping on saddles. 

5.4.7.7 Wherever indicated, the wire can be drawn through PVC bushings provided in the fittings. 
Relevant drawings may also be referred to. 

5.4.7.8 Lamps shall be installed after installation of fittings and wirings. 

5.4.7.9 All light fittings and corresponding control switches shall be numbered in a permanent way as 
instructed by owner / engineer-in-charge. 

5.5 ERECTION OF STRUCTURES 

5.5.1 Specification 

The fabrication work shall be done as per drawings / specifications / sketches in an approved 
manner and to the entire satisfaction of owner / engineer-in-charge. The contractor shall take 
adequate measures to avoid wastage. Scrap quantity shall not exceed 2% of total quantity 
used for erection. 

5.5.2 Erection of racks, risers, supports etc. 

a. Erection of racks and risers for cable supports shall be done along the cable routes as 
indicated in the drawings. The contractor before erection shall check the route for any 
obstruction like process pipe lines, structures, equipment etc. In case of obstructions, the 
matter shall be brought to the notice of owner / engineer-in-charge in writing and racks shall be 
re-routed as per his instructions. 

b. As and where indicated in the drawings, supports for racks, risers etc. shall be welded on the 
steel structure, such as MS beams, pipe trestles, insert plates provided in the RCC column etc. 
for erection of racks. 

c. Wherever indicated, supports for racks, risers, shall be grouted on walls. The racks, risers etc. 
shall be installed on such supports and those properly welded. 

d. Opening on walls / floors shall be provided where racks / risers are crossing floors/ walls. 

e. Heavy channels, risers may also be grouted on the floors in addition to supports provided from 
walls, ceilings, steel structures etc. 

f. As indicated in the drawings, racks and risers shall be erected either in single tier/ multi tier 
formation. 

5.5.3 Erection of supports in trench  

a. Supports and Hangers shall be grouted with rag bolts on the walls of readymade concrete 
trench. 
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b. In existing trench wall, contractor may be required to provide pockets for grouting cable 
supports at some points. This shall be done without any extra cost to the owner. 

c. In case of requirement of insert plates for support of cable rack, the contractor shall weld such 
plates to the reinforcement MS rods. This shall be done by chipping the concrete for exposing 
the reinforcement MS rods and thereafter welding the plates and making good the concrete 
chipping by plastering. 

5.5.4 The pipes will have to be bent (wherever required) and fixed / embedded in floor, wall and 
ground for laying the cables. Neoprene bushes shall have to be fixed at the end of such pipes. 

5.5.5 GI trays of different sizes shall be cut in size and fixed on racks and risers. Fixing of trays shall 
only be done after erection / welding / painting of the supports as required. 

5.5.6 Erection of support frames for miscellaneous equipments, base channels for transformers and 
switchboards etc. shall be carried out at no extra cost. 

5.5.7 Dismantling of steel fabrication and re-erecting as required by owner / engineer-in-charge shall 
have to be carried out by the contractor. 

5.5.8 Dismantling of cable racks and re-erecting as required by owner / engineer in charge shall be 
carried out by the contractor. 

5.6 GENERAL PROCEDURE FOR TESTING & COMMISSIONING 

5.6.1 Before proceeding with the work, contractor shall fully inspect all installed Electrical Equipment 
for completeness, signs of damages, defects etc. and record all discrepancies noticed. The 
contractor shall be required to make good / repair / replace the damaged components at no 
extra cost. 

5.6.2 Testing and Commissioning Requirements 

a. All works shall be carried out in accordance with the drawings, supplier’s instructions / manuals 
for equipment and as per relevant ISS & Code of Practices.  

b. Before conducting test on any equipment, the contractor shall obtain permission from owner / 
engineer-in-charge and all tests shall be conducted in their presence.  

c. Results of each test shall be recorded by the contractor immediately after the test on approved 
performa and counter signed by the owner’s authorised representative. The test results shall be 
furnished in four copies in the form of ‘Test Certificates’. Performa for some of the items are 
given in Appendix-1. 

d. Copies of the record shall be handed over to owner / engineer-in-charge. 

e. The Contractor shall commission all electrical equipment and carry out all pre-commissioning / 
commissioning tests inclusive of no-load and on-load tests on motors, and shall be responsible 
for final adjustments of relays, motors, instruments, starters, breakers etc. as per operational 
data supplied and as per directions of Engineer-in-Charge.  

f. All terminals, cable joints, earth terminals which are opened for testing purposes shall be re-
terminated and re-insulated by the Contractor to restore their original state. 

g. Painting 

The contractor shall without any extra cost, touch up with paint all electrical equipment which 
are damaged / scratched during testing and commissioning work. The paint used shall match 
exactly painted surface of the equipment on which touch up is done. 

5.6.3 Cleaning and Regular Maintenance. 

Till the commissioned equipment is finally accepted by owner / engineer-in-charge, Contractor 
shall be responsible for regular cleaning and maintenance of all electrical equipment. The 
maintenance job is to be done in consultation with or on advice from the Owner/ Consultant.  
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5.7 TESTING & COMMISSIONING SPECIFICATIONS 

5.7.1 These specifications lay down the testing and commissioning procedures to be followed for 
each type of equipment, over and above the general requirements laid down in specifications 
for erection. 

Manufacturer's instructions and any other instructions of owner / engineer-in-charge / statutory 
bodies shall also be followed by the contractor during testing and commissioning. 

The contractor shall maintain and furnish the records of all equipments i.e. HT Panels, 
Transformer, LT panels, CT, PT, relay etc. including any special test as per manufacturer’s 
manual. 

5.7.2 Switch Boards 

5.7.2.1 General Checks 

a. Check all auxiliary contacts of breakers for proper make / break operation. 

b. If necessary, make minor adjustments to circuit breakers mechanism, auxiliary contacts etc. for 
proper operation of circuit breakers. Proper greasing and lubrication or mechanism shall also 
be done before final commissioning. 

c. Check for termination of control circuit wiring as per drawing and ensure that the terminals at 
equipment and panel are mechanically sound. 

d. Ensure proper operation of all test operation switches and push button. 

e. Check wiring of all space heaters, indication lamps bells, buzzers etc. 

5.7.2.2 Insulation resistance test 

a. Measure the insulation resistance of main bus-bars (Phase to phase & Phase to earth) and 
circuit breaker with 1000 V Megger (IR values shall generally be not less than 100 MΩ for 11 
KV, 50 MΩ for 3.3 KV, 10 MΩ for 415 V). 

b. Control wiring shall be tested with 500 V Megger (IR values shall not be less than 2 MΩ). 

5.7.2.3 High Voltage Test 

The test shall be conducted contacted on switch Gear rated 3.3 KV and above. Test shall be as 
per relevant Indian Standard. However, for AC high voltage test the value shall be twice the 
working voltage of the switchgear plus 1000V. This voltage shall be maintained for 1 minute. 
Each phase shall be tested in turn with remaining phases earthed. After high voltage test, a 
further megger test shall be made to make sure that insulation resistance to earth has not 
altered appreciably. The reading of second megger test should be consistent with that of the 
first. (AC test voltage for 1 min. duration shall be 24KV for 11 KV panel and 8 KV for 3.3 KV 
panel). 

5.7.2.4 Testing of Current Transformer 

a. Insulation resistance to earth of secondary winding shall be tested with 500 V megger (remove 
earth connection before test). 

b. Check the polarity of C.T:- Connect zero centre voltmeter in the secondary winding, connect 6 
V battery with switch in the primary, close the switch and from the kick of the voltmeter, 
ascertain the polarity. 

5.7.2.5 Testing of P.T. Insulation  

Testing of H.T. & LT side of P.T. shall be done with 1000 Volts and 500 Volts megger 
respectively (the value shall not be less than 100 MΩ and 2 MΩ respectively). 

5.7.2.6 Testing of Relays 
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a. Checking of wiring shall be done according to Manufacturer's drawings. Check relay continuity 
at all taps and also ensure plug bridge contact satisfactory. 

b. Secondary injection test 

Use secondary injection test set incorporating timer. Testing of all protective relays such as but 
not limited to over current, earth fault, differential, motor protection, under voltage relays etc. 
shall be done as per the procedure set by the manufacturers of the relays. All time delay relays 
shall be tested to verify their characteristics for IDMT and instantaneous relay pick up and drop 
off values shall be noted at various taps. Relays shall be tested at all taps. Errors shall be 
calculated and compared with permissible limits specified by manufacturers. Adjustment, such 
as in establishing circuit, shall be done as recommended by manufacturer. After testing, relays 
shall be set at values given by Consultant. 

c. Timer relay shall be tested and calibrated and set properly. 

d. All auxiliary relays shall be tested for proper operation. 

5.7.2.7 Testing of Instruments 

All indicating and recording instruments like Ammeter, Voltage meter, KWh meter etc. shall be 
calibrated. Zero error of each instrument shall be corrected. 

5.7.2.8 Operational Test 

Conduct the following operational tests after putting the circuit breaker at test and service 
position. Check that the fuses of proper rating are put in control circuit as per wiring diagram.   

a. Close and trip the circuit breaker several times with power or manually. In case of motor 
operated spring charged closing mechanism, check the operation of charging motor. Ensure 
that it cuts in/ off properly. 

b. Check the indication scheme ON, OFF, trip circuit healthy, auto-trip etc. 

c. Trip the breaker by operating the protective relays (operate contact manually).  

d. Check the trip free feature  

e. Check the anti-pumping feature 

f. Check operation of voltage selector relay scheme for supply. 

g. Check annunciation scheme for AC/DC power supply failure. 

h. Each motor starter shall be tested for correct operation. All operational tests to verify sequence 
of operation, inter-locking, alarm indication schemes (by simulating the connection) shall be 
done. 

i. Bi-metallic type thermal over load relay shall be tested at different settings. Current shall be 
injected through the thermal elements (three elements can be connected in series) at twice and 
thrice the set value and tripping time shall be noted. The values shall be compared with the 
data supplied by manufacturer. 

j. Single phase prevention relays shall be tested for proper operation. 

k. Check that fuses of specified ratings are put in various outlets. 

5.7.3 Cables 

a. All HT & LT cables shall be tested for insulation resistance with 1000V megger after 
termination. 

For 11 KV---With 5000V Megger (Motorised) 

For 1.1 KV-- With 1000V Megger 
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 IR shall be measured between phases and between phase & earth. The voltage shall be 
applied for 1 minute. 

b. All HT cables shall be tested for high voltage as per IS: 1255 after making all termination and 
joints followed by IR test.  

5.7.4 Lighting 
Before energising any lighting circuit, the IR values (phase to phase and phase to earth) shall 
be recorded for entire wiring installation. The testing shall be done with 500 V megger. After 
switching on the power supply, load of each circuit shall be measured.  

5.7.5 Earthing 
 Measurement of earth resistance of each earth pit 

 Checking earth grids for size, continuity and connections 

 Checking size and continuity of earth connections from grid to each equipment 

 Measurement of connections to earth at equipment which are likely to have highest earth 
resistance 

 Measurement of earth loop impedance for checking the operation of protective devices in 
case of earth fault. 

 The continuity of earthing and resistance of each earth pit and grid shall be measured with 
earth megger. 

5.7.6 Miscellaneous Equipment 
Under this are included, exhaust fans, blowers, limit switches, vibrators, electro-magnets, air 
pressurisation unit etc. The following tests shall be conducted.  

a. Measurement of insulation resistance  

b. Check up the direction of rotation.  

c. Operational test 

5.8 DOCUMENTATION 
5.8.1 For the purpose of completion certificate, the following documents will be deemed to form 

completion document: 

a. The technical documents according to which the work was carried out. 

b. Final check-list and completion report. 

5.8.2 Three sets of construction drawings showing therein the modifications and correction made 
during the course of execution signed by Owner / Engineer-in-charge. 

5.8.3 Test certificates for the materials purchased by Contractor. 

5.8.4 Material appropriation statement for the materials issued by Owner for the works and list of 
surplus materials returned to Owner’s stores duly supported by necessary documents. 

5.8.5 No claim certificate by the Contractor certifying that the entire work done by him under the 
contract has been measured & accepted for the final bill to his satisfaction and that he will have 
no claim(s) concerning any work(s) or part thereof performed by him under the Contract, to 
Owner except otherwise indicated in the final bill. 

5.8.6 The completion certification shall be issued by Owner within 30 days of the Contractor 
furnishing documents listed in this clause jointly certified by Owner / Engineer-in-charge and 
Contractor’s Site Engineer. 

5.9 HANDING OVER TO OWNER 
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5.9.1 The contractor shall hand over the complete installation as a whole.  Minor works not specified or 
mentioned in the scope or SOR but required to complete the job as a whole will have to be done 
by the contractor without extra cost. Any equipment / installation shall not be deemed as handed 
over to Owner until the same is complete in all respect and is accepted in writing by the Owner / 
Engineer-in-charge. 

5.9.2 The final acceptance of the work shall be after the demonstration of guarantees by the 
Contractor. Owner shall issue the final acceptance / taking over certificate upon fulfilment of the 
guarantees. 

5.10 OBLIGATIONS & RESPONSIBILITIES OF CONTRACTOR 
The contractor's obligations and responsibilities shall include but not limited to the following: 

5.10.1 To deploy skilled, semi skilled and unskilled personnel in requisite numbers and as per 
scheduled programme so as to complete the WORK as per overall project schedule. 

5.10.2 To deploy suitably qualified supervisors and engineers in requisite numbers to assure 
execution of good quality job as per best engineering practices and to the full satisfaction of 
Owner / Consultants. 

5.10.3 Safety supervisor shall be deployed at site that monitors safety aspect during the site 
construction work. Contractor to note that all workers shall use PPE (helmet, safety shoes, 
hand gloves, goggles, double lanyard safety belt etc. and they shall be medically tested before 
putting into the job. 

5.10.4 To prepare detailed planning and execution schedule considering the availability of fronts and 
materials. This shall be reviewed by Owner / Engineer-in-charge and Contractor shall be 
required to keep updating the same (as per the instructions of Owner / Engineer-in-charge) to 
take care of any changes in the availability of fronts and materials and to complete all jobs as 
per the overall project schedule. Owner / Engineer-in-charge shall in no way be held 
responsible for such changes. 

5.10.5 To check for quantity compliance between bill of materials and drawings for cable, structural, 
earthing materials etc. and intimate Owner / Engineer-in-charge sufficiently in advance 
regarding discrepancies, if any.  

5.10.6 To prepare & submit lighting layout, conduit layout, earthing/lightning protection layout drawings 
of the admin building & Bungalow for HURL/PDIL review/approval before starting of erection 
work at site. 

5.10.7 To arrange all required tools and tackles, consumables, instruments, erection materials & 
machineries etc. for handling erection, testing & commissioning of complete electrical 
installation. 

5.10.8 To arrange and supply storage tanks for drinking water so as to avoid any inconvenience that 
may be caused due to interruption in water supply at times. 

5.10.9 To provide proper storage and security arrangements for his tools, tackles, equipments, 
materials etc. as well as equipment and materials issued by Owner / Engineer-in-charge to 
Contractor. Owner / Engineer-in-charge shall not be responsible for any loss or damage to 
items in the custody of Contractor at site for any reason whatsoever.  

5.10.10 Completion of all repairs arising out of defective work done by Contractor, Owner / Engineer-in-
charge may at his discretion require the Contractor to rectify certain defects in materials caused 
due to bad workmanship of supplier and / or during transportation. For such work of course, the 
payment modalities shall be settled by mutual agreement before starting such rectification jobs.  

5.10.11 To maintain all the records for men, materials and execution of job as required by law as well 
as Owner / Engineer-in-charge. 
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5.10.12 To get his work inspected by Owner / Engineer-in-charge and get approved from statutory 
agencies such as but not limited to Electrical Inspector, Factory Inspector etc. 

5.10.13 All co-ordination with Statutory Authorities shall be contractor’s responsibility. Only statutory fee 
required for approval shall be paid by the owner. 

5.10.14 To make arrangements for services such as transport, medical, lighting, canteen etc. for 
working round the clock. 

5.10.15 In addition to safety regulations indicated in this enquiry, Owner / Engineer-in-charge may issue 
certain safety directives, which shall have to be followed meticulously without any reservation. 

5.10.16 To undertake and execute work and supply as per scope of work, scope of supply and follow 
Technical Conditions including specification for electrical erection, specification for electrical 
testing and commissioning and as per schedule of rates  

5.10.17 Reconciliation of all materials issued by owner / supplied by contractor. 

5.10.18 Handing over of the completed works to owner / engineer-in-charge as per procedure laid down 
by Consultant. 

5.10.19 To submit documentation forming part of request for issue of completion certificate. 

5.10.20 Clearing the site after cleaning the areas where the Contractor executed the job, stored the 
materials and built his office, fabrication shop etc. 
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5.     Room-5 6 4 2 2 4 2
6.     Room-6 3 2 1 2 2 1
7.     Room-7 10 5 3 2 2 4 2 1
8.     Room-8 8 5 3 4 4 2 1
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15 Corridor 34 34
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1.     Entrance Lobby (Veranda) 3 0 1 1 1 1 1 1 1 1

2.     Drawing Room 4 2 2 2 1 3 1 1

3.     Dining Room 3 2 1 2 1 3 1 1

4.     Bedroom-1 4 2 2 2 1 3 1 1

5.     Bedroom-2 4 2 2 2 1 3 1 1

6.     Bedroom-3 4 2 2 2 1 3 1 1

7.     Kitchen & Pantry 4 2 1 1 2 4 1

8.     Store 2 1 1 1 1 1

9.     Passage (Veranda) 3 0 2 1 1 1 1

10.   Toilet-1 2 1 1 1 1 1

11.   Toilet-2 2 1 1 1 1 1

12.   Staircase 2 2 1 1 2

(NO. OF FLATS = 9 TYPE B)

EXECUTIVE BUNGLOW HURL, GORAKHPUR PC-160-1202

INVENTORY / POINT OF INTERNAL ELECTRIFICATION FOR EXECUTIVE BUNGALOW DOCUMENT 
NUMBER
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13.   Perifery of Flat 4 4 1

14.   Servant Room 2 1 1 1 1 1 1

15.   Servant room Toilet 2 1 1 1 1 1

16.   Servant room kitchen 3 1 1 1 1 1 1

17.   Servant room Bathroom 2 1 1 1 1 1

18.   Garage 1 1 1 1

19.   Entrance 1 1

Qty. per Flat 52 12 13 5 11 4 6 1 22 6 29 5 11 1 1 2

Total Qty. for 9 No. Flats 468 108 117 45 99 36 54 9 198 54 261 45 99 9 9 18
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Sl. No. Description
Po

in
t W

iri
ng

1x
20

W
 (L

ED
 T

U
BE

 L
IG

H
T)

9 
W

 F
LT

 (L
ED

)

Bu
lk

 h
ea

d 
Li

gh
tin

g 
Fi

xt
ur

e 
w

ith
 9

W
 L

ED
 

Bu
lb

C
ei

lin
g 

Fa
n 

W
ith

 R
eg

ul
at

or
 (1

20
0 

m
m

 
sw

ee
p)

C
ei

lin
g 

Fa
n 

W
ith

 R
eg

ul
at

or
 (6

00
 m

m
 

sw
ee

p)

H
ea

vy
 d

ut
y 

Ex
ha

us
t F

an
 (3

00
 m

m
 s

w
ee

p)

C
al

l B
el

l

16
A 

sw
. s

oc
. w

ith
 p

ia
no

 s
w

. (
M

od
ul

ar
 

Ty
pe

)

32
A 

M
C

B 
& 

So
ck

et
 w

ith
 T

op
 fo

r A
C

 P
oi

nt

6A
 s

w
. s

oc
. w

ith
 p

ia
no

 s
w

. (
M

od
ul

ar
 T

yp
e)

T.
V.

 S
oc

.

R
oo

m
 L

ig
ht

in
g 

Bo
ar

d

16
 w

ay
 S

PN
 M

ai
n 

D
B.

En
er

gy
 M

et
er

2-
w

ay
 s

w
itc

h 
(6

A)

1.     Entrance Lobby (Veranda) 3 0 1 1 1 1 1 1 1 1

2.     Drawing Room 4 2 2 2 1 3 1 1

3.     Dining Room 3 2 1 2 1 3 1 1

4.     Bedroom-1 4 2 2 2 1 3 1 1

5.     Bedroom-2 4 2 2 2 1 3 1 1

6.     Bedroom-3 4 2 2 2 1 3 1 1

7.     Kitchen & Pantry 4 2 1 1 2 4 1

8.     Store 2 1 1 1 1 1

9.     Passage (Veranda) 3 0 2 1 1 1 1

10.   Toilet-1 2 1 1 1 1 1

11.   Toilet-2 2 1 1 1 1 1

12.   Staircase 2 2 1 1 2

EXECUTIVE BUNGLOW HURL, GORAKHPUR PC-160-1202

INVENTORY / POINT OF INTERNAL ELECTRIFICATION FOR EXECUTIVE BUNGALOW DOCUMENT 
NUMBER
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13.   Perifery of Flat 4 4 1

18.   Garage 1 1 1 1

19.   Entrance 1 1

Qty. per Flat 43 11 10 5 10 3 3 1 18 5 25 5 11 1 1 2

Total Qty. for 2 No. Flats 86 22 20 10 20 6 6 2 36 10 50 10 22 2 2 4

Page 4 of 5
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1 Entrance Lobby (Veranda) 2 1 1 1 1 1 1 1

2 Drawing Room 3 2 1 2 1 4 1 1

3 Bedroom-1 3 2 1 1 1 2 1 1

3 Bedroom-2 4 2 2 1 1 2 1 1

4 Kitchen & Pantry 3 1 1 1 2 6 1

5 Passage (Entry) 1 0 1 1 1 1

6 Toilet-1 2 1 1 1 1 1

7 Bath Room 2 1 1 1 1 1

8 Perifery of Flat 4 4 1

9 Entrance Gate 2 1 1 1

Qty. per Flat 24 7 0 8 4 1 3 1 9 3 17 3 11 1 1 1

Total Qty. for 10 No. Flats 240 70 0 80 40 10 30 10 90 30 170 30 110 10 10 10

(NO. OF FLATS = 10, TYPE D)
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1.0 SCOPE 

1.1 This standard covers the technical requirements of design, manufacture, testing 
at works and delivery in well-packed condition of Sheet Steel Distribution 
Boards. 

1.2 This standard shall be read in conjunction with relevant Specification Sheets and 
Feeder details. 

2.0 STANDARDS TO BE FOLLOWED 

2.1 The design, manufacture and testing of the equipment shall comply with the 
latest issue of the following Indian Standards, unless otherwise specified. 
Equipment complying with equivalent IEC standards shall also be acceptable. 

IS: 8623 - Specification for low voltage switchgear and control gear 
assemblies. 

IS: 13947 - Specification for Low-voltage Switchgear and Control 
gear 

IS: 5578 - Guide for marking of insulated conductors. 
IS: 11353 - Guide for uniform system of marking and identification of 

conductors and apparatus terminals. 
IS: 10118 - Code of practice for selection, installation and 

maintenance of switchgear and control gear. 
 
Various components housed in the distribution board shall conform to the Indian 
Standard Specification as mentioned against the component details. 

2.2 The design and operational features of the equipment offered shall also comply 
with the provisions of the latest issue of the Indian Electricity Rules and other 
Statutory Acts and Regulations. The supplier shall, wherever necessary, make 
suitable modifications in the equipment to comply with the above. 

2.3 Wherever any requirement, laid down in this standard, differs from that in Indian 
Standard Specification the requirement specified herein shall prevail. 

3.0 SERVICE CONDITIONS 

3.1 Ambient Conditions 
 
These shall be as indicated in Specification Sheet. 

3.2 System Details 
 
These shall be as indicated in Specification Sheet. 

4.0 OPERATING REQUIREMENTS 

 The distribution board shall be suitable for operating at the specified rating 
continuously with the specified voltage and frequency variations under the 
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ambient conditions indicated in Specification Sheet, without exceeding the 
permissible temperature rise and without any detrimental effect on any part. 

5.0 DESIGN AND CONSTRUCTIONAL FEATURES 
5.1 General 

5.1.1 The distribution board shall consist of an assembly of a series of floor mounting, 
identical, metal clad, dead front type panels of unitized design. The panels shall 
be placed side by side to form a compact assembly and shall be extensible on 
either side. 

5.1.2 The complete assembly shall be dust, damp and vermin proof having minimum 
degree of protection equivalent to IP-52 as per IS: 13947. 

5.1.3 The frame work of the cubicles shall be of bolted/welded construction. The 
minimum thickness of steel shall be 2 mm for load bearing members, 1.6 mm for 
non-load bearing members and 3 mm for base channel. The doors and covers 
shall be fabricated from cold rolled sheet steel. Suitable reinforcement, wherever 
necessary, shall be provided. 

5.1.4 The door hinges shall be concealed type. 
5.1.5 All external hardware shall be cadmium plated/zinc passivated. The hardware for 

fixing the removable parts shall be provided with retaining devices. 
5.1.6 The doors and the removable covers shall be provided with non-deteriorating 

neoprene gaskets. Gaskets without any discontinuity shall be preferred. Gaskets 
shall be held in position in groove of shaped sheet steel work or these shall be of 
U type. Adhesive cement, if used, shall be of good quality so that the gaskets do 
not come off during service. 

5.1.7 All the components shall be accessible for inspection and maintenance without 
the necessity for removal of the adjacent ones. In case of single front design all 
components shall be accessible from the front for maintenance and back 
opening doors/ openable covers for maintenance shall not be acceptable. 

5.1.8 The layout of the components inside a module shall be liberal to facilitate 
maintenance and the interconnection of wiring between the components shall 
not be subjected to any undue stress at the bends. 

5.1.9 Mounting height of components requiring operation and observation shall not be 
lower than 300 mm and higher than 1800 mm. 

5.1.10 Inter panel barriers shall be provided. 
5.1.11 Adequate arrangement for earthing shall be provided to safeguard the operator 

or other personnel from electric hazards under all conditions of operation. 

5.2 Panel Arrangement 

5.2.1 The distribution board shall be drawout / non-drawout type in single front/double 
front configuration as specified in Specification Sheet. 

5.2.2 Each Panel shall have its horizontal bus-bar chamber running on the top with 
multi-tier module units in the centre and having vertical bus-bar chamber and 
cable alley on either side. 
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5.2.3 The modules shall be enclosed on all sides and shall be so arranged that larger 
ones are placed at the bottom portion of the panel. Fixed type modules shall be 
at least 300 mm from the base channel. 

5.2.4 The number of modules in the panel shall not exceed six for motor starter 
feeders and eight for switch fuse/MCB/MCCB feeders. The minimum size of 
module shall be 300 mm and 200 mm for starter and switch fuse feeders. The 
incomer and bus coupler module sizes for ratings up to 400 A shall be half the 
panel size. For higher ratings they shall be housed in single panel. 

5.2.5 The module door shall be so interlocked that it shall not be possible to open the 
door with switch in closed position. Defeat interlock facility shall be provided. 

5.2.6 The relay, meters, switches and lamps shall be flush mounted. All components 
of one module shall be mounted on the same module on a rigid sheet steel 
chassis. A 20 mm dia. rotating knob on the door shall be provided for closing 
and opening. 

5.3 Bus Bars and Connections 

5.3.1 The bus-bar shall be suitable for the supply system specified in the Specification 
Sheet. The bus-bar and connections shall be made of electrolytic copper or high 
conductivity aluminium alloy conforming to Grade E91E of IS: 5082. 

5.3.2 The bus-bar shall be amply sized to carry the rated continuous current under the 
specified ambient temperature without exceeding the temperature of 90ºC. The 
bus-bars shall also be designed to withstand the system fault current for 1 
second without exceeding the temperature of 200ºC for bare aluminium and 
250ºC for bare copper. The minimum acceptable size of bus-bars shall be     250 
sq. mm (Al). Calculation for the bus-bar sizing shall be furnished along with the 
offer. 

5.3.3 In case of double front arrangement of distribution boards, different sets of 
vertical bus-bars shall be provided. The vertical bus-bars shall be PVC sleeved 
or shrouded by insulating barriers which shall have cut-outs to permit entry of 
power wires. It shall be possible to remove the shroud for inspection and 
maintenance. Neutral-bars shall be provided in this chamber. 

5.3.4 Horizontal bus-bars shall be of same cross-section through out. Stepped bus-
bars shall not be acceptable. 

5.3.5 All bus-bars shall be arranged and colours coded according to IS: 5578/11353. 
5.3.6 The horizontal bus-bar shall run in a separate bus chamber located at the top 

shall have separate screwed cover for inspection purpose. 
5.3.7 The bus-bars shall be rigidly supported at equal intervals to withstand maximum 

short circuit stresses. The supports shall be of moulded construction with built in 
anti tracking barriers. The support material shall be of fibre glass reinforced 
thermosetting plastic. 

5.3.8 All joints shall be suitably treated to avoid oxidation of contact surfaces and 
bimetallic corrosion. A minimum of two bolts with spring washers shall be used 
for horizontal bus-bar joints. 
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5.3.9 Horizontal bus bars shall be insulated with heat shrinkable PVC sleeves of 
reputed makes. Insulating shrouds shall be provided for all joints of insulated 
bus-bars. 

5.4 Clearance and Creepage Distances 

5.4.1 The clearance and creepage distances shall not be lower than the values 
specified below : 
i) Minimum clearance between two live conductors -- 20 mm 
ii) Minimum clearance between live part and accidentally 

dangerous part 
-- 20 mm 

iii) Minimum creepage distance -- 28 mm 
 
5.4.2 The clearances and the creepage, as specified above, shall definitely be 

maintained in the bus-bar system. Provision of bus-bar insulations, separator or 
barriers shall not be considered to reduce the clearance from the values 
specified above. 

5.4.3 At the termination points in the equipment, e.g. switches, contactors, thermal 
relays, etc. it is realized that above clearance shall not always be possible to be 
maintained. All such points where above clearance are not possible to be 
maintained shall, therefore, be insulated or taped. 

5.5 Insulation 

5.5.1 The insulation used shall be non-hygroscopic and shall be of porcelain, Epoxy- 
resins or fibre glass moulded with plastic. It shall be of adequate electrical and 
mechanical strength to give trouble free service during normal operation and 
short circuit conditions. 

5.5.2 The insulation shall be treated suitably to withstand the tropical conditions and 
atmospheric pollution as specified in Specification Sheet. 

5.6 Power Wiring 

5.6.1 The connections from bus-bar including neutral to individual units on the 
modules shall consist of PVC insulated flexible copper cable or tapped copper 
strip.  

5.6.2 The power wiring size shall be decided based on the rating of the switch, after 
using a rating factor of not more than 50% over the current rating in free air. In 
any case the minimum size of power wiring shall not be less than 4 sq. mm 
copper. 

5.6.3 The size of connection from incomer to horizontal bus-bar and from horizontal 
bus-bar to bus coupler shall not be less than the size adopted for horizontal bus-
bar. 

5.7 Control Wiring 

5.7.1 The switch board shall be completely factory wired and ready for external 
connections. 
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5.7.2 The wiring shall be carried out with flexible stranded PVC insulated copper 
conductor cables of 1100 Volt grade. The size of wires shall be as follows: 
C.T. Circuit   --   2.5 sq. mm  
V.T. and Control Circuits --   1.5 sq. mm 

5.7.3 All wiring shall be provided with dependent both end marking as per IS: 5578. 
Numbered ferrules, reading from the terminals outwards, shall be provided at 
both ends of all wiring for easy identification. These shall be interlocking type 
plastic ferrules. 

5.7.4 Control wiring circuits, fed from a supply common to a number of feeders, shall 
be so protected that failure of a circuit in one feeder does not affect the 
operation of the other feeders.  

5.7.5 The wiring to the equipment mounted on the doors shall be carried out with 
flexible multi strand copper conductor cable and supported so that opening of 
the door, there is no undue strain on wire leads.  

5.7.6 The control cables shall be neatly arranged and properly supported. 

5.8 External Cable Termination 

5.8.1 All power and control cables shall enter the distribution board from the bottom 
unless otherwise specified in Specification Sheet. Sufficient space shall be 
provided for ease of connection and termination of cables. 

5.8.2 All cables shall be of 1.1 KV grade PVC insulated armoured and PVC sheathed 
except for single core cable which shall be unarmoured. The number and sizes 
of cable shall be as indicated in Feeder details. 

5.8.3 Compression type cable glands along with the cable lugs as required shall be 
provided for termination of cables. 

5.8.4 The cable glands shall be of rolled Aluminium or Nickel/Cadmium plated brass 
heavy duty double compression type and shall be mounted on a removable 
gland plate, provided at a minimum height of 75 mm from the bottom of the 
distribution board. Two numbers spare knockouts of size 20 mm shall also be 
provided on the gland plates for future use. 

5.8.5 For all power cables crimped type aluminium lugs for aluminium cables and 
tinned copper lugs for copper cables shall be provided. 

5.8.6 The terminal blocks shall be pressure clamp type up to 35 sq. mm cable and 
bolted lug type for higher sizes of cables. These shall be protected type and 
rated for 1100 Volts service. The minimum current rating of terminal block shall 
be 16 Amp. The construction shall be such that after the connection of cables by 
means of lugs, necessary clearance and creepage distance are available. 

5.8.7 Where more than two cables in parallel are required to be terminated, a system 
of bus links shall be provided with adequate clearance and spacing. 

5.8.8 Suitable clamps to support the vertical run of cables shall be provided. 
5.8.9 The terminal block shall be grouped according to circuit functions and suitably 

numbered. 20% extra terminals shall be provided in the terminal block. 
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5.8.10 For power connections, suitable marking on the terminals shall be provided to 
identify the phases. 

5.9 Feeder Details 

5.9.1 The requirements of incomer, bus coupler and outgoing feeders shall be as 
indicated in the single line diagram, feeder details and corresponding schematic 
diagram. 

5.9.2 The bus coupler shall be so located that it is possible to maintain half of the bus-
bars while the other half is still alive. Complete segregation of bus-bar 
connections to bus coupler shall be provided. 

5.9.3 Castle key type mechanical interlocks shall be provided between incomers and 
bus section modules to avoid paralleling of incomers. In addition padlocking 
facilities shall be provided in OFF position. 

5.9.4 Single phase loads shall be distributed as far as possible on all the three phases. 

6.0 COMPONENT DETAILS 

6.1 The make of the components shall be as specified in Specification Sheet and 
shall conform to type of co-ordination C as per IS: 13947. 

6.2 Moulded Case Circuit Breakers 

6.2.1 The circuit breaker shall conform to IS: 13947 (Part 2) and shall be of P2 
category having rupturing capacity as specified in Specification Sheet. 

6.2.2 The circuit breaker shall be provided with spring assisted quick make quick 
break type manually operated trip free mechanism, mechanical ON/OFF position 
indicators, thermal tripping devices of inverse characteristics, instantaneous 
short circuit tripping devices and necessary auxiliary and alarm switches. The 
MCCB cubicle shall be provided with service, test and isolated position and 
automatic safety shutter. 

6.2.3 The thermal and short circuit tripping device shall be adjustable type. 
6.2.4 When used for motor circuit shunt trip devices shall be provided and the let 

through power of controlling MCCB shall be lower than the respective contactor. 
6.2.5 In addition, under voltage trip shall be provided, if specified. 

6.3 Switches 

6.3.1 The switches shall be Motor duty type AC23 category and shall comply with the 
requirements laid down in IS: 13947 (Part 3). Switches up to 63 Amps shall be 
rotary type and those of 100 Amp and above shall be link type. 

6.3.2 ‘ON’ and ‘OFF’ positions of the switches shall be indicated on the panel. 
Provision shall be made to lock the switch in the ‘OFF’ position. 

6.3.3 The fixed contacts shall be shrouded and the contacts shall be silver plated. 
6.3.4 Two Pole switches shall also isolate the neutral circuit along with phase circuit. 

4 Pole / 2 Pole switches shall be used for 3 Phase/1 Phase circuits respectively. 
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6.4 Fuses 
 
The fuses shall be of non-deteriorating HRC cartridge link type and conform to 
IS: 13703. They shall be suitable for the load and the service required in the 
circuit.  

6.5 Air Break Contactors 

6.5.1 The Air Break Contactor shall be of AC3 category unless otherwise specified, 
conforming to IS: 13947 (Part-4) and flapper type. Gravity operated contactors 
are not acceptable. 

6.5.2 The dropout voltage shall not exceed 65% of rated voltage. 
6.5.3 Each contactor shall be provided with auxiliary contacts as required. The rating 

of the auxiliary contacts shall be 5 Amps. AC or 1 Amp DC at the specified 
control voltages. The spare auxiliary contacts shall also be wired terminal block. 

6.6 Bimetal Thermal Overload Relays 

6.6.1 The contactor shall be provided with three pole bimetal thermal overload relays 
unless otherwise specified. The bimetal relays shall be of suitable range, 
ambient temperature compensated and shall be separate mounting type. They 
shall be adjustable through graduated scale and shall be provided with 
changeover contact. 

6.6.2 Bimetal relays shall conform to IS: 3231 and shall have built in single phasing 
preventor. 

6.6.3 The bimetal relays shall be provided with a manual reset device resetable after 
opening the cubicle door. Auto reset thermal relays are not acceptable. 

6.7 Current Transformers 

6.7.1 The current transformers shall conform to IS: 2705. 
6.7.2 Current Transformers shall be Class-F insulated and vacuum impregnated. The 

Current Transformers shall be rigidly mounted and shall be easily accessible for 
maintenance and testing. 

6.7.3 The Current Transformers shall be of 7.5 VA output. The output shall be 
adequate for the instrument and metering duties involved with sufficient margin. 
The Current Transformers shall have the accuracy Class-1 for the metering duty. 

6.7.4 All the Current Transformers shall be provided with terminals and shorting links. 
One of the terminals of C.T. shall be earthed. The polarity of the C.T. shall be 
clearly marked. 

6.7.5 The C.T.s shall be capable of withstanding momentary open-circuit on the 
secondary side without injurious effects. 

6.8 Instruments and Meters 

6.8.1 All instruments shall be flush mounting type with square face and shall be 
tropicalized and dust tight. 
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6.8.2 The size of the instruments shall be 96 mm x 96 mm for full and half size 
modules and 72 mm x 72 mm for lower size modules. 

6.8.3 Dials shall be parallax free with scale marked in black on white background and 
shall be suitable for direct reading. 

6.8.4 Zero adjusters shall be provided for operation from the front of the cases. 
6.8.5 All ammeters and voltmeters shall have 0 - 240º scale moving iron spring 

controlled type and of Class 1.5 accuracy as per IS: 1248. The scale range of 
the ammeter and voltmeter shall be as indicated in the feeder details. 

6.8.6 In case of motor feeders, the ammeter shall be graduated uniformly upto C.T. 
primary current and with a compressed end scale upto 6 times the C.T. primary 
current. Red pointer shall be provided, which can be adjusted at site for 
indicating full load current. 

6.8.7 KWH meter shall be 3 phase 4 wire type. These shall conform to the 
requirements of relevant IS and shall be C.T. operated. The current coil shall be 
rated for 5 Amp. 

6.8.8 All kWh meters shall be provided with test blocks for current and voltage coils for 
testing them at site without interrupting their recording while in service. 

6.9 Push Button and Control Switches 

6.9.1 The switches and push buttons shall conform to utilization category AC 11/DC 
11 as per IS: 13947 (Part-5). The contact shall be rated to make, break and 
carry inductive current of 5 Amp. at 415 V AC and 1 Amp at 220 V DC. 

6.9.2 The control switches shall be spring return rotary type unless otherwise specified 
and provided with pistol grip type handle. The control switches for circuit 
breakers shall be additionally fitted with lost motion devices and sequencing 
devices. 

6.9.3 The selector switches shall be stay-put rotary type and provided with oval shape 
handles. 

6.9.4 The push buttons shall be of momentary contact spring loaded type with a set of 
normally close and open contacts. The push button for ‘Start’ shall be shrouded 
type and coloured green, stop push button shall be un-shrouded type and 
coloured red and other push buttons shall be un-shrouded type coloured black. 
The fixing ring shall be metallic white. 

6.9.5 Emergency stop push buttons, if specified, shall be lockable in pushed position. 

6.10 Miniature Circuit Breakers 

6.10.1 The miniature circuit breakers shall conform to IS: 13032 and shall be of duty 
category M-9. 

6.10.2 It shall be provided with overload and short circuit protective devices in a heat 
resistant housing. 

6.10.3 A certificate of short circuit rating and current time tripping curve shall be 
furnished alongwith the offer. 
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6.11 Signal Lamps 

6.11.1 Signal lamps shall be provided to indicate the various circuit conditions as shown 
in scheme drawings. The colour of the lamps for various functions shall be as 
follows: 
 
Red  -- Switch/Contactor closed.  
Green  -- Switch/Contactor open. 

6.11.2 The lamps shall be LED type having lumen output 200 milli candela in axial 
direction. 

6.11.3 It shall be possible to remove the globe from outside for replacement of lamps. 

7.0 ACCESSORIES 

7.1 The supplier shall include the following accessories. 
-- Fuse Puller. 
-- Test plug for kWh meters. 

7.2 Space Heater 
 
Each vertical section shall be provided with a thermostatically controlled space 
heater, rated for 240 V, 50 Hz and controlled through double pole miniature 
circuit breaker. 

7.3 Name Plates 

7.3.1 The distribution board shall have large name plate on the top to indicate its 
name and designation. 

7.3.2 Each feeder shall be provided with name plate. Each single front panel shall 
have name plate both in front and back. 

7.3.3 All control switches, push buttons, lamps etc. shall have functional identification 
labels. 

7.3.4 Name plate shall be of black perspex with white engraving and of minimum 3 
mm thick. 

7.3.5 Any other accessories required, but not specified shall also be supplied to make 
the distribution board complete in all respects to ensure safe and proper 
operation. 

8.0 PAINTING 

8.1 The enclosure after degreasing, pickling in acid, cold rinsing phosphatising, 
passivating etc. shall be painted with two coats of anti-rust paint followed by two 
coats of anticorrosive paint. 

8.2 Epoxy based paint shall be used, if indicated in Specification Sheet. 

8.3 All paints shall be carefully selected to withstand tropical heat and extremes of 
weather. The paint shall not scale off, crinkle or be removed by abrasion due to 
normal handling. 
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8.4 Unless otherwise specified, the finishing shade shall be light grey Shade No.631 
as per IS: 5. 

8.5 One litre of paint shall be supplied along with each board for touch up at site. 

9.0 TESTS AND INSPECTION 

9.1 The distribution boards shall be subjected to routine test as per IS: 8623. 

9.2 Additional tests, wherever specified, shall be carried out. 

9.3 All the above tests shall be carried out in presence of purchaser’s 
representative. In addition, the equipment shall be subjected to stage inspection 
during process of manufacture at works and site inspection. 

9.4 These inspections shall however, not absolve the vendor from his responsibility 
for making good any defect which shall be noticed subsequently. 

10.0 DRAWINGS AND DOCUMENTS 

10.1 Drawings and documents as per Annexure-I shall be supplied unless otherwise 
specified. 

10.2 All drawings and documents shall have the following description written boldly: 

-       Name of client 
-       Name of consultant 
-       Enquiry / Order Number with plant / project name 
-       Code No. and Description 

11.0 SPARES 

11.1 Spares for operation and maintenance 
 Item wise unit prices of spare parts with recommended quantity shall be quoted 

along with the equipments as listed in the Annexure-II for the period as 
stipulated in specification sheet. 

11.2 Commissioning Spares 
 Commissioning spares, as required, shall be supplied with the main equipment. 

Item wise list of recommended commissioning spares shall be furnished for 
approval. 

11.3 Any other spare parts not specified, but required, shall also be quoted along with 
the offer. 

11.4 All spare parts shall be identical to the parts used in the equipments. 

12.0 PACKING 

12.1 The distribution board shall be properly packed before despatch to avoid 
damage during transport, storage and handling. 
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12.2 The packing box shall contain a copy of the installation, operation and 
maintenance manual. 

12.3 A sign to indicate the upright position of the panels to be placed during transport 
and storage shall be clearly marked. Also proper arrangement shall be provided 
to handle the equipment. 

13.0 DEVIATIONS 

13.1 Deviations, if any, from this standard shall be clearly indicated in the offer with 
reasoning. 

13.2 Deviations, if any, from the data furnished in specification sheet shall be 
indicated therein beside the data by encircling it. 
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ANNEXURE - I 

DOCUMENTATION FOR SHEET STEEL DISTRIBUTION BOARDS 

Documents Required (Y / N) Sl.No. Documents With Bid For Approval Final 
1. Specification Sheet, duly completed Y Y Y 
2. Technical Particulars, duly filled-in Y Y Y 
3. Feeder Details Y Y Y 
4. General Arrangement and 

Foundation Drawings 
Y Y Y 

5. Schematic Diagrams with Terminal 
arrangement drawings 

N Y Y 

6. Calculation for Bus-bar sizing Y Y N 
7. Illustrative and Descriptive literature Y N Y 
8. Catalogues for bought out 

accessories 
Y N Y 

9. Installation, Operation and 
Maintenance Manual 

N N Y 

Test Certificates    
--  Type (for MCCB & MCB) Y N N 

10. 

--  Routine N N Y 
11. Guarantee Certificates N N Y 
12. Spare Parts List Y N Y 

 
 
Note: 

1. 4 hard copies & 1 soft copy shall be supplied with bid.  
2. 4 hard copies & 1 soft copy shall be supplied for approval after order within 4 

weeks from the date of LOI. 
3. 8 hard copies & 2 soft copies in CD shall be submitted as final documents prior to 

despatch of the equipment. These shall be made in sets and supplied in fine 
plastic coated folder. 

Y - Yes, N - No 

 
 
 
 
 
 
 



ENGINEERING STANDARD ES: 8080 2 

 DOCUMENT NO. REV. 
1515
1515 

SHEET STEEL DISTRIBUTION BOARDS SHEET  15 OF 15 
 

FORM NO: 02-0000-0021F2 REV1  All rights reserved 

 
ANNEXURE - II 

LIST OF SPARES 
The following spare parts shall be quoted along with the offer. 

A MOULDED CASE CIRCUIT BREAKER (OF EACH RATING) 
i) Complete Breaker Assembly  
ii) Complete Breaker Assembly. 

B SWITCHES (OF EACH RATING) 
i) Assembled switch in open execution 
ii) Single pole moving blade assembly 
iii)  Single pole base assembly 

C FUSES (OF EACH RATING) 
i) Assembled switch in open execution 
ii) Single pole moving blade assembly 
iii)  Single pole base assembly 

D CONTROL SWITCHES 
i) Trip-Neutral-Close Control Switch 
ii) Local-Remote Selector Switch 
iii) Heater Switch 
iv) Thermostat 
v) Ammeter Selector Switch 
vi) Voltmeter Selector Switch 
vii) Push Button 
viii) Push Button Element 
ix) Push Button Actuator of each type 

E CONTACTOR (OF EACH RATING) 
i) Contactor with Auxiliary Contacts 
ii) Operating Coil 
iii) Auxiliary Contact Block 

F INDICATING LAMPS 
i) Indicating lamps globes of each colour 
ii) Indicating lamp fittings 
iii) Indicating lamp bulbs 

G METERS 
i) Ammeter 
ii) Voltmeter 

H PROTECTIVE RELAYS 
i) Relays 
ii) Thermal overload relay of each type 

 
NOTE: 1. All spare parts shall be identical to the parts used in the distribution boards. 
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1.0 SCOPE 

1.1 This standard covers the technical requirements of design, manufacture, testing 
at works and dispatch in well packed condition of power and control cables. 

1.2 The standard shall be read in conjunction with relevant specification sheets and 
other relevant references as specified therein. 

2.0 STANDARDS TO BE FOLLOWED 

2.1 The design, manufacture and testing of cables covered by this standard shall 
comply with the latest issue of following Indian Standards, unless otherwise 
specified. Equipment complying with equivalent IEC standards shall also be 
acceptable. 

IS: 1554 Part (I) -- PVC insulated (heavy duty) electric cables for working 
voltages upto and including 1100 volts. 

IS: 1554 Part (II) -- PVC insulated (heavy duty) electric cables for working 
voltages from 3.3 KV upto and including 11 KV. 

IS: 7098 Part (I) -- Cross linked polyethylene insulated PVC sheathed 
cables for working voltages upto and including 1100 
volts. 

IS: 7098 Part (II) -- Cross linked polyethylene insulated PVC sheathed 
cables for working voltages from 3.3 KV upto and 
including 33 KV 

IS: 7098 Part (III) -- Cross linked polyethylene insulated thermoplastic 
sheathed cables for working voltages from 66 KV upto 
and including 220 KV 

IS: 692 -- Paper insulated lead sheathed cables for rated 
voltages upto and including 33KV 

IS: 694 -- PVC insulated cables for working voltages upto and 
including 1100 volts 

IS: 5831 -- PVC insulation and sheath of electric cables 

 
2.2 The design and operational features of the cables offered shall also comply with 

the provisions of latest issue of the Indian Electricity Rules and other relevant 
Statutory Rules & Regulations. The supplier shall, whenever necessary, make 
suitable modification in the cables to comply with the above mentioned rules. 

2.3 Wherever any requirement, laid down in this standard, differs from that in Indian 
Standard Specifications, the requirement specified herein shall prevail. 
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3.0 SERVICE CONDITIONS 

3.1 Ambient Conditions 

These shall be as indicated in specification sheet. 

3.2 System Details 

These shall be as indicated in specification sheet. 

4.0 OPERATING REQUIREMENTS 

The cables shall be suitable for operating continuously at the rated capacity as 
specified in relevant I.S. under the ambient conditions in specification sheet 
without exceeding the permissible temperature rise and without any detrimental 
effect on any part. 

5.0 GENERAL DESIGN AND CONSTRUCTIONAL FEATURES 

5.1 The design, manufacture and workmanship of cables shall be in accordance with 
the latest practice. 

5.2 All materials to be used shall be new, unused and of the best quality. 

5.3 Conductors 

The power cables shall be of stranded Aluminium / copper round or shaped 
conductors and control cables shall be of annealed high conductivity stranded 
copper round conductors. The conductors shall comply with the requirements of 
IS: 8130. 

5.4 Insulation 

The conductor insulation shall be type A/C as indicated in specification sheet 
and shall comply with relevant IS. 

5.5 Fillers 

The cables shall have suitable fillers wherever required, laid up with conductors 
to provide substantially circular cross section before the inner sheath is applied. 

5.6 Inner Sheath 

Inner sheath, wherever applicable shall be ST1/ ST2 type compound applied by 
extrusion process except for paper cables for which it shall be of lead or lead 
alloy. 

5.7 Armouring 

All power and control cables shall be armoured as specified in specification 
sheet. The single core cables shall be armoured with hard drawn Aluminium 
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taps/ wires or any other suitable nonmagnetic material. All other cables shall 
have galvanized steel wire / strip armouring. 

5.8 Outer Sheath 

The outer sheath shall be ST1/ ST2 type compound applied by extrusion 
process and suitable to withstand atmospheric pollution, resistance to termites, 
fire retardant and coloured black. 

5.9 Screening 

Screening over conductor and insulation shall be provided as per relevant 
standard unless specified otherwise. The screening for control cables if specified 
shall be of aluminium, mylor or equivalent and provided with tinned drain wire 
which shall be continuous and permanently connected to the screen. 

5.10 Identification  

The individual cores of cables shall be coloured as per relevant IS. Where it is 
not possible to distinguish the cores by colour, coloured strip shall be applied on 
the cores or core nos. shall be marked on each core at regular intervals. All 
cables shall carry the manufacturer’s name or trade mark, the cable size, voltage 
rating and year of manufacture at intervals not exceeding 100 meters. Running 
meter markings shall also be provided throughout the length of the cable. 

5.11 Dimension 

The overall dia. and dia. under armour of the cables shall be indicated by the 
vendor in the technical particulars. These shall be guaranteed with a tolerance of 
± 5% but not exceeding 2 mm. 

5.12 The cut ends of the cables shall be sealed by means of non-hygroscopic 
materials. 

6.0 SPECIAL PURPOSE CABLES 

6.1 Flame Retardant Low Smoke Cables 

Flame retardant low smoke cables, where specified in specification sheet, shall 
have outer sheath of PVC having following values. 

- Minimum oxygen index   - 29% 
- Minimum temperature index  - 250ºC 
- Maximum acid gas generation  - 20% 
- Maximum smoke density rating - 60% 

6.2 Heat Resistant Cables 

Heat resistant cables, where specified in specification sheet, shall be of silicon 
rubber insulated laid circular with asbestos worming and overall glass fibre 
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braided and varnished. Silicon rubber insulating compound shall conform to 
IS:6380 and the constructional features shall conform generally to IS:9968. 

7.0 CABLE DRUM 

7.1 The cables shall be supplied in non-returnable wooden drums (or steel drums if 
specified) of heavy construction. The wood used for construction of the drums 
shall be properly seasoned, sound and free from defects. 

7.2 Cables shall be supplied in specified drum lengths. Where no such indication is 
given, standard drum lengths may be offered. 

7.3 The tolerance on each drum of cable shall not exceed ± 2.5%. However, no 
negative tolerance on HV cables is acceptable. 

7.4 All cable drums shall have stencilled data as per relevant IS as well as the 
purchaser’s order no., item no. & drum no. 

8.0 TESTS AND INSPECTION 

8.1 The following tests shall be carried out on the cables as per relevant IS. 

i) Routine Tests - On all cables 
ii) Acceptance tests - On representative length of each size 
iii) Type tests - Wherever specified on one cable drum of each 

size  

8.2 In addition, the following tests shall be carried out on all fire retardant low smoke 
cables as per IS or as per the following standards: 

i) Oxygen and temperature index test as per ASTM-D-2863  
ii) Acid gas emission test as per IEC-754 Part-I 
iii) Smoke density test as per ASTM-D-2843 
iv) Flammability test as per IEC-332 Part-I or IS-10810 

8.3 All the above mentioned tests shall be carried out in the presence of purchaser’s 
representative. In addition, the cables shall be subjected to stage inspection at 
works and inspection at site for final acceptance. 

8.4 These tests and inspections shall, however, not absolve the vendor from their 
responsibility for making good any defect which may be noticed subsequently. 

9.0 DRAWINGS AND DOCUMENTS  

9.1 Drawings and documents as per Annexure-I shall be supplied, unless otherwise 
specified. 

9.2 All drawings and documents shall have the following descriptions written boldly. 

-       Name of client 
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-       Name of consultant 
-       Enquiry / Order Number with plant / project name 
-       Code No. and Description 

10.0 DEVIATIONS  

10.1 Deviations, if any, from this standard shall be clearly indicated in the offer with 
reasoning. 

10.2 Deviations, if any, from the data furnished in specification sheet shall be 
indicated therein beside the data by encircling it. 
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ANNEXURE - I 
DOCUMENTATION FOR CABLES 

Documents Required (Y / N) Sl. 
No. Document Description 

With Bid For Approval Final 
1. Specification Sheet, duly completed Y Y Y 
     

2. Technical Particulars, duly filled-in Y Y Y 
     

3. Illustrative and Descriptive catalogues Y N Y 
     

4. Installation, Termination and Jointing 
Instructions 

N N Y 

     
Test certificates    

a)  Routine N N Y 
5. 

b)  Type  Y N Y 
     

6. Guarantee Certificates N N Y 

 
Note: 

1. 4 hard copies & 1 soft copy shall be supplied with bid.  
2. 4 hard copies & 1 soft copy shall be supplied for approval after order within 4 

weeks from the date of LOI. 
3. 8 hard copies & 2 soft copies in CD shall be submitted as final documents prior to 

despatch of the equipment. These shall be made in sets and supplied in fine 
plastic coated folder. 

Y - Yes, N - No 

 





































anurag
Note
Holes suitable for M14 Bolts

anurag
Note
Holes suitable for M14 Bolts



anurag
Note
Holes suitable for M14 Bolts

anurag
Note
Holes suitable for M14 Bolts







 

 

 

 

SECTION-4.0 

 

 

 

 



 

PROJECTS & DEVELOPMENT INDIA LIMITED 

PNCN-HSE-01 0 

DOC. NO. REV
Page 1 of 38 

 

FORM NO: 02-0000-0021F1 REV4 
 

 

 

 

 

 

 

HEALTH, SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
  

FOR  
 

 HINDUSTAN URVARAK & RASAYAN LIMITED  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

0 30.10.17 30.10.17 FOR ISSUANCE DILIP GC SM 
REV REV DATE EFF DATE PURPOSE PREPD REVWD APPD 



 
 

HEALTH, SAFETY & ENVIRONMENT (HSE) 
MANAGEMENT 

PNCN-HSE-01 0 

DOC. NO. REV. 

Page 2 of 38 

 

_________________________________________________________________________________________________________ 
FORM NO 02-0000-0021 F2 REV 3                                                        

 
TABLE OF CONTENTS 

 
1.0  INTRODUCTION ........................................................................................................................................................................................ 4 
2.0  GENERAL ................................................................................................................................................................................................... 4 
3.0  SITE HEALTH, SAFETY AND ENVIRONMENT INDUCTION .................................................................................................................... 5 
4.0  DEMARCATION ......................................................................................................................................................................................... 5 
5.0  ACCESS TO THE CLIENT’S FACILITIES/BUILDINGS ............................................................................................................................. 5 
6.0  BEHAVIOR ON SITE .................................................................................................................................................................................. 5 
7.0  SMOKING, EATING AND DRINKING ........................................................................................................................................................ 5 
8.0  DRUGS AND ALCOHOL ............................................................................................................................................................................ 6 
9.0  PERMIT TO WORK SYSTEM .................................................................................................................................................................... 6 
10.0  ACCESS, SITE PASSES AND SECURITY ................................................................................................................................................ 6 
11.0  PARKING, DELIVERIES AND VEHICLE PASSES .................................................................................................................................... 8 
12.0  SITE OPENING AND CLOSING TIMES ..................................................................................................................................................... 8 
13.0  SITE SUPERVISION .................................................................................................................................................................................. 9 
14.0  TRAINING, COMPETENCE OF EMPLOYEES AND NOTIFICATION OF HAZARDS ............................................................................... 9 
15.0  METHOD STATEMENTS ........................................................................................................................................................................... 9 
16.0  RISK ASSESSMENTS .............................................................................................................................................................................. 10 
17.0  COMPLIANCE WITH STATUTORY REGULATIONS .............................................................................................................................. 11 
18.0  INFORMATION TO BE PROVIDED AND POSTED ................................................................................................................................. 11 
19.0  PERSONAL PROTECTIVE EQUIPMENT/CLOTHING ............................................................................................................................ 12 
20.0  SUBSTANCES (Control of Substances Hazardous to Health – COSHH) ................................................................................................ 12 
21.0  NOISE ....................................................................................................................................................................................................... 13 
22.0  FIRST AID................................................................................................................................................................................................. 13 
23.0  TOOL BOX TALKS ................................................................................................................................................................................... 13 
24.0  HEALTH, SAFETY AND ENVIRONMENT INSPECTIONS/HEALTH, SAFETY AND ENVIRONMENT ADVISORS ............................... 13 
25.0  HEALTH, SAFETY AND ENVIRONMENT MEETINGS ............................................................................................................................ 14 
26.0  HEALTH, SAFETY AND ENVIRONMENT COMMITTEES AND SAFETY REPRESENTATIVES ........................................................... 14 
27.0  HOUSEKEEPING ..................................................................................................................................................................................... 14 
28.0  FIRE PREVENTION ................................................................................................................................................................................. 15 
29.0  REMOVAL OF WASTE FROM CONSTRUCTION SITES ........................................................................................................................ 15 
30.0  EXCAVATIONS AND OPENINGS ............................................................................................................................................................ 16 
31.0  ELECTRICITY ........................................................................................................................................................................................... 16 
32.0  WORK IN CONFINED SPACES ............................................................................................................................................................... 18 
33.0  MOBILE CRANES .................................................................................................................................................................................... 19 
34.0  LIFTING OPERATIONS ............................................................................................................................................................................ 20 
35.0  STEEL ERECTION ................................................................................................................................................................................... 20 
36.0  SCAFFOLDING ........................................................................................................................................................................................ 21 
37.0  LADDERS/STEPS .................................................................................................................................................................................... 22 
38.0  FALL PROTECTION ................................................................................................................................................................................. 23 
39.0  MOBILE ELEVATED WORK PLATFORMS ............................................................................................................................................. 23 
40.0  CONTRACTORS’ TOOLS AND EQUIPMENT ......................................................................................................................................... 24 
41.0  MECHANICAL PLANT AND EQUIPMENT ............................................................................................................................................... 25 
42.0  COMPETENCY/PLANT EQUIPMENT ...................................................................................................................................................... 26 
43.0  MACHINERY GUARDING ........................................................................................................................................................................ 27 
44.0  WELDING ................................................................................................................................................................................................. 27 
45.0  ABRASIVE WHEELS ................................................................................................................................................................................ 28 
46.0  USE OF GAS AND OXYGEN EQUIPMENT ............................................................................................................................................. 28 
47.0  ABRASIVE AIR BLAST CLEANIN ............................................................................................................................................................ 29 



 
 

HEALTH, SAFETY & ENVIRONMENT (HSE) 
MANAGEMENT 

PNCN-HSE-01 0 

DOC. NO. REV. 

Page 3 of 38 

 

_________________________________________________________________________________________________________ 
FORM NO 02-0000-0021 F2 REV 3                                                        

48.0  COMPRESSED AIR ................................................................................................................................................................................. 29 
49.0  MOBILE PHONES AND PAGERS ............................................................................................................................................................ 30 
50.0  RADIOGRAPHY/NDT ............................................................................................................................................................................... 30 
51.0  WORKING OVER WATER/DIVING OPERATIONS ................................................................................................................................. 31 
52.0  ASBESTOS............................................................................................................................................................................................... 31 
53.0  IMPROVEMENT AND PROHIBITION NOTICES ..................................................................................................................................... 31 
54.0  CARTRIDGE OPERATED FIXING TOOLS .............................................................................................................................................. 31 
55.0  SITE ESTABLISHMENT AND AMENITIES .............................................................................................................................................. 31 
56.0  ACCOMMODATION ................................................................................................................................................................................. 31 
57.0  TEMPORARY SERVICES ........................................................................................................................................................................ 32 
58.0  DISCHARGES INTO THE INTERNAL AND EXTERNAL DRAINAGE SYSTEMS, LAND AND CONSTRUCTION AREAS .................... 33 
59.0  MAINTENANCE OF ROADS AND DRAINS ............................................................................................................................................. 33 
60.0  MATERIALS – STORAGE AND CONTROL ............................................................................................................................................. 34 
62.0  FOLLOWING SHALL BE APPLICABLE FOR MANDATORY MEDICAL EXAMINATION OF CONTRACTOR WORKERS BEFORE 
DEPLOYMENT AT WORK SITE: ........................................................................................................................................................................... 36 
63.0  ADDITIONAL SAFETY REQUIREMENT .................................................................................................................................................. 38 

 
 

 
 

 

 

 

 

 

 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 



 
 

HEALTH, SAFETY & ENVIRONMENT (HSE) 
MANAGEMENT 

PNCN-HSE-01 0 

DOC. NO. REV. 

Page 4 of 38 

 

_________________________________________________________________________________________________________ 
FORM NO 02-0000-0021 F2 REV 3                                                        

 
1.0 INTRODUCTION 
 
1.1 The purpose of the present document is to outline the minimum safety requirements 

applicable to personnel, equipment and facilities during erection, pre-commissioning and 

commissioning activities of OWNER / CONSULTANT Construction Sites. Constructing safe 

structure and providing safe working environment to the personnel is a vital factor in 

successful construction business. Safety and health are as much as part of effective project 

planning and control as the cost, schedules, procurement and quality. Indeed they are all 

closely interrelated. Productivity, safety and quality can move forward in close proximity. 

 
1.2 OBJECTIVES 
 
 OWNER/CONSULTANT Site Management has following main objectives regarding safety 

at site. 
 a) No Accident 
 b) To make the environment safe 
 c) No harm to people 
 d) Safety is everyone’s responsibility 
 e) To make the job safe 
 
2.0 GENERAL 
 
2.1 These rules do not exempt the Contractor from statutory Health, Safety and Environmental 

duties but are intended to assist in attaining a high standard of compliance with those 
duties, in order to provide a safe and healthy working environment. 

 
2.2 OWNER/CONSULTANT will assist Contractors in any practical way to facilitate safe 

working, and requires full co-operation in observing these rules. 
 
2.3 The rules for Health and Safety specified herein are in no way intended to relieve the 

Contractor from any obligation or liability under the Contract, nor is it intended to relieve the 
Contractor of any of his legal obligations for the avoidance of accidents. 

 
2.4 In all matters arising in the performance of the Contract, the Contractor shall conform with all 

Statutory Regulations and By-Laws made with statutory authority by Government 
Departments or by Local or other Authorities that shall be applicable to the Works. 

 
2.5 The Contractor, in the performance of the Contract, shall not endanger the safety or 

unlawfully interfere with the convenience of the public in any manner. 
 
2.6 The Contractor's representative on Site shall communicate details of these rules for Health, 

Safety and Environment to all Contractors’ employees and to all Subcontractors and 
Subcontractors’ employees employed on the Site. 

 
 
 
 



 
 

HEALTH, SAFETY & ENVIRONMENT (HSE) 
MANAGEMENT 

PNCN-HSE-01 0 

DOC. NO. REV. 

Page 5 of 38 

 

_________________________________________________________________________________________________________ 
FORM NO 02-0000-0021 F2 REV 3                                                        

2.7 The requirements of the Client/Owner's existing Site Rules/Regulations form part of the 
Contract and in the case of conflict between the OWNER/CONSULTANT’S rules, the 
highest standard shall be applied. 

 
2.8 At the tender stage OWNER/CONSULTANT will require to see a copy of the Contractor's 

policy, organization and arrangements for the Health and Safety at Work.  The Contractor 
shall submitted complete documents Health and Safety Questionnaire. Contractor shall 
deploy safety officer of adequate experience at each work site or during each shift including 
Sunday/holiday with approval of EIC/Owner. 

  
3.0 SITE HEALTH, SAFETY AND ENVIRONMENT INDUCTION 
 
3.1 All personnel shall receive OWNER/CONSULTANT and Contractors’ site Health, Safety and 

Environment induction before they commence work on site.  The induction shall comprise 
information on the various hazards which they may come into contact with, instructions on 
the site emergency procedures, warning and alarm systems, and permit to work system, 
first aid locations, welfare facilities, access routes and project specific rules.  

 
3.2 It is the responsibility of the Contractor to familiarize all new personnel to the Project on the 

actual location of muster points, fire alarm points, first aid stations and the like. 
 
4.0 DEMARCATION  
 
4.1 Construction personnel are restricted to the construction areas shown on the Contract 

Drawings.  Any personnel found on/in or interfering with the existing works/plant, without 
permission, will be dismissed from site.  Any work outside of these areas may only be 
carried out with the written agreement of OWNER/CONSULTANT. 

 
 Before any work is started on the site, the Contractor's representative shall report to 

OWNER/CONSULTANT, who will confirm to the Contractor's representative, the limits of 
the working area(s) and shall be informed of any special requirements appertaining thereto.   

 
5.0 ACCESS TO THE CLIENT’S FACILITIES/BUILDINGS 
 
5.1 The Client’s Facilities, including the canteen/cafeteria and toilets shall not be used by 

Construction Personnel. 
 
5.2 Construction Personnel shall not enter any of the Owner’s building unless escorted by a 

member of the OWNER/CONSULTANT’S staff (or working with prior agreement to Owner’s 
Permit to Work System). 

 
6.0 BEHAVIOR ON SITE 
 
6.1 All Contractors' personnel shall treat everyone with respect and will refrain from any sexually 

suggestive or abusive comments or behavior. 
 
7.0 SMOKING, EATING AND DRINKING 
 
7.1 Smoking, eating and drinking is allowed in designated areas. 
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8.0 DRUGS AND ALCOHOL 
8.1 The possession or use of illicit drugs and alcohol on site is not permitted.  Anyone who is 

found, or suspected to be, under the influence of either will be removed from site (subject to 
the Contractors’ disciplinary procedure). 

 
8.2 Anyone taking prescriptive drugs shall advise their employer, in particular those drugs that 

may impair their performance.  Their employer may make arrangements to assign them to 
more suitable work, but shall ensure that the OWNER/CONSULTANT Construction 
manager is informed without delay. 

 
9.0 PERMIT TO WORK SYSTEM 
 
9.1 All construction works will be carried out under a permit to work system.  It is designed to 

protect personnel and plant and consists of an organized and predefined safety procedure.  
It forms a clear record of all foreseeable hazards which have been considered in advance of 
construction operations.   

 
9.2 The identities of the permit “Issuing Authority” will be OWNER and the “Permit Acceptor” will 

be the Contractor.  
 
9.3 The following types of permits will be issued: 
 
 • Clearance Certificate - all other permits are invalid without this Certificate, (this 

certificate can be used for general work). 
 • Hot Job Work Permit. 
 • Electrical Work Permit. 
 • Confined Spaces Work Permit. 
 • Excavations Work Permit. 
 • Working at Height work Permit. 
 • Radiography Work Permit. 
 • Cold Job Work Permit. 
 • Road Closure Work Permit. 
 
9.4 Written requests for permits must be submitted to Owner at least twenty-four hours in 

advance and the permits will be issued daily.  Permits shall be given to Safety Officers of 
the contractor, by representatives authorized by Owner in approved formats. 

 
 
10.0 ACCESS, SITE PASSES AND SECURITY 
 
10. 1 Passes 
 
 All personnel and vehicles shall enter and leave the site via the entrance authorized for 

construction personnel and traffic.  Contractors' employees shall not enter any part of the 
site other than for the purpose of carrying out the Works. 

  
 All personnel shall be issued with a site pass.  The site pass must be carried (or displayed 

on the pass holder's lapel) at all times.  Details of all personnel requiring site passes shall be 
submitted to OWNER/CONSULTANT at least seven working days in advance of the  
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 planned start-on-site date.  Site passes shall be submitted for inspection on entering or 
leaving the site, or when requested for inspection by OWNER/CONSULTANT or Security. 

  
 Loss of site passes must be reported immediately to Owner/Consultant.  Lack of a site pass 

may mean delay at the site entrance.  Owner/Consultant shall not accept any responsibility 
for lost time or costs incurred. 

  
 On completion of their assignment, or termination or their employment, all personnel will 

return their site pass to Owner or Owner representative/ Owner authorized personal. 
 
10.2 Security 
 
 The security of Contractor's plant, tools, equipment, materials (including free issue materials 

properly handed-over by Owner/Consultant) are the responsibility of the Contractor.  It is the 
Contractor's responsibility to satisfy themselves that the security arrangements in existence 
on the site are adequate.  The Contractor shall provide any other security measure that he 
deems necessary for the control and security of Contractor owned equipment and plant, 
including for free-issue plant and materials, both within the site establishment area and the 
working areas on the site. 

 
 Owner accepts no liability for any loss, damage or deterioration to the Contractor's plant 

tools equipment and materials. 
 
 Owner reserves the right to search at random all personnel, any Contractor's employee, or 

employees of its servants, agents, Contractors or any vehicle entering or leaving the site.  
Any package or container being taken into or out of the site may be opened and inspected 
by security staff or any other persons authorized by Owner/Consultant to make such a 
search or inspection. 

 
  It is the Contractor's obligation and responsibility to ensure that OWNER / CONSULTANT 

right to search and inspect persons and property, extends to and is brought to the attention 
of all his personnel. 

 
 Personnel shall give all possible assistance and make available any facilities required to 

assist OWNER/CONSULTANT and the Police in pursuance of the prosecution of any 
person(s) responsible for alleged malicious damage or loss to the Works or existing 
installations. 

 
 Owner shall not accept any responsibility for the loss or damage of personal effects.  The 

security and safekeeping of personal effects is the responsibility of each individual. 
 
10.3 Construction personnel will not be admitted to the Construction Areas unless they have 

undergone Owner/ Consultant’s induction, and received a security pass. 
 
 No Induction, No Pass, No Access to the Site 
 
10.4 OWNER/CONSULTANT reserves the right to deny access to the Construction Site/Areas 

and/or the Construction Car parks to any person, or vehicle. 
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10.5 Individuals may be excluded from and refused future entry to the Site and/or Construction 
Areas for any breach of Safety or Security Rules, or exceeding the speed limit (20 mph on 
roads leading to the site off the public highway and 5 mph in the construction area). 

 
10.6 No plant/skips waste or materials may leave the Construction Area without the clearance of 

OWNER/CONSULTANT. 
 
10.7 The taking of photographs on the site is prohibited. 
 
10.8 Vehicles with children under the age of 16 years or animals onboard will not be allowed 

access. 
 
10.9 Visitors will only be allowed by appointment (two days’ notice to OWNER/CONSULTANT is 

required).  Visitors shall be accompanied by a member of the Contractor’s team (who has 
received Health, Safety and Environment Induction) at all times.  The visitor will have to 
obtain a visitor’s pass, and be collected from and returned to the main gate.   

 
10.10 Each Contractor will keep a daily register of who is on site.  The register will record name, 

pass number, time-in and time-out (records on time-clocks will not be permitted).  This 
information shall be used to check personnel (role call) in the event of an emergency 

 
11.0 PARKING, DELIVERIES AND VEHICLE PASSES 
  
11.1 Contractors’ personnel shall not be allowed to park any vehicle on the main car park or site.  

All contractors shall park in the Contractors’ Temporary Car Park. 
 
11.2 The Contractor shall arrange transport between the parking area(s), the main site gate and 

the Contractor's establishment and working areas if judged to be necessary. 
 
11.3 Vehicles used solely for transporting of tools and equipment may be allowed access to the 

working area(s) for unloading/loading only.   
 
11.4 Owners of vehicles parked illegally will have their car pass taken off them and told to 

remove the vehicle from site.  They may have their site pass withdrawn and be refused 
further access to the Construction Site. 

 
11.5 The Construction Areas will be restricted to construction plant and delivery vehicles. 
  
11.6 The speed limit on site is 10 mph on the approach roads leading to the site off    the public 

highway and 5 mph on the construction areas  
 
 
12.0 SITE OPENING AND CLOSING TIMES 
 
12.1 The site will be open from 8.00am to 6.00pm Monday to Saturday.  Work outside the agreed 

normal working hours will be by agreement with Owner (subject to two working days’ 
notice).  All applications for out of hour working will identify the scope of work, supervision 
arrangements and a list of personnel. 
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13.0 SITE SUPERVISION 
 
13.1 The Contractor must ensure that an employee of suitable seniority and authority, with 

responsibility for Health and Safety, is always present on site during the course of the 
works, to supervise and direct the Works and to receive and implement instructions from 
OWNER/CONSULTANT.  Seven days before commencing works on site, the Contractor 
must notify OWNER/CONSULTANT of the name of that employee. 

 
13.2 All supervisory staff shall be made aware of their responsibilities for safety. 
 
14.0 TRAINING, COMPETENCE OF EMPLOYEES AND NOTIFICATION OF HAZARDS 
 
14.1 Each Contractor must ensure that all his supervision and employees have had adequate 

safety training and are experienced to carry out their work safely, prior to starting on site. 
Training should be continuous throughout a project and should include regular toolbox 
discussions, (on site briefings at the start of each working day/shift). 

 
 To this end, the Contractor must also ensure that specific hazards likely to be experienced 

on the Site, whether notified to them or discovered by them, are notified to their workforce 
together with any precautions to be taken and local rules to be observed.  Similarly, such 
hazards should be notified to their Subcontractors and, where discovered by them, to 
OWNER/CONSULTANT. 

 
14.2 Where particularly severe or unusual hazards may arise on site, OWNER/CONSULTANT 

reserves the right at no additional cost to request Contractors’ employees to attend special 
safety training and instruction sessions, whether carried out on site or externally.  
OWNER/CONSULTANT also requires Contractors’ employees to undergo specified 
induction safety training.  These aspects should be checked prior to submission of Tenders 
or execution of the works. 

 
 
15.0 METHOD STATEMENTS 
 
15.1 Contractors shall submit Safety Method Statements and JSA for all work activities, for 

example: 
 
 • Piling Operations. 
 • Excavation works. 
 • Lifting operations, as specified. 
 • Steel erection. 
 • Hot work operations. 
 • Radiography/NDT. 
 • Entry into confined spaces. 
 • Pressure testing. 
 • Working at height. 
 • Shot fired tools. 
 • Installation of pre-cast concrete planks. 
 • Pre-cast concrete structure. 
 • The erection of safety nets and fall arrest equipment. 
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 Safety method statements must also be submitted for activities which have been identified 
as being of significant risk during the risk assessment process and activities selected by 
OWNER/CONSULTANT. 

 
15.2 All Safety method statements must be submitted to OWNER/CONSULTANT at least seven 

days before planned commencement of the works.  
 
15.3 The Safety method statement shall detail: 
 
 • The job to be undertaken. 
 • The individual activities required to complete the job. 
 • The individual trades/disciplines involved in each activity. 
 • Plant, equipment and tools be used in each activity. 
 • Any substances/chemicals to be used and where, and during which activity they will  be 

used (together with a COSHH assessment). 
 • The Name(s) of the Supervisor(s) for each activity. 
 • The Name of the person in overall charge of the job. 
 • A detailed description of how the work will be done including control measures and 

procedures to complete each activity and the overall job safety. 
 • All hot work. 
 
15.4 Compliance with the contents of the safety method statement shall be monitored on a daily 

basis and addressed during Contractors’ safety management meetings. 
 
15.5 The Contractor must ensure that employees executing the works are fully briefed and are 

made aware of the details within the approved Safety Method Statements, prior to starting 
the task, this includes highlighting hazards associated, associated risk assessments and 
reduction measures. 

 
 
16.0 RISK ASSESSMENTS 
 
16.1 Contractors will be required to produce risk assessments for all works under their control.  

The risk assessment shall be submitted as part of the Safety Method Statement to 
OWNER/CONSULTANT at least seven days before the job commences, and include the 
following information: 

 
 • Identification of all hazards applicable to significant risk activities. 
 • Details of measures in place to control the risk. 
 • Justification that the existing control measures are adequate or if not, a detailed action 

plan on how the risk(s) shall be controlled. 
 
16.2 The use of Generic Risk Assessments is only acceptable if they follow the logical 

progression of the method statement and that specific operation, otherwise, task specific 
risk assessments will be required. 

 
16.3 All risk assessments must be communicated to the workforce who will be responsible for 

undertaking the work. 
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17.0 COMPLIANCE WITH STATUTORY REGULATIONS 
 
17.1 Contractors shall carry out their work in accordance with statutory legislation.  
 It is the duty of the Contractor to have knowledge of all relevant legislation and take account 

of it in the planning and execution of the work on OWNER/CONSULTANT’ Sites. 
 
18.0 INFORMATION TO BE PROVIDED AND POSTED 
 
18.1 Contractors shall have in place, and issue to OWNER/CONSULTANT the following 

documents or information prior to commencement of their work, (where detailed within these 
rules): 

 
 18.1.1 Safety, Health and Environmental Policy. 
 18.1.2 Employer's Liability Insurance Certificate. 
 18.1.3 A detailed Health, Safety and Environment Plan, compliant with the project plan 

developed by the Planning Supervisor and/or Principal Contractor. 
 18.1.4 Work Method Statement Lifting Studies. 
 18.1.5 COSHH Procedures and Assessments. 
 18.1.6 Noise Procedures and Assessments. 
 18.1.7 Name of the individual appointed as the Site Safety Supervisor/Advisor. 
 18.1.8 Test certificates and examination for lifting gear, plant and appliances to be used on 

site.  (Duplicates to be provided for OWNER/CONSULTANT’s records.) 
 18.1.9 Drawings and calculations relating to false work, designed scaffolds, ground works 

and supporting temporary works. 
 18.1.10 Details of young persons to be employed on site. 
 18.1.11 Information relating to hazards associated with plant, operation and materials used 

in the works. 
 18.1.12 Proof of training for all personnel engaged in the works. 
 18.1.13 Daily Labour Returns. 
 18.1.14 Monthly Return of Accident Statistics to submitted OWNER/CONSULTANT format 

(Nil returns required). 
 18.1.15 Personal Injury Report to submitted to OWNER/CONSULTANT format (all injuries, 

however minor, to be reported).  OWNER/CONSULTANT may request a detailed 
investigation into an accident.  OWNER/CONSULTANT’ decision on which incidents 
require detailed investigation is final. 

 18.1.16 Dangerous Occurrences, Incidents, Damage to Equipment and/or Property report to 
be submitted to OWNER/CONSULTANT format. 

 18.1.17 All entries/records of accidents entered into the Contractor's Accident Book shall 
also be copied into OWNER/CONSULTANT’ Accident Book by the Contractor. 

 18.1.18 Copies of all Statutory Registers to be submitted weekly to OWNER/CONSULTANT. 
 18.1.19 Copies of the Contractor's Safety Officer/Advisor's reports of their findings on site 

visits/inspections. 
 
18.2 Accidents, Incidents, Dangerous Occurrences and Notifiable Diseases 
 
 18.2.1 Accidents/Incidents/ Dangerous Occurrences/Near Misses 
  
    All accidents/incidents/dangerous occurrences/near misses must be notified to 

OWNER/CONSULTANT immediately, and a report prepared. 
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    For reportable incidents, a copy the report to the Authority must be submitted to 
OWNER/CONSULTANT on completion but no later than two calendar days after the 
accident. 

 
 18.2.2 OWNER/CONSULTANT reserves the right to decide which accident, incidents or 

minor injuries shall be Investigated, and to what extent/format/contents of any 
investigation.  

 
 Note: All such notification or reports to OWNER/CONSULTANT do not release the 

Contractor of his statutory duties to report such matters to the Authorities by the 
quickest possible means (viz, telephone, fax and e-mail) immediately following the 
incident/accident. 

 
19.0 PERSONAL PROTECTIVE EQUIPMENT/CLOTHING 
 
19.1 All personnel on OWNER/CONSULTANT’ site must wear as a minimum safety helmet, hi-

vis vest, safety glasses and protective footwear.  Additional personal protective equipment 
may be required dependent on the tasks being undertaken or as dictated by the risk 
assessment. 

 
19.2 Contractors shall provide all necessary personal protective clothing and equipment for their 

employees and renew as necessary.  Records of the issue of such equipment must be 
maintained for inspection by OWNER/CONSULTANT. 

 
19.3 The Contractor shall: 
 
 • Provide personal protective equipment which is comfortable and fit for purpose. 
 • Maintain and clean personal protective equipment. 
 • Replace free of charge defective, broken or lost personal protective equipment. 
 • Provide storage for personal protective equipment when not being used. 
 • Ensure that personal protective equipment is properly used. 
 • Give training, information and instruction on its use to employees. 
 • Ensure that all personnel wear suitable clothing at all times (no shorts, no sports 

shirts and no colours that may invite aggression - HSE “Keep Your Tops On” is 
enforced). 

 • OWNER/CONSULTANT reserves the right to direct the contractor to change/replace 
personal protective equipment if they determine that it is unsuitable or inadequate for its 
proposed use.  

 
20.0 SUBSTANCES (Control of Substances Hazardous to Health – COSHH) 
 
20.1  Substances hazardous to health must be identified prior to taking them onto site and, if they 

cannot be substituted or eliminated, assessments stating how the substances will be 
controlled and what precautions will be introduced must be carried out and recorded in 
writing by a competent person.  This assessment must be communicated to, and 
understood by, the members of the workforce who are likely to come into contact with the 
substance(s).  A copy of all assessments should be submitted to OWNER/CONSULTANT. 

 
20.2 Hazardous substances may only be brought to site with OWNER/CONSULTANT’ 

permission. They shall be kept to a minimum and must be stored in secure, appropriate 
containers with the contents clearly labelled.  The containers must be stored in a secure 
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area, preferably quarantined from the main stores areas, with suitable warning notices and 
signage posted. 

 
20.3 Hazardous materials must not be allowed to discharge into natural watercourses or 

drainage systems. 
 
20.4 All hazardous material waste must be kept separate from normal waste and be disposed of 

in a specialist disposal facility. 
 
21.0 NOISE 
 
21.1 When any operation of a Contractor is likely to expose any employee on site to an average 

noise level of 85 dB(A) and above, an assessment shall be carried out, by the Contractor, 
and records maintained for OWNER/CONSULTANT’ inspection. In such circumstances, the 
Contractor must keep stocks of adequate ear defenders or other suitable hearing protection. 

 
21.2 In addition to the foregoing, noise must be kept to a minimum at all times and must not 

exceed acceptable and/or locally specified rules and conditions relating to noise imposed by 
the Contract.  Due regard must always be given to noise levels, and their effects on the local 
community and persons not involved in the operations.  Permissible times for noisy work 
operations, and other restrictions, may be imposed by the Local Authority.  Contractors 
receiving Notices or Prohibition Notices under the related legislation must notify 
OWNER/CONSULTANT of such Notices. 

 
22.0 FIRST AID 
 
22.1 All Contractors shall provide or ensure that they are provided with, such equipment and 

facilities as are adequate and appropriate in the circumstances for enabling first-aid to be 
rendered to any of their employees if they are injured or become ill at work. 

 
22.2 No work shall commence on site until Contractors have trained first aid personnel on site. 

Contractor at all times during execution, shall station at site an emergency vehicle without 
any extra cost or claim. 

 
23.0 TOOL BOX TALKS 
 
23.1 Tool Box Talks will be implemented by all Contractors.  The agenda for these talks will be 

agreed with OWNER/CONSULTANT prior to the commencing of work. 
 
24.0 HEALTH, SAFETY AND ENVIRONMENT INSPECTIONS/HEALTH, SAFETY AND 

ENVIRONMENT ADVISORS 
 
24.1 The OWNER/CONSULTANT’ Health, Safety and Environment Engineer/Advisor will visit the 

sites and carry out Site Safety Inspections. Contractors must co-operate in these 
inspections.  Whenever Contractors’ own Health, Safety and Environment Advisors visit site 
they must report their arrival and departure to the OWNER/CONSULTANT’ Senior 
Representative, and provide a report of their findings and any necessary corrective action to 
be undertaken. 
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24.2 Contractors on the project must provide a full-time site based Health, Safety and 
Environment Advisor, when the intensity of the work requires or at the request of the 
OWNER/CONSULTANT. 

 
24.3 Contractors who do not have full-time site based Health, Safety and Environment Advisors, 

shall ensure that their Health, Safety and Environment Advisor visits site once per week as 
a minimum. 

 
24.4 Appointment of Health, Safety and Environment Supervision 
 
 The Contractor shall appoint safety supervision. The name of each appointee, together with 

evidence of his or her competence to carry out the requirements of the role, shall be 
submitted to OWNER/CONSULTANT for their approval. 

 
25.0 HEALTH, SAFETY AND ENVIRONMENT MEETINGS 
 
25.1 Health, Safety and Environment will form part of the agenda at all Site Progress Meetings.  

The Contractor’s Safety Advisor may be asked to attend these progress meetings. 
 
25.2 Once per month OWNER/CONSULTANT’ Resident Construction Manager shall convene a 

Health Safety and Environment Meeting of all Contractors.  Attendees at the meeting shall 
be all Contractors’ Safety Advisors and Site Managers. 

 
26.0 HEALTH, SAFETY AND ENVIRONMENT COMMITTEES AND SAFETY 

REPRESENTATIVES 
 
26.1 OWNER/CONSULTANT encourages the workforce to nominate Safety Representatives as 

a way of improving communication on Health, Safety and Environment issues.  Wherever 
Contractors’ Safety Representatives have been appointed, OWNER/CONSULTANT must 
be informed of their appointment in writing. 

 
27.0 HOUSEKEEPING 
 
27.1 Contractors are expected to carry out their work in a clean, safe and orderly manner. 
 
27.2 Dust shall be kept to acceptable levels for the work being carried out.  Waste materials and 

rubbish shall be cleared up as the work progresses and not left to introduce a safety hazard 
for other personnel engaged on the works. 

 
27.3 Construction waste should never obstruct emergency exit routes, Firefighting equipment, 

emergency alarm call points or other emergency facilities. 
 
27.4 From time to time as judged necessary, at the expiration of the contract, or when instructed 

to do so by OWNER/CONSULTANT, the Contractor shall undertake to clean and tidy his 
areas of occupation and work to the satisfaction of OWNER/CONSULTANT.  Should the 
Contractor fail to do this, OWNER/CONSULTANT reserves the right to remove all offending 
materials and debris and to deduct the cost of this operation from the Contract Price.  
OWNER/CONSULTANT accepts no responsibility for any materials and/or tools which may 
be removed during this operation. 
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27.5 The Contractor must ensure that the following requirements are strictly enforced: 
 
 • Ample provision of refuse bins for all rubbish including organic waste such as food 

scraps, etc. 
 
 • Daily clearance of all such bins to the area designated for this discharge. 
 
 • No discharge of deleterious matter such as oils or other industrial waste. 
 
27.6 All site offices, toilets, eating facilities, changing rooms, drying areas, stores, etc, which are 

the responsibility of the Contractor, shall be cleaned daily as a minimum by the Contractor.  
These facilities shall be checked for vermin on a two weekly rota. 

 
28.0 FIRE PREVENTION 
 
28.1 Before welding, flame or arc cutting of metals, or other processes involving heat or naked 

lights are permitted, a fire risk assessment shall be carried out by the contractor and 
arrangements agreed with OWNER/CONSULTANT who will issue a Permit to Work. 

 
28.2 Contractors shall familiarize both themselves and their employees with the fire safety 

arrangements, fire alarms, means of escape and emergency evacuation procedures. 
 
28.3 Before leaving the premises and site, contractors shall ensure that naked lights and other 

ignition sources have been extinguished and electrical apparatus, where practicable, 
switched off and/or disconnected. 

 
28.4 Contractors shall store Highly Flammable Liquids and Liquefied Petroleum Gases in a 

manner approved by OWNER/CONSULTANT. 
 
28.5 OWNER/CONSULTANT’ fire protection equipment shall only be used in an Emergency.  

Fire extinguishers/fire blankets for use when carrying out hot work shall be provided by the 
Contractor. 

 
29.0 REMOVAL OF WASTE FROM CONSTRUCTION SITES 
 
29.1 The removal of waste shall only be undertaken by Licensed Waste Carriers. 
 
29.2 Where there is any doubt of the composition of excavation spoil, it must be analyzed before 

it is removed from site. 
 
29.3 Evidence of compliance shall be submitted to OWNER/CONSULTANT prior to the removal 

of any waste from site. 
 
29.4 Controlled waste is any kind of household, industrial or commercial waste.   This includes, 

for example: 
 
 • Scrap metal. 
 • Building, construction, demolition and excavation waste, including waste from any 

repair or renovation. 
 • Clinical waste. 
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 • Anything which is unwanted because it is surplus, broken, worn out, contaminated or 
spoiled in some other way. 

 
 Controlled waste disposal must be managed via a chain of transfer notes, maintained by the 

contractor and readily retrievable for OWNER/CONSULTANT’ inspection. 
 
   
30.0 EXCAVATIONS AND OPENINGS 
 
30.1 No excavation work shall be commenced by the Contractor unless a valid excavation permit 

has been issued.  The Contractor shall have on site at all times while excavation work is 
being carried out, detection equipment which meets the latest technology. 

 
30.2 Prior to the start of any excavation, OWNER/CONSULTANT shall be consulted and the 

presence of overhead and buried service records shall be checked.  Where “live” services 
are present, hand excavation must be carried out until the location of the service has been 
identified, recorded and made safe. 

 
30.3 The Contractor must erect suitable solid edge protection (i.e., double handrails) around 

excavations or openings.  During the hours of darkness any excavations, openings or 
obstructions near or on roadways and walkways must be indicated by a sufficient number of 
warning lamps. 

 
30.4 The sides of all excavations should be properly shored, battered or stepped to prevent 

collapse.  No excavation work shall commence unless there are adequate resources 
present to ensure the stability of the excavation. Excavations shall be inspected prior to, or 
re-commencement of the work to ensure the excavation is still in a safe condition. 

 
30.5 All excavations shall have a proper ladder access point provided. 
 
30.6 Spoil from excavations must be piled at least 1m from the edge of the hole. 
 
30.7 Vehicular traffic shall be restricted from the edges of excavations, to prevent possible 

collapse. 
 
31.0 ELECTRICITY 
 
31.1 All Contractors must provide their own electrical power supplies or as per Technical ITB. 
 
31.2 Contractors must not interfere with, or work on any of, the Client’s electrical installations or 

equipment without written consent. 
 
31.3 Where Contractors have to work in the vicinity of electrical equipment they must carry out a 

risk assessment prior to commencement of any works. 
 
 ALL EQUIPMENT MUST BE TREATED AS “LIVE” UNLESS ISOLATED/LOCKED OFF 

AND TAGGED. 
 
31.4 Repair or installation of any electrical equipment must only be carried out by a competent 

qualified electrician. 
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31.5 The electrical supply to powered hand tools must not exceed permissible volts, centre 
tapped giving appropriate volts to earth.  Where this is not possible, due to the type of tool 
being used, the approval of OWNER/CONSULTANT must be sought in writing. 

 
 Electrical lighting for use in confined spaces must not exceed 24 volts (and be explosion 

proof where applicable).  Powered hand tools used in confined spaces should, where 
possible, be air operated. 

 
31.6 Contractors requiring to install temporary electrical supply equipment shall submit a 

temporary electrical supply procedure to OWNER/CONSULTANT for approval.  The 
procedure shall, where necessary, cover installation of 380/440 volt system, installation of 
110 volt system, lighting system, welding equipment installation, inspection testing operation 
and maintenance of temporary electrical systems. 

 
31.6.1 Distribution Boards - Semi-permanent or Long Term 
 
 These should be accommodated in weatherproofed locations and be so arranged, if 

possible, that they will not need to be moved during the Contract.  They should be proofed 
against interference or unauthorized operation and they should be large enough to 
accommodate all the necessary apparatus required.  Each circuit should be clearly labeled 
and a circuit diagram should be located at each board. 

 
31.6.2 Distribution Boards – Temporary 
 
 These are usually small portable panels or boards containing two or three socket outlets.  

They must be of robust construction, preferably all-insulated and should be supplied by 
heavy duty flexible cables, these cables shall not be spliced.  Socket outlets, plug 
connectors and cable couplers should comply with High Standards or equivalent industry 
standard. 

 
31.6.3 Distribution Cables 
 
 These cables run from the main distribution boards to the local distribution boards 

throughout the site.   
 
 The cables will normally be multi-strand multi-core armored PVC cables but, in certain 

cases, may take the form of Mineral Insulated Copper Clad (MICC) cables.  The latter type 
should be sheathed with PVC. 

 
 The installation must be so arranged as to prevent the need for long trailing cables.  Socket 

outlets should be located as near the working point as possible. 
 
 Power and lighting circuits should be kept separate. 
 
 A full record should be made of all parts of the installation and should be kept up to date 

when alterations or extensions are made. 
 
31.6.4 Underground Cables 
 
 Cables may be provided by the Contractor and laid underground or overhead to connect the 

supply or metering point to the semi-permanent site distribution boards. 
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 The cables must be suitable for the duty and loading expected, e.g., armored PVC cables. 
 
 The cables should be buried at a safe depth or taken from a height so as not to obstruct the 

movement of persons and vehicles and their routes clearly marked both on the site and on 
the site plans. 

 
 The cables should be properly terminated and be provided with efficient circuit protection. 
 
 Cable routes should be so arranged that the minimum of obstruction is caused.  The cables 

should be treated with care and given the same supervision and protection as other cables. 
 
31.7 No temporary electrical supply shall be installed or modified without the agreement and 

approval of OWNER/CONSULTANT. 
 
31.8 Any tool, plant or equipment exceeding 110 volts (55v to earth) shall be connected to an 

earth leakage circuit breaker (ELCB). 
 
32.0 WORK IN CONFINED SPACES 
 
32.1 All work in confined spaces must be covered by a safety method statement. 
 
 Safety method statements for work in confined spaces should include arrangements for the 

following as a minimum: 
 
 • Issue of a permit to work 
 • Work scope and method. 
 • Nominated Supervisor. 
 • Tally man. 
 • Rescue procedures and equipment. 
 • Training. 
 • Tools and equipment to be used, including low voltage or pneumatic. 
 • Lighting requirements, including standby/emergency. 
 • Explosion proof fittings. 
 • Low voltage or pneumatic tools. 
 • Ventilation. 
 • Access. 
 • Bonding to prevent both electrical shock and static discharge. 
 • Work cycles, to reduce risk of heat exhaustion. 
 • Fire safety and extinguisher requirements. 
 
32.2 Contractors shall not enter or commence work in any excavation, tank, vessel, pipe or 

chamber or other enclosed space, until a valid permit to work has been issued.  Where 
Contractor’s operations result in a dangerous atmosphere arising during the monitoring of 
the work activity, the permit to work issuing authority must be informed and all personnel 
removed from the area. 

 
 No new activity shall be introduced into a confined space without the permission and signed 

approval of the permit to work issuing authority. 
 
 Whilst work is ongoing within a confined space, the Contractor will be required to provide a 

trained standby/tally man. 
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32.4 All personnel who have to enter confined spaces must have undertaken the training 
appropriate to this task. 

 
33.0 MOBILE CRANES 
 
33.1 All cranes (including piling rigs, fork lift trucks, mobile elevated work platforms, hand lorries 

and similar equipment), whether owned by the Contractor or hired, must carry relevant test 
certificates and thorough examination reports, together with the manufacturer’s handbook.  
Copies of this documentation must be submitted to Owner/Consultant prior to commencing 
work. 

 
33.2 Only persons who are certificated as competent and authorized shall be allowed to operate 

cranes.  The Contractor must be able to prove the competence of their employees to 
operate such equipment prior to its use. 

 
33.3 Crane operators or other competent persons must carry out daily inspections and enter 

these in the crane register.  Failure to maintain the register properly may lead to suspension 
of operations.  This obligation is the responsibility of the crane hirer when he is supplying the 
crane and the operator.  In addition, the Contractor will implement a regular inspection and 
maintenance programme to ensure that all components of the lifting device are in good 
condition. 

 
33.4 Travel routes for cranes and crane standing must be agreed with OWNER/CONSULTANT 

in order to avoid such things as overhead lines and other structures, underground services, 
excavations, made up ground, etc.  Load spreader pads of sufficient size and thickness 
area, and of suitable material, e.g., metal plates, timber, etc, are to be placed under each 
outrigger foot, before all crane lifting operations are allowed to commence. 

 
33.5 Crane duty charts (Load Radius Tables) must be displayed on or be available in the crane 

for easy reference.  In addition, crane manufacturers’ rigging/de-rigging instructions must be 
available on site.  During rigging/de-rigging of jibs/booms, provision must be made to 
support sections/either side of rigging points, from below, utilizing tightly packed blocks. 

 
33.6 All cranes shall be fitted with: 
 
 • A reverse warning audible alarm. 
 • Load radius indicator. 
 • Automatic safe load indication. 
 • Crane hooks with safety catches. 
 
 All of which must be serviceable. 
 
33.7 All lifting equipment accompanying the crane shall comply with the requirements of lifting 

regulations. 
 
33.8 The assembly, rigging and de-rigging of any crane components, including fly jibs, shall only 

be done under the supervision of a competent lifting supervisor.  An approved risk 
assessment, together with the manufacturers’ rigging/de-rigging instructions must be in 
place covering rigging activities for the equipment. 

 
33.9 Every Contractor involved in lifting operations with a crane (including a piling rig) or mobile 

crane shall appoint, in writing, a lifting supervisor to oversee all lifting operations. 
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33.10 No crane shall travel with a suspended load.   
 
33.11 Outriggers, when installed, must always be used.   
 
 
34.0 LIFTING OPERATIONS 
 
34.1 A Lifting Study and Safety Method Statement must be prepared for all heavy lifts exceeding 

10 tons, or of a complex nature, e.g., tandem lifts or as specified by the Construction 
Manager (or  the Rigging and Lifting Supervisor) and submitted to OWNER/CONSULTANT 
for review. 

 
34.2 Every lifting operation must be properly planned by a nominated, competent person. 
 
34.3 Every lifting operation shall be appropriately supervised. 
 
34.4 All slinging and rigging of loads must be carried out by competent personnel. 
 
34.5 Clear communications between the crane operator and the person responsible for 

controlling the lift must be established.  
 
 All statutory Inspection Reports/Certification/Documentation and proof of the driver’s training 

shall be photocopied and handed to OWNER/CONSULTANT prior to the setting up of the 
crane.  Certification for lifting equipment to be used in the lift shall be identified and cross 
checked with the item of plant 

 
35.0 STEEL ERECTION 
 
35.1 The weight of each component in excess of 500 kg shall be clearly marked upon it. 
 
35.2 Erectors must be fully informed of the correct erection sequence, by their supervisor, prior to 

each stage of work commencing. 
 
35.3 Vertical access provision should, whenever possible, be fixed to the steel before it is lifted 

into position.  Where this is not possible permanent access, ie, stairways or permanent 
metal ladders, shall be installed as early as possible. 

 
35.4 Where horizontal access along structural members is required, as much work as possible 

must be completed before the steel is lifted into position.  This includes: 
 
 Fixing of handrails or posts for securing steel wire ropes to be used in conjunction with 

safety harnesses or inertia reels. 
 
 The fixing of scaffold tubes (needles) to the lower flange of an I-beam to allow a working 

platform to be erected. 
 
 Where scaffold tubes (needles) are used they shall not support a working platform wider 

than three boards, or one lightweight staging without being “picked up”. 
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 Where no ladder access, permanent stairway, etc, leads onto  working platforms, as 
described above, employees must use man riding baskets or mobile elevated work 
platforms as far as reasonably practicable to access working areas. 

 
36.0 SCAFFOLDING 
 
36.1 All scaffolding must be of good quality, be erected in compliance Good Practices for Access 

and Working Scaffolds, and special scaffold structures in steel.  In addition to the main 
guard rail, an additional guardrail is required such that the gap between the toe-board and 
main guardrail does not exceed 470mm and all boards must be secured, without causing a 
tripping hazard. 

 
36.2 All scaffolding shall be erected, modified and inspected by qualified competent scaffolders. 
 
36.3 Where materials are to be positioned on scaffolding the Contractor’s supervision must 

ensure that the scaffolding is not overloaded. 
 
36.4 Before use, scaffolding shall be inspected by an authorized Scaffold Inspector who shall 

complete a “scaffold tag” and secure it in a prominent position at the base of all ladder 
access points.  The scaffolding tag will clearly show the following information as a minimum: 

 
 • Location. 
 • Reference number. 
 • Requested by. 
 • Access Scaffold Classification. 
 • Maximum distributed load/working lift. 

• Maximum number of working lifts to be used simultaneously. 
 • Date erected. 
 • Erected by. 
 • Inspected by. 
 
36.5 Scaffolds shall be inspected at weekly intervals or after storms by the authorised Scaffold 

Inspector who shall sign and date the “Scaffold Tag” after each inspection.  Scaffolding not 
considered safe shall have the Scaffold Tag withdrawn and a prominent “DO NOT USE” 
sign displayed. 

 
36.6 A scaffold register shall be maintained by the authorized Scaffold Inspector.  This shall 

contain: 
 
 • Date of first and subsequent weekly inspections. 
 
 • Individual identifications of all scaffolds which shall be cross-referenced to the Scaffold 

Tag identity number. 
 
 • Clear name and signature of the authorized Scaffold Inspector against each separate 

scaffold inspected. 
 
36.7 No scaffold may be erected which impedes normal access or can be accidentally struck by 

moving plant without prior consultation with OWNER/CONSULTANT to ensure that a safe 
system of work is in place. 
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36.8 Contractors are not permitted to erect or carry scaffolding near live overhead electrical 

cables, or equipment because of the danger of tubes making accidental contact with 
electrically charged apparatus. 

 
36.9 If there is any doubt about the security of any anchorage, suspension points or ties for a 

scaffold, e.g., strength of existing buildings/structures, or those under construction, 
OWNER/CONSULTANT must be consulted before proceeding with erection. 

 
36.10 All scaffolds must be provided with suitable access. Where ladders are used for this purpose 

they must be of adequate length and properly secured by lashing or fixing to prevent 
displacement. 

 
36.11 Action shall be taken to warn personnel against using partly erected or dismantled scaffolds.  

A prominent “DO NOT USE” sign shall be clearly displayed. 
 
36.12 OWNER/CONSULTANT shall approve the sitting of the scaffold material racks/compounds. 
 
36.13 Mobile tower scaffolds shall not be constructed with a height greater than 3 times the 

minimum base width and shall only be used on level ground.  Towers shall only be erected 
by trained personnel. 

 
36.14 In addition to weekly inspections, wooden scaffold boards shall be subject to a monthly 

inspection to ensure wood has not rotted or been subject to insect damage 
 
36.15 The Contractor shall ensure that the system of work employed for the erection and 

dismantling of scaffolding shall not expose the Scaffolders to any risk. 
 
36.16 All scaffolding must be erected and dismantled to the requirements laid down in the current 

regulations and guidance notes and to the requirements of OWNER/CONSULTANT. 
 
37.0 LADDERS/STEPS 
 
37.1 Ladders must be in good condition and free from defects, i.e., broken rungs, split stiles.  
 
37.2 Ladders must not be painted. 
 
37.3 Ladders must: 
 
 • Be securely fastened at the top. 
 • Be properly positioned at the base. 
 • Extend at least 1m (5 rungs) above the working platform. 
 • Be at an angle of 300mm out for every 1.2m vertical drop. 
 
37.4 All steps used on the project Site. 
 
37.5 Only one person must be allowed on a set of steps at any one time. 
 
37.6 Persons must work with a set of steps of the appropriate height for the task. 
 
37.7 The top rung of the steps must be kept at waist height, no work to be carried out above this 

height on steps. 
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37.8 Ladders are to be used as a means of access not as a working platform except for light, 

minor or one off activities.  Then the person must wear a harness and tie-off to a suitable 
anchorage whilst carrying out the minor task. 

 
38.0 FALL PROTECTION 
 
38.1 Depending on the task and the risks, harnesses and appropriate anchorages/running lines 

will be used for activities carried out above a height of 2 meters. 
 
38.2 Fall protection equipment shall be subject to regular inspection by a competent     person, 

and a register maintained for OWNER/CONSULTANT’ inspection. 
 
38.3 During the execution of work at height, where it is not practicable to work from within a 

standard working platform with double handrail and toe boards (for example erection of 
structural steelwork, installation of roof components, etc), safety netting capable of catching 
a falling person must be installed as far as reasonably practicable.  

 
38.4 The provision of safety netting does not relieve individuals from utilizing fall protection 

devices during the execution of the works. 
 
 
38.5 The safety nets should be manufactured to Indian Standard and erected in accordance with 

good practices by a competent person. 
 
38.6 The safety nets must bear a label stating the normal size of the net; the date of 

manufacture, the deflection at the centre of the net during the prescribed test and the 
maximum distance below the working height for which the net is designed to be used. 

 
38.7 Test certificates must be provided for all safety nets, which will state the breaking strength of 

the net and provide details of the drop test carried out. 
 
38.8 All safety nets must be periodically tested at intervals not exceeding three months – and 

records of these tests must be retained. 
 
38.9 A formal inspection of safety nets must be carried out weekly to check for damage, loose 

ties, changes in anchorage points, etc.  Records of these inspections must also be retained. 
 
39.0 MOBILE ELEVATED WORK PLATFORMS 
 
39.1 The term Mobile Elevated Work Platform (MEWP) covers the following types of equipment: 
 
 • Scissor lifts. 
 • Telescopic booms or jibs. 
 • Articulating and telescopic booms. 
 
39.2 Anyone who is to operate a MEWP must be competent and have received formal training 

accredited by manufacturer.  
 
39.3 Prior to any MEWP being used on site, a formal risk assessment must be carried out to 

identify any potential hazards which may exist as a consequence. 
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39.4 Whilst working within the platform of a MEWP, all personnel must wear a safety harness 

which is attached to a secure anchorage point within the platform. 
 
39.5 Before commencing work from a MEWP, the surrounding area should be cordoned-off to 

prevent personnel straying into a potentially hazardous area. 
 
39.6 The Safe Working Load specified on the MEWP must not be exceeded. 
 
39.7 If the MEWP has been manufactured with outriggers or stabilizers, they must always be 

deployed. 
 
39.8 Prior to commencing work, ground conditions must be checked to ensure that the ground 

bearing capacity will not be exceeded by the loading from the MEWP.  Where required, 
spreader plates shall be used to distribute the loading. 

 
 
39.9 The MEWP shall only be permitted to travel with the platform occupied and/or the boom 

extended if it is within the machine’s specified operational capabilities. 
 
39.10 MEWP shall not be used as a jack, prop or support. 
 
39.11 MEWP shall not be used as a crane or lifting device. 
 
39.12 MEWP shall not be used primarily for the transport of goods or materials. 
 
39.13 MEWP shall not be used in wind speed exceeding 30 mph (12.5 m/s). 
 
39.14 All MEWPs must be subjected to a regular maintenance and inspection regime, which as a 

minimum will require weekly inspections by a competent person and a thorough 
examination every six months. 

 
40.0 CONTRACTORS’ TOOLS AND EQUIPMENT 
 
40.1 All Contractors’ tools and equipment must be fit for purpose.  Tools should be CE marked. 
 
40.2 Guards and electrical trip switches must work effectively and must not be removed or by-

passed. 
 
40.3 All tools shall be of good quality and maintained in a safe working condition.  Home made 

tools are not permitted. 
 
40.4 The Contractor shall provide suitable storage with suitable racks and bins for storing tools 

and equipment. 
 
40.5 All temporary construction leads, lighting and portable electric tools shall be of appropriate 

volts. 
 
40.6 The Contractor shall nominate or employ the services of a competent qualified person to 

inspect and tag electrical power hand tools, transformers, distribution boards, extension 
cables, etc, on an at least a three monthly basis (PAT testing).  The tag shall display name, 
signature of the individual inspecting the tool and date of inspection.  
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40.7 The Contractor shall keep, on site, a register of all electrical power hand tools in use.  The 

register shall detail: 
 
 • Individual identity number of the tool. 
 • Name, signature and company of the qualified electrician carrying out the inspection. 
 • Date of inspection. 
 • Maintenance and Inspection schedule. 
 • Remarks on condition of tool and whether repaired or withdrawn from use. 
 
40.8 No electrical powered hand tool shall be used unless it is tagged with a current 

“INSPECTION” tag. 
 
40.9 All electrical leads must be connected to the power source through standard industrial 

waterproofed plugs and sockets, which shall be in good condition. 
 
41.0 MECHANICAL PLANT AND EQUIPMENT 
 
41.1 Mechanical plant and equipment is defined as: 
 
 • Earthmoving plant. 
 • Road making plant and equipment. 
 • Concrete batching plant and mixers. 
 • Forklift trucks. 
 • Miscellaneous plant, including generators and compressors. 

• Mobile elevating work platforms (e.g., star- lift, cherry picker, etc). 
 
41.2 All items of mechanical plant transported to the project shall be in a safe and sound 

condition and shall be properly maintained.  Emissions shall be to acceptable limits and no 
smoke shall be discharged. 

 
41.3 A programme of regular, preventative maintenance shall be established by the Contractor, 

as per the manufacturer’s handbook, to ensure that all plant equipment is systematically 
inspected, maintained and repaired as necessary. 

 
41.4 The preventative maintenance programme and the Contractor’s employee responsible for 

taking the action shall be clearly detailed, identified and given to OWNER/CONSULTANT. 
 
41.5 A safe system of work must exist during all maintenance and repair operations to ensure 

that no part of the machinery is set in motion while work is being carried out. 
 
41.6 Plant maintenance must not be carried out within the main construction site. 
 
 
41.7 Where refueling is required, facilities provided shall be adequately covered by fire 

extinguishers, earthing, warning signs, bonding and proper fuel dispensers.  Refueling areas 
shall be curbed to avoid spills. 

 
41.8 Waste oil removed from vehicles after servicing shall be sent to the appropriate off-site 

waste disposal facility and this is the responsibility of the Contractor. 
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41.9 The OWNER/CONSULTANT’S tools, plant and equipment may not be used by Contractors 

without their express permission.  
 
42.0 COMPETENCY/PLANT EQUIPMENT 
 
42.1 All drivers and operators of mobile plant (mechanically propelled vehicles) shall be in 

possession of the appropriate license for the class of vehicle. 
 
42.2 It is the responsibility of the contractor to ensure that all drivers, operators and banks men of 

mobile plant (mechanically propelled vehicles) are certificated as competent.  
 
42.3 General 
 
42.3.1 Every dangerous part of machinery shall be securely guarded. 
 
42.3.2 Any guards removed for maintenance or repair purposes must be replaced before the 

machine is set in motion. 
 
42.3.3 No mobile plant (mechanically propelled vehicles) shall carry passengers unless a proper 

fixed seat is provided, except when the equipment is specifically designed for standing 
personnel. 

 
42.3.4 Mobile plant (mechanically propelled vehicles) must be parked on firm level ground when 

unattended, the engine stopped, brakes on and any load or attachment lowered to the 
ground and the keys left in the ignition. 

 
42.3.5 No mechanical plant or equipment shall be sited on or operated on any area of the project 

without express the permission of OWNER/CONSULTANT. 
 
42.3.6 All items of mobile plant (mechanically propelled vehicles) shall be fitted with a reverse 

warning audible alarm. 
 
42.3.7 All drivers/operators of mobile plant (mechanically propelled vehicles) shall strictly obey the 

instructions of the site security, traffic regulations and speed limits.  A banks man shall be in 
attendance during all reversing procedures. 

 
42.4 Inspection 
 
 All mobile equipment (mechanically propelled vehicles) shall be inspected by a competent 

person appointed by the Contractor prior to use on site.  Equipment considered to be 
unsafe, by OWNER/CONSULTANT, shall not be allowed access to the site. 

 
 
42.5 Flame Arrestors 
 
42.6 All mobile plant for use in Petro Chemical Live Plant Areas, or during the Start-up and 

Commissioning Phase of the project, must be fitted with Exhaust Flame Arrestors and 
Chalwyn Valves where there is a risk of flammable gas releases. 
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43.0 MACHINERY GUARDING 
 
43.1 Unauthorized personnel must not operate, interfere or tamper with plant or equipment. 
 
43.2 Persons authorized to use machines must first check that guards are in position and that 

any other safety devices, e.g., emergency stops, are in working order. 
 
43.3 All plant or equipment brought onto the site must be properly guarded to prevent injury and 

be CE marked. 
 
 NO GUARD OR FENCE MAY BE REMOVED FROM MACHINERY. 
 
44.0 WELDING 
 
44.1 Welding sets shall be in good condition, properly maintained and earthed. 
 
44.2 Isolation switches on welding sets shall be readily accessible. 
 
44.3 Terminals and live components shall be adequately protected. 
 
44.4 Cables shall be frequently inspected to ensure the insulation is intact. 
 
44.5 Damaged cables or electrical holders shall be properly repaired or replaced. 
 
44.6 The welding return cable shall be secured onto the work piece.  If this is not practical it shall 

be as near as possible. 
 
44.7 Proper cable connectors shall be used when connecting runs of cables. 
 
44.8 Welders shall wear: 
 
 • Face and eye protection with correct grade of filter. 
 • Welder’s gauntlets. 
 • Long sleeved flame retardant overalls. 
 
 Welders shall wear safety helmets at all times, except whilst welding, when it is agreed as 

impractical and written permission is granted by OWNER/CONSULTANT, subject to 
mitigation of hazard, i.e., no work overhead, or shielded from falling objects. 

 
44.9 Welding areas should whenever possible be screened off using flame retardant blanket or 

other suitable material.  All combustible materials must be cleared from the vicinity of all 
welding operations. 

 
44.10 Asbestos material shall not be used on the project. 
 
44.11 Electric Arc Welding equipment and accessories shall conform to Latest Engineering 

Standards. 
 
44.12 Fire extinguishers must be provided and kept adjacent to any welding or cutting activity. 
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45.0 ABRASIVE WHEELS 
 
45.1 Contractors must ensure that any of their employees authorized to change Abrasive Wheels 

have attended an approved course of training and have been appointed in writing. 
 
45.2 Details of each employee trained must be entered in the training register kept on site.  

Contractors must produce certificates and registers on request. 
 
45.3 Machines used to drive Abrasive Wheels must be in good condition and properly guarded. 
 
45.4 Pedestal or bench mounted grinders must have an emergency stop button and be fitted with 

a properly adjusted tool rest and guard. 
 
45.5 All hand held grinders shall have a “Dead Man” switch and appropriate guards fitted. 
 
45.6 The use of hand held angle grinders over 115mm shall only be permitted for specific tasks, 

subject to Owner’s / Consultant’s approval.  
 
46.0 USE OF GAS AND OXYGEN EQUIPMENT 
 
46.1 Compressed gas cylinders shall: 
 • Be in good condition and not suffering from corrosion. 
 • Be properly colour coded (reference should be made to National Standards). 
 • Be individually identified. 
 
 Hoses shall be properly colour coded to the internationally recognized standard for the gas 

being used, in good condition and fitted with hose connectors attached by permanent clips. 
  
 Check valves and flashback arrestors must be used on both hoses at all times. 
 
46.2 Users shall check the equipment for perished, damaged hoses, regulators, and pressure 

gauges, etc.  Defects must be reported to their supervisors and faulty equipment must be 
replaced. 

 
46.3 When on site, cylinders must be in trolleys or secured in an upright position at all times.  A 

bottle key shall be kept with cylinders in use. 
 
46.4 Stored oxygen and fuel gas cylinders shall be kept separate with minimum separation 

distance of 5m.  Cylinders must never be stored or used in a horizontal position cylinders 
must be secured in an upright position.  Empty cylinders must also be separated from full 
cylinders.  Cylinders shall be stored in lockable open mesh bottle cages. 

 
46.5 All gas cylinders must be handled with care and they must not be misused or abused.  They 

must be properly shut off when not in use and safety caps must be fitted when being 
moved. 

 
46.6 Great care must be taken to ensure that gas equipment, including hoses, are not allowed to 

cause obstruction of roadways, walkways, manholes, ladders or other means of access 
where they can cause hazards or be damaged.  Hoses not in use should be coiled up and 
put in a safe place.  Hoses should whenever possible be supported off the ground. 
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46.7 Where any operation involves the use of gas and oxygen equipment in enclosed or semi-

enclosed spaces, Contractors’ supervision must carry out frequent checks to ensure these 
procedures are complied with. 

 
46.8 During meal breaks and at stopping times, hoses and equipment must be removed from 

confined spaces or excavations.  Oxygen or gas cylinders must not be taken into confined 
spaces for use or storage. 

 
46.9 No modification to tanks or drums which have contained flammable liquid shall be 

undertaken at the site. 
 
47.0 ABRASIVE AIR BLAST CLEANIN 
 
47.1 Blast cleaning shall be carried out in an enclosed designated area. 
 
 Provision shall be made to prevent the spread of grit and dust out of the blast area and to 

collect and dispose of the spoil to an approved location. 
 
47.2 The blast cleaning area shall be indicated by prominent warning signs. 
 
47.3 Only approved abrasives having no free silica shall be used. 
 
47.4 Personnel involved in the actual blasting of material shall be protected by a positive 

pressure, blast hood, meeting approved standards and providing both respiratory and eye 
protection, with breathing air supplied via a suitable filter. 

 
47.5 The nozzle shall be fitted with a properly functioning dead man’s handle, and anti-static 

abrasive blast hoses.  It is required that all equipment be grounded and checked for ground 
potential 

 
47.6 A standby man shall stay by the blast pot. 
 
48.0 COMPRESSED AIR 
 
48.1 All air receivers and compressors shall be in good condition and properly maintained. 
 
48.2 Air receivers shall be individually identified and marked with their safe working pressure. 
 
48.3 Air receivers shall be accompanied by a valid test certificate which shall be kept on site by 

the Contractor and shown to OWNER/CONSULTANT before bringing the vessel onto site. 
 
48.4 All air receivers must be fitted with a properly set pressure relief valve. 
 
48.5 Air receivers shall be examined and the pressure relief valve tested by an independent 

examiner at yearly intervals. 
 
48.6 There shall be a register of all air receivers containing: 
 • Individual identification numbers. 
 • Dates of independent inspections. 
 • Name and signature of independent examiner. 
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 • Rates safe working pressure. 
 • Pressure at which pressure relief valve lifted shall be kept on site by the Contractor 

along with all current certification. 
 
48.7 The requirements inclusive also apply to compressor mounted air receivers. 
 
48.8 All compressed air fittings shall be wired and/or restrained to prevent them from whipping 

should the coupling separate. 
 
48.9 Only hose clamps designed for compressed air service shall be used.  Worm drive (Jubilee) 

clips are not acceptable. 
 
 COMPRESSED AIR MUST NEVER BE USED FOR CLEANING CLOTHES. 
 
48.10 Nozzles used for air blowing must be fitted with a “Dead Man” valve. 
 
49.0 MOBILE PHONES AND PAGERS 
 
49.1 Radios, personal CD and tape players are not allowed in the construction areas. 
 
49.2 Mobile phones and pagers are prohibited in the designated construction areas by any 

hands-on personnel.  External to the designated construction areas, providing it does not 
detract the user from any safety requirements and the user is stationary, then mobile 
phones and pagers may be used.  Other uses of this equipment will be at the discretion 
of OWNER/CONSULTANT. 

 
50.0 RADIOGRAPHY/NDT 
 
50.1 Contractors who carry out radiography/NDT on the site must comply with safe systems of 

work.  In particular, they MUST ensure that: 
 • Radiography areas are clearly marked using barrier tapes, notices and flashing lights. 
 • Audible warning (horns) must be sounded before a source is exposed. 
 • Only Classified Workers are engaged in radiography work. 
 • All other personnel are clear of the area before radiography takes place. 
 • Radiography work is supervised by a Qualified Radiological Protection Supervisor.  

Such supervisors must be nominated in writing and notified to OWNER/CONSULTANT. 
 • Any incident which may have resulted in over-exposure of any personnel is brought to 

the attention of OWNER/CONSULTANT for investigation. 
 • They have a written emergency procedure to be followed in the event of loss of an 

isotope or damage or malfunction of associated equipment.  This procedure must be 
submitted to OWNER/CONSULTANT for approval before commencement. 

 • A certified meter is available on site. 
 • Radiography is carried out at the times agreed with OWNER/CONSULTANT normally 

this will only be during silent hours. OWNER/CONSULTANT requires twenty-four hours 
notice of such planned work. 

 
50.2 Contractors who are not involved in radiography work must ensure that their employees 

observe warning notices, alarms and barriers in use where such work is being carried out. 
 
50.3 Contractors must ensure that statutory notification is made to the authorities of radiography 

works. 
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50.4 Disposal of spent radioactive sources shall be agreed with OWNER/CONSULTANT. 
 
51.0 WORKING OVER WATER/DIVING OPERATIONS 
 
51.1 The Contractor shall provide a buoyancy aid to any employee working over (or near) water 

where there is a likelihood of falling in. 
 
 The Contractor shall also supply a sufficient number of life buoys to be permanently located 

at the point(s) of danger.  The life buoys shall be attached to a throwing line. 
 
 Where rescue of a person falling into the water may be difficult, OWNER/CONSULTANT 

may require the Contractor to supply a standby boat, crewed by a competent boatman 
trained in rescue and resuscitation techniques. 

 
 51.2 Diving operations may only be carried out using approved specialist diving contractors, 

employing certified commercial divers, and upon acceptance by OWNER/CONSULTANT of 
their Health, Safety and Environment plan and method statements (Diving Rules). 

 
52.0 ASBESTOS 
 
52.1 Only certified Contractors are allowed to handle asbestos. 
 
53.0 IMPROVEMENT AND PROHIBITION NOTICES 
 
53.1 In the event of an Improvement or Prohibition Notice being served by an Inspector, the 

OWNER/CONSULTANT Senior Representative must be notified immediately and the 
Contractor shall comply with the terms of such Notice immediately. 

 
54.0 CARTRIDGE OPERATED FIXING TOOLS 
 
 The use of Cartridge Operated tools shall only be permitted with the express permission of 

OWNER/CONSULTANT, subject to an approved method statement and risk assessment, 
and use only by competent, trained operators). 

 
55.0 SITE ESTABLISHMENT AND AMENITIES 
 
55.1 Details of temporary services to be provided by Contractor or as Per Technical portion of 

ITB. 
 
56.0 ACCOMMODATION 
 
56.1 An area will be allocated for temporary site establishment facilities/services. 
 
56.2 When required by the Contract, the Contractor shall provide and maintain (including de-

watering when necessary) a suitable level and hardcore surface in the area allocated for 
temporary buildings such as offices, stores, workshops, mess huts and a stores compound. 
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56.3 When required by the Contract, the Contractor shall provide all site offices, stores facilities, 
workshops and mess huts for the accommodation of staff/site personnel.  Proposals for the 
Contractor's temporary buildings shall be submitted to OWNER/CONSULTANT for approval 
with their tender. 

 
56.4  Storage in Permanent Buildings 
 
 No Plant, Contractor's Equipment or Construction Aids shall be stored in any permanent 

building without first obtaining the written permission of OWNER/CONSULTANT.  Such 
permission will not relieve the Contractor of the obligation to protect the building from 
damage whilst used as a store.  If permission to use the building is refused by 
OWNER/CONSULTANT, the Contractor shall provide alternative storage facilities at no 
additional cost to OWNER/CONSULTANT.   

 
56.5 Sanitary Facilities 
 
 All toilets and washing facilities shall be provided by the Contractor. 
  The supply and installation of necessary water sewage/drainage pipe work, pits, etc, for the 

facilities and the regular emptying and servicing are the responsibility of the Contractor. 
 
56.6 Canteen 
 
 The Contractor must provide mess-huts for his employees and arrange any canteen 

facilities required for his employees and those of any others employed by him in connection 
with the Work. 

 
57.0 TEMPORARY SERVICES 
 
57.1 Telephone, Facsimile, etc 
 
 Arrangements for the provision of telephones, computer modems and/or facsimile facilities 

shall be made directly with providers of such facilities by the Contractor. 
 
57.2 Electricity 
 
 If under the contract the Contractor is responsible for providing electricity for the site 

establishment amenities and working area(s), the Contractor shall ascertain the type, 
location and available spare capacity of the electrical point(s) of supply and provide cable, 
connections, isolating switches and earth leakage protection of approved specification. 

 
 If the Contractor's requirements for temporary electrical supplies exceed those agreed and 

render the available service inadequate, the Contractor shall provide the additional 
requirements at no extra cost to OWNER/CONSULTANT.    

 
 Electrical installations including all cables, temporary connections, wandering leads and all 

electrical facilities and/or equipment required for the execution of the Works shall be 
properly installed and maintained by the Contractor. 

 
  Temporary electrical installations must comply with all appropriate statutory requirements, 

the latest edition of the Institution of Electrical Engineers Regulations, COP for Distribution 
of Electricity on Construction and Building Sites and Electrical Safety on Construction Sites. 
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  Electrical equipment and installation shall at all times be subject to inspection and approval 
by OWNER/CONSULTANT but this shall not relieve the Installer/User of their 
responsibilities for the safety of the system. 

 
  Electrical equipment or cables forming part of the permanent installation shall not be used 

by the Contractor for temporary services. 
 
  Temporary buildings shall have an external isolating switch. 
 
 The Contractor shall supply, install and maintain any temporary workface lighting. 
 
57.3 Water  
 Supply of potable water for drinking and raw water for washing/toilet facilities, mixing 

concrete, hydrostatic testing and other construction purposes shall be in Contractor’s scope.  
The Contractor shall ascertain the location of the supply point and shall provide and install 
any temporary pipe work necessary for the provision, use and disposal of such water.  

 
58.0 DISCHARGES INTO THE INTERNAL AND EXTERNAL DRAINAGE SYSTEMS, LAND 

AND CONSTRUCTION AREAS 
 
58.1 All proposed controlled discharges into the site drainage systems shall be agreed with 

OWNER/CONSULTANT. 
 
58.2 Any water discharged on existing roads, hard shoulders or drainage systems shall first pass 

through a filtering interceptor (which must be regularly cleaned) to prevent the discharge of 
sludge or solids. 

 
58.3 Any damage to the Works caused by prolonged or excessive pumping and any damage or 

nuisance arising out of pumping operations shall be the liability of the Contractor. 
 
58.4 Subsequent to filling with water and testing of any part of the Works for hydraulic testing, the 

Contractor shall be responsible for safe disposal of the water, and shall ensure that the rate 
of discharge is controlled and kept within the capabilities of any drainage system utilized. 

 
58.5 The Contractor shall provide all requisite equipment and materials to ensure that all drains, 

rivers, streams or waterways are safeguarded against pollution. 
 
59.0 MAINTENANCE OF ROADS AND DRAINS 
 
59.1 Existing roads, road gullies and drains shall be inspected by OWNER/CONSULTANT and 

the Contractor prior to work commencing.  A record of this inspection shall be compiled and 
on the completion of the Works, a further inspection will be carried out and any necessary 
repairs to road surfaces or cleaning of drains shall be to the Contractor’s cost. 

 
59.2 The Contractor shall provide temporary protection to any existing roads to prevent all 

possibility of damage whatsoever arising from the Works. 
 
59.3 The Contractor shall at all times in the execution of the work maintain all public and site 

roads in a clean condition to the satisfaction of OWNER/CONSULTANT. 
 
59.4 The Contractor shall immediately remove all mud, earth and debris from road surfaces. 
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59.5 Track-laying cranes and similar vehicles must not travel on finished roads without written 

authority from OWNER/CONSULTANT and then only with the use of timber mats or 
approved precautions to prevent damage to the roads.  Timber mats or other approved 
precautions shall be supplied by the Contractor. 

 
60.0 MATERIALS – STORAGE AND CONTROL 
 
60.1 The Contractor must give a minimum of twenty-four hours notice of the intention to uplift and 

transport materials/equipment supplied free-issue from OWNER/CONSULTANT/Client’ 
storage facilities to the point of erection or Contractor’s storage facility. 

 
60.2 Free-issue materials/equipment furnished by OWNER/CONSULTANT shall be accepted by 

the Contractor and become the responsibility of the Contractor until acceptance of the 
Works.  Any damage caused to free-issue materials after acceptance shall be repaired or 
replaced by the Contractor to OWNER/CONSULTANT’ satisfaction.  

 
60.3 Storage of Petrol, Fuels, Lubricants etc 
 
 All fuel and construction materials which may contaminate the site drains, land or 

watercourses shall be stored in bounded areas.  Refueling of plant shall be via bounded 
bowers.  All construction plant in static locations shall have drip trays which shall be cleared 
daily. 

 
60.4 Environmental Impacts 
 
 The Contractor shall, prior to commencement of the work, present to 

OWNER/CONSULTANT for their approval a register of environmental impacts that 
necessarily arise from their works. 

 
 Each identified environmental impact shall be accompanied by an individual Risk 

Assessment, clearly showing the reduction measures put in place to ensure mitigation of 
residual risk. 

 
 
61.0   PENALTY 

The Contractor shall adhere consistently to all provisions of HSE requirements. In case of 
noncompliances and also for repeated failure in implementation of any of the HSE 
provisions, Consultant/Owner may impose stoppage of work without any cost & time 
implication to the Owner and/or impose a suitable penalty. 
 
The amount of penalty shall be limited to 0.5 % (Zero decimal five percent) of the contract 
value. 

 
The amount of penalty applicable for the Contractor on different types of HSE violations is 
as below. 

 
1.  For not using personal protective equipment (Helmet, Shoes, Goggles, Gloves, 

Full body harness, Face shield, Boiler suit, etc.) Rs 500/- per day/ Item / Person. 
 

2.  Working without Work Permit/Clearance Rs 20000/- per occasion. 
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3  Execution of work without deployment of requisite field engineer / supervisor at 

work spot Rs. 5000/- per violation per day. 
 

4.  Unsafe electrical practices (not installing ELCB,using poor joints of cables, using 
naked wire without top plug into socket, laying wire/cables on the roads, electrical 
jobs by incompetent person, etc.) Rs 10000/- per item per day. 

 
5.  Working at height without full body harness, using non-standard/ rejected 

scaffolding and not arranging fall protection arrangement as required, like 
handrails, life-lines, Safety Nets etc.Rs. 10000/- per case per day. 

 
6.  Unsafe handling of compressed gas cylinders (No trolley, jubilee clips double 

gauge regulator, and not keeping cylinders vertical during storage/handling, not 
using safety cap of cylinder).Rs 500/- per item per day. 

 
7.  Use of domestic LPG for cutting purpose / not using flash back arresters on both 

the hoses/tubes on both ends. Rs. 3000/- per occasion. 
 

8.  No fencing/barricading of excavated areas /trenches.Rs. 3000/- per occasion. 
 

9.  Not providing shoring/strutting/proper slope and not keeping the excavated earth at 
least 1.5M away from excavated area. Rs.5, 000/- per occasion. 

 
10.   Non display of scaffold tags, caution boards, list of hospitals, emergency services 

available at work locations.Rs.1000/- per occasion per day 
 

11.  Traffic rules violations like over speeding of vehicles, rash driving, talking on mobile 
phones during vehicle driving, wrong parking, not using seat belts, vehicles not 
fitted with reverse horn / warning alarms / flicker lamps during foggy weather. Rs. 
2000/- per occasion per day 

 
12.  Absence of Contractor’s RCM/SIC or his nominated representative (prior approval 

must be taken for each meeting for nomination) from site HSE meetings whenever 
called by Consultant/Owner & failure to nominate his immediate deputy (in the site 
organ gram) for such HSE meetings. Rs10000/- per meeting. 

 
13.  Failure to maintain HSE records by Contractor Safety personnel, in line with 

approved HSE Plan/Procedures/Contract specifications.Rs 10000/- per month. 
 

14.  Failure to conduct daily site safety inspection (by Contractor’s safety 
engineers/safety officers), internal HSE meeting, internal HSE 
Awareness/Motivation Program, Site HSE Training and HSE audit at predefined 
frequencies (as approved in HSE Plan).Rs.10000/- per occasion. 

 
15.  Failure to submit the monthly HSE report by 5th of subsequent month to Project’s 

Engineer-in-Charge /Owner Rs. 10000/- per occasion and Rs.1000/- per day of 
further delay. 

16.  Poor House Keeping Rs. 5000/- per occasion per subject 
 
17.  Failure to report & follow up accident (including Near Miss) reporting system within 

specific timeframe.Rs. 20000/- per occasion 
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18. Degradation of environment (not confining toxic spills, spilling oil/lubricants onto 

ground).Rs10000/- per occasion 
 
19.  Not medically examining the workers before allowing them to work at height / to work 

in confined space / to work in shot-blasting / to work for painting / to work in bitumen 
or asphalt works, not providing ear muffs while allowing them to work in noise polluted 
areas, made them to work in air polluted areas without respiratory protective 
devices,etc. Rs 5000/- per occasion per worker. 

 
20.  Violation of any other safety condition as per job HSE plan / work permit and HSE 

conditions of contract (e.g. using crowbar on cable trenches, improper welding booth, 
not keeping fire extinguisher ready at hot work site, unsafe rigging practices, non-
availability of First-Aid box at site, not using hood with respiratory devices by blaster 
for shot//grit blasting, etc.) Rs. 5000/- per occasion. 

 
21. Failure to carry-out Safety audit in time (internal & external), close-out of identified 

shortfalls of Observations of Safety Aspects(OSA),etc. Rs. 20,000/- per occasion. 
 
22. Carrying out sand blasting instead of grit/shot blasting Rs. 50,000/- per day. 
 
23. Failure to deploy adequately qualified and competent Safety Officer Rs. 10000/- per 

day per Officer. 
 
24. Utilization of hydra/ back-hoe loader for material shifting or any other unauthorized 

/unsafe lifting works Rs 25,000/- per occasion. 
 
25.  Any violation not covered above to be decided by Consultant/Owner. 
 
26.  Any physical injury - maximum of Rs.2,00,000 per injury  
 
27.  Fatal accident - Rs. 25,00,000 per fatality  

 
62.0 FOLLOWING SHALL BE APPLICABLE FOR MANDATORY MEDICAL EXAMINATION 

OF CONTRACTOR WORKERS BEFORE DEPLOYMENT AT WORK SITE: 
Medical examination will be in the scope of the contractors. 
Medical examination to be conducted by a doctor with minimum MBBS qualification, 
having registration number for practicing. 
 
Certificate issued should have endorsement on the photo & clearly mention general 
health/fitness of the candidate to carryout work inside plant, including eye sight, Vertigo, 
BP,Heart, convulsion problem etc. 
 
Certificate of fitness is to be issued on letter head of doctor and to be produced with 
application for photo Gate pass to the E-I-C for the job. 
 
Validity of medical certificate will be for one year from the date of issuance. 
 
Gate pass issued by CISF will bear “Medically Fit” stamp based on the E-I-C‘s 
recommendation. 

Accordingly, this shall be treated as part of the tender. 
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MEDICAL CERTIFICATE     
 
 
 
 
 
 
 
 
 
Form for Medical Check Up for the Workman engaged by the Contractor 
 
Certified that I, ___________________ have examined Shri ____________________Age 
_________ 
who has signed / thumb impression above on the photo in my presence. The details of his 
examination 
as required are given in the enclosed medical examination report. I certify that all clinical and 
pathological tests were done in my hospital/dispensary under my instructions. General and 
physical examinations of Shri ________________ do not reveal any abnormality. He does not 
suffer from any 
acute / chronic disease or any contagious or infectious disease. He is medically fit to work inside 
plant. He is free from Vertigo, Epilepsy or Fits, general giddiness and height related disease. His 
B.P.Pulse, Eyesight etc. are normal. 
 
In my opinion, Shri ____________________ is physically and mentally fit for undertaking physical 
labour inside the plant. 
 
Sign_______________________ 
Date: _________________ 
 
 
Signature and Rubber stamp of medical practitioner with name 
 
Note: This certificate is to be given on the letterhead of the registered medical practitioner who is 
possessing MBBS qualification as recognized by the Indian medical council. Below the signature, 
the 
rubber stamp of the medical practitioner should be affixed. The letterhead normally should contain 
the following: 
 
1) Name of the Medical practitioner: 
2) Qualifications: 
3) Registration Number: 
4) Designation: 
5) Address: 

 

 

 

 

Affix latest PHOTO 
impression of the 
workmen half 
covering the 
photo. 
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63.0 ADDITIONAL SAFETY REQUIREMENT 
 
A. Strict implementation of IS marked safety helmets & IS/CE marked safety shoes 

for contract personnel 
 
All the contractors working inside the plant shall ensure that their supervisors/labourers 
compulsorily wear IS marked safety helmets & IS/CE marked safety shoes while entering 
plant premises. No contract personnel shall be allowed inside battery area without wearing 
IS marked safety helmets & IS/CE marked safety shoes. All EIC’s/site engineers and F&S 
department shall sensitize and spread awareness among the contract personnel. 
 
 
Name of Tenderer: …..……………………….. 
 
Signature & Seal of Tenderer: …………………………… 
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ng, providing 
deformed b

ening, cutting
all complete a

Wall 
ng brickwork 
1:6 (1 cement 
er-in-charge. 

ck masonry w
nd  super struc
e sand) 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ng in positio
oncrete, mach
to a fair  face 
tering exclud
heights for c

s, portals, s
s, Roof, Slabs
ion of Enginee

1.5 coarse sa
m nominal siz

and laying S
bars) for R
, bending, p
bove plinth lev

of class des
: 6 coarse sa

with bricks of 
cture in cemen

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

on specified 
hine mixed, me
but including  
ding reinforc
columns,  pilla
struts, incline
s etc.,  comp

er-in-Charge. 

and (zone-III):
e). 

Steel reinforce
R.C.C. work 
placing in po
vel. 

signation 75 
and) as per ins

class designa
nt mortar 1:4 ( 

0 19.06.18 

REV REV 
DATE 

grade of  
echanically 
the cost of 
ement in  

ars,  posts, 
ed posts,  
lete  in all 

 3 graded 
C

ement (Hot 
including 

sition and 

in cement 
struction of 

C

ation 75 in 
1 cement : 

S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

  

Cu. M. 8 

Kg 450

    

Cu. M. 7 

Sq. M. 20

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

 

 

 

 

 

 WITHOUT GST

) (In Words)
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SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

  E
20 E-

21 E-

22 E-

 a

 b

23 E-

 a
24 E-

25 E-

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

E Finishi
-01 12 mm t

properly
(includin
 

-02 6mm thi
fine sand
 

-03 Wall pai
and man
 

a.) One or 
sand rub
 

b.) One or 
thinnabl
 

-04 Finishing
shade : 
 

a.) Old work
-05 Painting

manufac
colour to
 

-06 Providin
thicknes
even an

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ing 
thick cement p
y cleaning etc.
ng the rate of s

ick cement pla
d). 

inting with Pla
nufacture to giv

more coat on
bbing & prepar

more coat on
e priming coat

g walls with wa

k (one or more
g with synthetic
cture including
o give an even

ng and applyi
ss over plaste
d smooth com

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

plaster 1:4 (1 c
. as per instru
scaffolding whe

aster to ceiling

stic Emulsion 
ve an even sh

n old work ((I
ring the smoot

n new work o
t with cement p

ater proofing c

e coats @ 2.20
c enamel pain

g a coat of app
n shade. 

ing plaster of
ered surface 

mplete 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

cement: 4 fine 
uction of PDIL
erever required

g of mix 1:3 (1 

Paint of appro
ade : 

Including scra
th surface). 

over and includ
primer 

cement paint of

0 kg/10 sqm) c
t of approved 
roved primer, 

f paris putty 
to prepare th

0 19.06.18 

REV REV 
DATE 

sand) after 
L Engineer 
d). 

S

cement: 3 
S

oved brand 

 
apping and 

S

ding water 
S

f required 

complete. S
brand and 
of required 

S

of 2 mm 
he surface S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

    

Sq. M. 200

Sq. M. 25

  

Sq. M 490

Sq. M. 200

  
 

Sq. M. 50

Sq. M. 250

Sq. M. 490

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

 

 

 

 

 

 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S

                            All 
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SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

26 E-

27 E-

 a
28 E-

 a
29 E-

 a

 b

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

-07 Melamin
or more 
 

-08 Repairs 
of area 2
in prop
plasterin
disposal
per direc
 

a.) With cem
-09 Renewin

necessa
 

a.) Float gla
-10 Distemp

approve
 

a.) One or m
rubbing 
 

b) Two or 
thinnabl
 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ne polishing on
coat) 

to plaster of t
2.5 sq. meters
er shape, ra

ng the surfac
l of rubbish to
ctions of Engin

ment mortar 1:
ng glass pan
ary including ra

ass panes of th
pering with o
ed brand and m

more coat on o
& preparing th

more coat on
e priming coat

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

n wood work o

thickness 12 m
s and under, in
aking out join
ce of the wa
o the dumping 
neer-In-Charge

:4 (1 cement : 
nes, with put
acking out the 

hickness 4 mm
oil bound w

manufacture to

old work (Inclu
he smooth surf

n new work o
t with cement p

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

n old and new

mm to 20 mm 
ncluding cutting
nts and prep
alls complete,

ground, all co
e. 

4 fine sand) 
tty and nails 
old putty: 

m 
washable dist
o give an even 

ding scrapping
face). 

over and includ
primer 

0 19.06.18 

REV REV 
DATE 

w work (one 
 S

in patches 
g the patch 
paring and 
, including 
omplete as 

S
wherever 

S
temper of 
shade : 

g and sand 
S

ding water 
S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Sq. M. 200

    

Sq. M.    200

    

Sq. M. 250

  

Sq. M. 2550

Sq. M. 200

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

 

 

 

 

0 
 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S
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SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

  F
30 F-

31 F-

32 F-

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

F Floorin
-01 Providin

600mm 
manufac
NAVEEN
equivale
approve
cement:
white ce
match th
any leve

-02 Providin
skirting 
specified
tiles con
ORIENT
and des
cement 
pointing 
of match

-03 Providin
conform
manufac
except 
approve
and dad
cement:
@ 3.3kg
with pigm

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng 
ng and laying

x 600mm 
cturer) of first
N, NITCO, 
ent make in 
ed by E.I.C. la
 4 coarse sa

ement and ma
he level of ex

el. 
ng and laying 
made from tile
d by manufact
nforming to IS:
T, SOMANY or
sign as appro
mortar 1:4 (
the joints with

hing shade com
ng and fixing 
ming to IS : 15
cturer ) of ap
burgundy, bo

ed by Enginee
dos over 12 m
 3 coarse san
g per sqm incl
ment of match

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

g Vitrified fin
(thickness 

t quality confo
ORIENT, O
all colours, 

aid on 20mm 
and) including 
atching pigmen
xisting floor co

Vitrified finish
es 600mm x 6
turer) of heigh
15622 of KAZA
r equivalent m
oved by E.I.C
1 cement: 4 
h white cemen
mplete in all re
1st quality ce

5622 (thicknes
pproved make
ottle green, 

er-in-Charge in
mm thick bed o
d) and jointing
luding pointing
ing shade com

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

nish ceramic 
to be spe

orming to IS:
ORIENT, KAJ

shade and 
thick cement
pointing the 

nt of matching
omplete in all 

h ceramic floo
600mm (thickn
ht 100mm of f
ARIA, NAVEE

make in all colo
C. laid on 20
coarse sand)

nt and matchin
espect at any le
eramic glazed 
s to be specif

e in all colour
black of any

n skirting, riser
of cement Mo

g with grey cem
g in white cem
mplete. 

0 19.06.18 

REV REV 
DATE 

floor tiles 
ecified by 
 15622 of 
JARIA or 
design as 
 mortar (1 
joints with 

g shade to 
respect at 

S

or tiles on 
ness to be 
first quality 

EN, NITCO, 
ours, shade 
0mm thick 
) including 
ng pigment 
evel. 

S

floor tiles 
fied by the 
rs, shades 
y size as 
rs of steps 

ortar 1:3 (1 
ment slurry 

ment mixed 

S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

    

Sq. M. 345

Sq. M. 40

Sq. M. 175

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

 

 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S
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SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

33 F-

 G
34 G-

 a
35 G-

 a
 b

36 G-

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

-04 Rubbing
flooring.

G Sanita
-01 Providin

pipes, h
including
fixing th
jointing 
cement 
same in
Enginee

a.)  20 mm 
-02 Providin

connect
all joints
plain jun
complet

a.) 75 mm d
b.) 100 mm
-03 Providin

polished
kitchen 
similar l
and text
sqm) ov
4 coarse
matching
curing, m
finish etc

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and polishin
 
ry Installati

ng and fixing C
having thermal
g all CPVC p
e pipe with cla
of pipes and 
and the cost o
cluding testing

er I/C 
nominal outer 

ng and fixing 
ing properly w
s as required 
nction, stays &
e in all respect
dia. 

m dia. 
ng and fixing 
d, premoulded
platforms, van
locations of re
ture laid with n
ver 20 mm thic
e sand), joints 
g pigment,ep
moulding and 
c. complete at 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ng of existing

ons 
Chlorinated Po
l stability for h
plain and bra
amps at 1.00 m

fittings with o
of cutting chas
g of joints com

dia pipes 
soil/ waste P

with old and new
at any level 

& clamps and o
t 

18 mm thick
d and prepoli
nity counters, w
equired size, 
necessary ope
ck base cemen

treated with w
poxy touch u

polishing to e
all levels. Are

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

g Terrazzo/M

olyvinyl Chlorid
hot & cold wa
ass threaded 
m spacing. Th
one step CPV

ses and making
mplete as per d

PVC pipes a
w existing pipe
(including tee

other fixtures a

k gang saw c
ished, machin
window sills , 
approved sha

ening (area les
nt mortar 1:4 (
white cement, 
ups, including
edges to give 
a of slab over 

0 19.06.18 

REV REV 
DATE 

osaic tiles 
S

de (CPVC) 
ter supply, 
fittings, i/c 
is includes 

VC solvent 
g good the 
direction of 

s required 
e and filling 
es, bends, 
as required 

cut, mirror 
ne cut for 
facias and 

ade, colour 
ss than 0.5 
1 cement : 
mixed with 
g rubbing, 
high gloss 
0.50 sqm" 

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Sq. M. 620

    

    

R.M. 40

    

R.M. 40
R.M. 40

    

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

 

 

 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S
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  a
  b
37 G-

 a

38 G-

 a

39 G-

 a
 b

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

a.)  Granite 
b.) Granite 
-04 Providin

or appro
brass Pi
standard
brackets
required
 

a.) White V
pair of 1
 

-05 Providin
closet (E
with sea
with ma
all fittin
making 
including
 

a.) W.C. pa

-06 Providin
equivale
mm nom
 

a.)  Long bo
b.)  Short b

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

of any colour a
of any colour a

ng and fixing v
oved make and
illar taps Jaqu
d pattern , in
s, cutting and
d. 

Vitreous China 
5 mm C.P. bra

ng and fixing w
European type
at and lid, 10 lit
nually controll
gs and fixtu
good the w

g providing and

an with ISI mar

ng and fixing C
ent make, chro
minal bore. 

ody bib cock 
ody bib cock 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

and shade, are
and shade, are
itreous china w
d colour with C
ar, no.011, 32

ncluding paint
d making go

Wash basin s
ass pillar taps

white vitreous c
 W.C. pan) of 
tre low level w
ed device con
res complete

walls and floo
d fixing jet to W

rked white solid

C.P. brass bib c
ome finish of a

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

ea of slab upto
ea of slab over
wash basin of 
C.I. brackets 1

2mm C.P. bras
ting of fittings
od the walls 

size 630x450 

china pedestal 
Cera make or 

white PVC flush
nforming to IS:
e including cu
ors wherever
W.C. Pan(Euro

d plastic seat a

cock of GEM, 
approved qua

0 19.06.18 

REV REV 
DATE 

o 0.5 Sq.m. S
r 0.5 Sq.m. S
Parryware 

15mm C.P. 
ss waste of 
s and C.I. 

wherever 

mm with a 

type water 
equivalent 

hing cistern 
 7231 with 
utting and 
r required, 
opean). 

and lid 

PARKO or 
lity and 15 

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Sq. M.      3 
Sq. M. 10

  

Each 8 

  

Each 4 

 
  

Each 12
Each 10

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

 

 

 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S
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NO. 

IT
N

 

 
FORM NO: 0
 

40 G-

41 G-

42 G-

43 G-

44 G-

45 G-

 a
46 G-

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

-07 Providin
bore of 
Wash ba
IS:8931 
 

-08 Providin
approve
 

-09 Providin
wide, 1
standard
fitting of 
 

-10 Providin
with elb
respect 
 

-11 Providin
 

-12 Providin
including
 

a.) 20 mm n
-13 Providin

polyethy
cover a
necessa
without f

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng and fixing C
Jaquar make 
asins, urinals 

ng and fixing 
ed make GEM,

ng and fixing 
25mm high 

d shape with b
approved colo

ng and fixing P
ow, tee, reduc
to wash basin 

ng and fixing C

ng and fixing 
g boring and ta

nominal bore 
ng and placin
ylene water st
and suitable 
ary holes for 
fittings and the

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

C.P. brass ang
no.053 chrom
etc. of approv

toilet paper
 PARKO or eq

PTMT liquid 
and 112mm 

bracket of the 
our and make,

PVC waste pip
cer etc. as req
etc. 

P Jalli of appro

brass ferrule 
apping the ma

ng on terrac
torage tank, IS

locking arra
inlet, outlet a

e base support

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

le valve, 15 m
e finish or equ

ved quality con

holder C.P.
quivalent chrom

soap contain
distance from

same materia
 complete in a

pe 32mm or 4
quired to com

oved make for

with C.I. mo
in : 

ce (at all flo
S : 12701 ma
angement an
and overflow 
t for tank.  

0 19.06.18 

REV REV 
DATE 

mm nominal 
uivalent for 
nforming to 

 brass of 
me finish 

er 109mm 
m wall of 
l with snap 

all respect. 

40mm rigid 
plete in all 

r traps. 

outh cover 

oor levels) 
arked, with 
d making 
pipes but 

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Each 8 

Each 10

Each 8 

Each 8 

Each 10

 
  

Each 10

 
  

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

 

 

 

 

 

 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S
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SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

 a

47 G-

48 G-

 a

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

a.) Circular 
 

-14 Providin
soakpit 0
technica
incharge
Rate to 
1) Execa
2) 230 th
3) 100th
3) Bedd
4) 15th P
5) Chem
6) Supp
aggrega
      

-15 Providin
urinal of
flushing 
pipe, sp
with was
and oth
fittings a
whereve
 

a.) Range o
flushing 
 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

Tank of capac

ng and constru
0.5x0.5x0.7M 

al specification
e 
include cost of
avation and ba
hk. Brick work

hk RCC top sla
ing PCC (1:2:4
Plaster in Cem

mical resistant 
lying and Fillin

ate, Etc and co

ng and fixing w
f size 580x38
cistern, with f

preaders with,u
ste fitting as pe
her couplings 
and cutting an
er required : 

of two half stall
cistern 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

city of 1500Lit

ction of septic 
in all respect a
 and direction 

f following item
ackfilling 
.in cement mo

ab with 300 dia
4) 

ment mortar 1:6
Paint 

ng of material s
omplete in all re

white vitreous 
0x350 mm wi
fittings, standa
unions and cla
er IS :2556, C

in C.P. bra
nd making go

l urinals with 5

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

tank 2.0x0.5x
as per scope o
of the enginee

m:- 

rter I:6 
a C.I.cover 

6  

such as Grave
espect   

china flat bac
th white PVC 

ard size C.P. b
amps (all in C
.I. trap with ou
ss,including p

ood the walls 

5 litre P.V.C. au

0 19.06.18 

REV REV 
DATE 

1.0M and 
of work, 
er-

l, Coarse 

ck half stall 
automatic 

brass flush 
C.P. brass) 
utlet grating 
painting of 
and floors 

utomatic 

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Each 2 

Each 1 

 
  

Each 5 

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

 

 

 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S

                            All 
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SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

49 G-

 a

50 G-

 a

51 G-

52 G-

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

-16  Providin
sink as 
plug 40
cutting a
 

a.) Kitchen 
mm) 
 

-17 Providin
W.C. pa
low leve
with ma
IS : 723
cutting 
required
 

a.) White V
580x440
 

-18 Providin
mm long
from w
approve
 

-19 Providin
nominal 
 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng and fixing S
per IS: 13983

0 mm, includi
and making go

sink with drain

ng and fixing w
an ) with 100 m
el white P.V.C
nually controlle
31, with all fitt
and making 

d: 

itreous china O
0 mm with inte

ng and fixing P
g,200 mm wid
all face with

ed quality and c

ng and fixing 
bore, weighin

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

Stainless Steel
3 with C.I. brac
ng painting o

ood the walls w

n board (510x1

water closet sq
mm sand cast 
. flushing ciste
ed device (han
tings and fixtu
good the wal

Orissa pattern 
gral type foot r

PTMT towel rin
de with minim
 concealed f
colour, weighin

 PTMT swiv
g not less than

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

l A ISi 304 (18
ckets and stai
of fittings and
wherever requir

1040 mm bowl

quatting pan (I
Iron P or S tr

ern, including 
ndle lever) con
ures complete
lls and floors

W.C. pan of s
rests 

ng trapezoidal 
um distances 
fittings arrang
ng not less tha

velling shower
n 40 gms 

0 19.06.18 

REV REV 
DATE 

8/8) kitchen 
nless steel 

d brackets, 
red : 

 depth 225 

ndian type 
ap, 10 litre 
flush pipe, 

nforming to 
e, including 
s wherever 

ize 

shape 215 
of 37 mm 

gement of 
an 88 gms. 

r, 15 mm 

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

 
  

Each 2 

  

Each 3 

Each 8 

Each 4 

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

  

 

 

 

 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S

                            All 
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SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

53 G-

 H
54 H-

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

-20 Providin
superior
thick ha
brass sc

H Doors,
-01 Providin

aluminiu
tubular 
anodised
mm tea
fixing wi
cement 
concrete
graded 
wooden 
or with f
adjoining
required
panes   
PVC  ga
providing
hinges, 
from ins
rubber b
in  all re
(The  ra
Anodize
manufac
its appro

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng and fixing 6
r glass (of ap
ard board grou
crews and was

, Windows &
ng  and  fixing 
um glazed doo
sections (3 m
d with 20 micr
k wood  spac
ith 16 x 3.15 
concrete bloc

e nominal mix
 stone aggre
 plugs and  s

fixing  clips or 
g  structural s

d, including  pr
with  snap   o

asket  of appr
g  aluminum 
concealed bol

side or  outsid
buffers, etc., a
espects as  p
tes  shall  be  

ed aluminum
cturer such as
oved equivalen

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

600x450 mm 
pproved quality
und fixed to w
shers complete

& Ventilator
in  position  a

ors and glazing
mm thick x 
ron) fixed with 
cer member  a
mm lugs  x 1

cks 15 cm x 1
x 1:3:6 (1 cem
egate 20 mm
crews, or with
 with bolts and

steel members
roviding and  
on  anodized a
roved  make  
 or aluminum
ts,  base-tie,  l

de,  kiking  pla
applying a  coa
er  direct  ion
inclusive  of  c

m doors ma
s Ajit India/ EC
nt).   

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

beveled edge
y) complete w
wooden cleats
e. 

rs 
at  all  heights
g of approved
101.5 x 44.5
65 x 30 mm a

as per drawing
0 cm long em
10 cm x  10 c
ment: 3 coars

m nominal size
 rawal plugs a
d nuts or fram
s as per desi
fixing   5.5  m
aluminum  bea
with  matchin

m  alloy fixture
lock strike, loc
ate  at bottom
at of  lacquer, 
n  of Engineer
cement concre
ay be of 

CIE/ Al Karma 

0 19.06.18 

REV REV 
DATE 

e mirror of 
with 6 mm 
s with C.P. 

s anodised 
d  standard 
 mm size 

and 65 x 50 
g including 

mbedded in 
cm size of 
se sand: 6 
e) or with 

and screws 
mes fixed to  

gn and as 
mm   glass  
ading  and 
g  screws,  

es such as 
ck operable 
m, handles, 

 complete  
r-in-Charge  
ete  blocks.  

approved 
 make  or  

S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Each 10

  

Sq. M. 5 

UNIT RATE

(In Figure)

SA 

RED REVIEWED
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55 H-

 a
 b
 c

 

TEM 
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SCHEDU
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 AT HU
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-02 Providin
windows
extruded
INDAL/H
mitred a
screws t
and  fix
IS:1761,
aluminiu
beading
proof  ga
between
with all 
hinges, 
as  
SECTIO
 
Outer fr
HINDAL
Shutter 
HINDAL
Mullion 
HINDAL
Snap B
HINDAL
 

a.) Openab
b.) Partly fix
c.) Fixed ty

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng and fixing 
s and ventilat
d hollow 
HINDALCO/JIN
and jointed wit
to match  the  
ing  4mm  thi
, anodising  

um  shade  as
  and  high      
asket  lining in
n aluminium  t
 aluminium  f
peg  stays, to
per drawin

ONS TO 

rame       
LCO/JINDAL 

             
LCO/JINDAL 

            
LCO/JINDAL 
Beading - IN
LCO/                

le window and
xed and partly 
pe windows an

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

fully glazed
ors, openable

tubular s
NDAL sections
h  aluminium  
section  of fram
ick plain  shee

shall  be  
s  approved  w
  quality  EPD

ncluding   poly
tube frame an
fixtures  such 
ower bolts, spr
ngs and t

BE 

- INDAL 91

 - INDAL 98

  - INDAL 94

NDAL 4122,4
              JIND

d ventilators (to
openable wind

nd ventilators.

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

 anodised  
e or partly ope
sections  
s  as  given be

      corner  c
mes  including
et  glass conf
20 microns 

with  snap fit 
DM/NEOPREN
ysulphide   sea
nd wall; compl

 as  handles
ring catch  all 
technical sp
USED F

42 OR Equiv

38 or Equival

476 or Equiva

4660 or Equ
DAL 

op hung or cen
dows and vent

0 19.06.18 

REV REV 
DATE 

aluminium 
enable  of 

standard 
elow, joints 
cleats  and 
g  providing  
forming  to  
of natural 
aluminium 
E  weather 

alant   filled  
lete  along  
, projected 
 complete  

pecification.  
OR :-

valent  of 

lent     of 

alent    of 

uivalent of 

ntre hung) S
tilators. S

S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

    

Sq. M. 5 
Sq. M. 5 
Sq. M. 5 
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(In Figure)
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-03 Providin
floor  sp
or  equiv
box, etc
 

-04 Providin
conform
frame of
veneerin
veneers
 

a.) 30 mm 
stainless
 

-05 Providin
cleresto
including
size with
 

a.) 30 mm 
wood 
 

-06 Providin
windows
position 
dia & le
for sepa
 

a.) Kiln sea

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng  and  fixing 
prings with dou
valent I.S.I. m
. complete. 

ng and fixing
ming to IS: 22

f 1st class ha
ng with vertic
 on both faces

thick non-de
s steel butt hin

ng and fixing g
ry windows u
g ISI marked 
h necessary sc

thick Kiln sea

ng wood work i
s and other f
with hold fast 
ngth ( hold fa

arately). 

soned and che

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

 in  position  
uble action of 
arked approve

g ISI marked
202, core of 
rd wood and

cal grains or 
s of shutters. 

ecorative type
nges with nece

glazed shutter 
using 4 mm 
butt hinges br
crews. 

asoned and ch

n frames of do
frames, wroug
lugs or with da
st lugs or das

emically treate

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

at  all  heights
ECIE  or  Eve
ed  including  

d flush doo
block constru
well matched 
cross bands 

e including IS
essary screws.

for doors, win
thick float gla
right finished o

hemically treat

oors, windows,
ght framed an
ash fasteners 
sh fastener sh

ed hollock woo

0 19.06.18 

REV REV 
DATE 

s hydraulic  
erite  make  
foundation 

r shutters 
uction with 
teak 3 ply 
and face 

SI marked 
S

ndows and 
ass panes 
of required 

ted hollock 
S

, clerestory 
nd fixed in 
of required 
all be paid 

d C

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Each 2 

 
 
  

  

Sq. M. 15

  

Sq. M. 5 

  

Cu. M. 1 

UNIT RATE

(In Figure)

SA 
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61 H-

 J
62 J-

TEM 
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-07 Providin
vertical 
diagona
40x40x6
bolts, n
including

-08 Providin
and ven
mm, join
35x 5 m
wall with
hinges a
steel pri
charge. 

J Miscel
-01 Providin

portion 
mixed w
Compan
Service 
 
a)  First 
with Arm
will be a
 
b)   Seco
mixed w
This laye

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng and fixing in
channels 20x
ls 20x5 m siz

6 mm, with 40
nuts, locking
g applying a pr

ng and fixing a
ntilators of mild
nts mitred and

mm flat pieces 
h dash fasten
and screws an
mer, all compl

laneous 
ng and laying 
of WCs, bath

with Armourcre
ny Pvt. Ltd. or
consisting of a

layer of slurry
mourcrete or T
allowed to air c

ond layer of 
with Armourcre
er will be allow

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

n position colla
x10x2 mm an
ze, with top a
0 mm dia stee
g arrangemen
riming coat of 

angle iron fram
d steel Angle s
 welded by an
to the existin

ner, including 
nd applying a p
ete as per the 

water proofin
hroom etc. by 
te of M/s The 
r Tapecrete of
applying: 

y of cement @
apecrete @ 0.

cure for 4 hours

slurry of cem
ete or Tapec
wed to air cure

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

psible steel sh
nd braced wit
and bottom rai
el pulleys, com
nt, stoppers, 
approved stee

mes for doors
sections of siz
ngle iron 35x35
ng T-iron frame
fixing of nece

priming coat o
direction of E

ng treatment 
applying cem

Structural wat
f M/s CICO E

@ 0.488 Kg/S
.253 Kg/Sq.m.
s. 

ment @ 0.242
rete @ 0.126
e for 4 hours fo

0 19.06.18 

REV REV 
DATE 

hutters with 
th flat iron 
il of T-iron 

mplete with 
handles, 

el primer. 

S

s, windows 
ze 35x35x5 
5x5 mm or 
e or to the 
essary butt 
f approved 
ngineer-In-

in sunken 
ment slurry 
er proofing 

Engineering 

q.m mixed 
. This layer 

2 Kg/Sq.m 
6 Kg/Sq.m. 
ollwed with 

S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Sq. M. 7 

Kg 250
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UNIT RATE

(In Figure)
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64 J-
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65 J-

 a
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water cu
surface,
junctions

-02 Providin
with bitu
courses 
1.45, 1
respectiv
grade I 
courses 
gravel s
surface,
 

-03 Treatme
one litre
at 45 d
(1cemen
 

a.) With Ch
Concent
 

-04 Treatme
emulsion
drilling 
mortar 1
floor: 

a). With 
concent
 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

uring for 48 ho
 treatment a
s of pipes and 

ng and laying 
umen felt over 

of blown or /
.20 and 1.7
vely, second a
(fibre base se
of stone grit

spread at 6cu
 excluding gra

ent of existing 
e per hole at 3
egree and plu
nt : 2 coarse sa

lorpyriphos/Lin
tration 

ent of soil u
n@ one litre 
12 mmdiamet

1 :2 (1 cement

Chlorpyriphos/
ration 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ours. (The rate
and sealing 
masonary wit

six courses w
roofs consisti

/ and residual
70 kg per s
and fourth cour
elf finished bit
t 6 mm and d
.dm per sqm 

ading, compete

masonry usin
300 mm interva
ugging them 
and) to the full

ndane E.C. 20

nder existing 
per hole, 30

ter holes and
: 2 Coarse san

/Lindane E.

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

e includes pre
of all joints

h polymer mix

water proofing
ing of first, thir
l bitumen app
square metre
rses of roofing
tumen felt) six
down size or 
including prep

e. 

ng chemical em
al including dr
with cement 
l depth of the h

% with 1% 

floors using
00 mm apart
d plugging wi
nd) to match t

.C. 20% 

0 19.06.18 

REV REV 
DATE 

paration of 
, corners, 

xed slurry. 

g treatment 
rd and fifth 

plied hot at 
e of area 
g felt type 2 
x and final 
pea sized 

paration of 

S

mulsion @ 
rilling holes 
mortar 1:2 
hole : 

R

g chemical 
t including 
th cement 
he existing 

with 1% 
S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Sq. M.  350

 

RM 300

 

Sq. M. 500
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(In Figure)

SA 

RED REVIEWED

           
 

  

 

 

 

 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S

                            All 
 

  

 

 

 

 

AMOUN
(IN Rs.

 
age 32 of 61 

SHEET NO 

rights reserved

  

 

 

 

 

NT  
) 

 



SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

 
66 J-

 a

67 J-

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

-05 Providin
rain wat
jointing 
mm gap
(i) Single

a.) 110 mm
 

-06 Providin
providing
power p
of 120 g
angles c
of 27 mm
fixed to t
long with
angles h
with nut
hanger f
running 
the ceili
with tape
at 450 
perpend
clicks m
every ju
thick 27
long, the
help of r
wall scre

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng and fixing o
ter pipes confo
with seal ring

p for thermal ex
e socketed pip

m diameter 

ng and fixing 
g and fixing of

pressed from M
gr per square 
clit of size 25 
m and 37 mm 
the ceiling with
h 6 mm dia bo
hangers of 25
s and bolts of
fixed with inter
at the spacing
ng section 0.5
ered flanges o
mm centre t

dicular to GI i
made out of 2.6
unction, includ
7 mm height h
e perimeter of
rawl plucks at 
ews at 230 m

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

on wall face u
orming to IS : 
g conforming t
xpansion, 
pes. 

false ceiling 
f frame work m

MS sheets galv
meter at par I
mm wide X 1
at 1200 mm c

h dash fastene
old, others flan
5 X 10 X 0.50
f required size
rmediate GI ch
g of 1200 mm c
5 mm thick b

of 26 mm each
to centre sha
intermediate c
64 mm dia X 
ing fixing peri
having flanges
f ceiling fixed t
450 mm centr

mm interval, inc

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

unplasticised 
13592 Type A
to IS : 5382, 

at all height
made of speci
vanized with z
IS 277 and co
.6 mm thick w
centre to centr
er 12.5 mm dia
nges of Clint f
0 mm of requi
e and other en
hannel 45 X 15
centre to centr
ottom wedge 

h having lips of
all be fixed in
channel with c
230 mm long 
meter channe

s of 20 mm a
to wall/ partitio
re3, with 25 m
cluding fixing 

0 19.06.18 

REV REV 
DATE 

Rigid PVC 
A, including 
leaving 10 

R

t including 
al sections 
inc coating 

onsisting of 
with flanges 
re, 1 flange 
a. X 50 mm 
fixed to the 
ired length 

nd of angle 
5 X 0.9 mm 
re to which 
of 80 mm 
f 10.5 mm, 
n direction 
connecting 
GI wire at 

els 0.5 mm 
nd 30 mm 
on with the 
m long dry 
of gypsum 

UNIT QTY
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DATE 
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(In Figure)
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board to
of dry w
including
and squ
compou
3 layers
2 coats 
specifica
opening
frame o
per spe
but exclu

a.) 12.5 mm
board 

-07 Supplyin
hoisting 
bolting w
1367 at 
all types
lattice  
monorai
sag rod
walkway
rounds, 
cable ra
steel jois
up from
necessa
as per 
direction

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

o ceiling sectio
wall scrubs of
g jointing and
uare edges of 
nd, jointing ta
 covering upto
of primer suita
ations and a
s for light fittin
f perimeters c
cifications and
uding the cost 
m thick taper

ng,  transportin
and fixing in p

with MS bolts c
all heights as 

s of structural s
girders,  be

ils, bracings, t
ds, hand railin
y,  toe-plates
side  walling,  

acks, gusset p
sts,  channels

m  plates  and
ary site and sh

approved fa
n of Engineer-i

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

on and perimet
f size 3.5 X 2
 finishing to a
the board wit
ps, finishing w

o 150 mm on b
able for board, 
also including
ngs, grills diffus
channel suitab
d direction of 
of painting wit

red edge gyp

ng,  de-rusting
position with ne
conforming to 
per approved

steel work in c
eams,  crane
trusses, purlin

ngs,  staircase
, floor grids, 
conveyor gan

plates,  etc., e
,  angles,  tee
d/or  rolled  

hop fasteners, 
brication draw
n-Charge : 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

ter channel wi
25 mm at 23
a flush finish 
th recommend
with jointing co
both side of th
all as per man

g the cost o
sers, cut outs 

bly fixed, all co
the Engineer

th: 
psum moisture

g,   fabricating
ecessary  weld
property class

d fabrication dr
olumns, portal

e girders,  M
ns, rafters, sid
e  stringers a
 sag  rods 

ntries, trestle fo
either  made 
es, flats,  plate
steel sections
complete in a

wings, standa

0 19.06.18 

REV REV 
DATE 

th the help 
0 mm c/c, 
of tapered  

ded jointing 
mpound in 
e joint and 

nufacturers 
of making 
made with 

omplete as 
r-in-Charge 

e resistant 
S

g, erecting, 
ding and/or 
s 4.6  of IS:  
rawings  of 
ls,  girders, 

M.S  rails,  
de runners, 
and steps,  
with M.S. 

or pipe and 
 of  rolled 

es  or  built  
s including 
all respects 
ards  and 

UNIT QTY
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PREPAR

Sq. M. 50
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(In Figure)
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 a

 b

70 J-

71 J-

 

TEM 
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a.) With pr
chromat
work  af
and app
make in
microns
in all r
Enginee
make c
surface 
brushes

-08 Providin
including

a). 25 mm d

b). 32 mm d

-09 Making 
of follow
cutting a

-10 Supplyin
down bo
washers
cement 
complet
quality  
primer.  

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

roviding and 
te primer  of 
fter  the prepa

plying finished 
n 3 coats at a
(  for three coa
respects as 

er-in-Charge. (
covers averag

preparation b
. 

ng and fixing 
g trenching an

dia nominal bo

dia nominal bo

connection of 
wing sizes by
and threading t
ng,  fabricating
olts assembly
s  etc.,  and  
concrete/R.C.
e in  all respe
anti-corrosive 
 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

applying two
 approved qu

aration of surf
coats  epoxy 

a dry film thic
ats) on structu
per specifica
1 kg. of epoxy
e 8 to 9 Sq
by sand  bla

G.I. pipes co
d refilling etc.

ore 

ore 

G.I. distributio
y providing a
the pipe etc. c
g and fixing  in
y  consisting  

the  like   in
C. works  as 

ects  including
paint  over  a 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

o coats of e
uality on struc
faces including
base  paint of

ckness of min
ural steel work
ations and di
y base paint of
q.M. per coat
asting /  powe

omplete with G

on branch with
nd fixing tee,
omplete : 
n  position  M

of bolts, hea
ncluding  emb
 per approved

g  one coat of
coat of approv

0 19.06.18 

REV REV 
DATE 

epoxy zinc  
ctural steel 
g providing 
f approved 

nimum 200  
k  complete  
irection of  
f approved 
, including  
er  driven 

K

G.I. fittings 

R

R

h G.I. main 
, including E

.S. holding  
ads,  nuts, 
bedding  in  
d drawings 
f approved  
ved quality  

K

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Kg 10500

 

R.M. 50

R.M. 15

Each 1 

Kg 17

UNIT RATE

(In Figure)
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73 J-

 a

74 J-

 a

75 J-

 a

 
Note: Bi
quoted fo

 

TEM 
NO 
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 AT HU
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-11 Grouting
1:1 (1 ce
 

-12 Providin
High or 
 

a). 25 mm n

-13 Providin
and thr
complet
 

a). 25 mm n

-14 Providin
polyethy
cover a
necessa
without f
 

a). Circular 

dder is requ
or an item m

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g under base p
ement : 1 sand

ng and fixing b
low pressure, 

nominal bore 

ng and fixing G
reading the p
e (New work) 

nominal bore 

ng and placin
ylene water st
and suitable 
ary holes for 
fittings and the

tank (5000 L) 

TOT

uested to quo
marked same,

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

plates, pockets
d) including ne

ball valve (bra
with plastic flo

G.I. Union in G
pipe and ma

ng on terrac
torage tank, IS

locking arra
inlet, outlet a

e base support

Capacity 

TAL OF PA

ote the sam
, the lower of

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

s etc. with cem
cessary finishi

ass) of approv
oats complete :

G.I. pipe includ
aking long sc

ce (at all flo
S : 12701 ma
angement an
and overflow 
t for tank. 

ART A (i) 

e rates for s
f the rates sh

0 19.06.18 

REV REV 
DATE 

ment mortar 
ing etc. C

ved quality, 
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E

ding cutting 
crews etc. 

E

oor levels) 
arked, with 
d making 
pipes but 

E

same items 
hall be consi
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H
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ITEMS 
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DOCUMENT NO 

EDULE OF

FO

URAL AN

FO

VATION O

A

HURL, GO
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NO 

 

SCHEDU
RE
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 AT HU

02-0000-0021 F4 REV

A Disma
-01 Demolis

means 
lead as 

a) Nominal
-02 Dismant

cleaning
as direct

-03 Dismant
mortar 
directed

-04 Demolis
including
unservic
direction

-05 Dismant
fittings 
material

-06 Dismant
fittings/fi
servicea
charge. 

-07 Dismant
clamps 
lead: 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ntling & De
shing plain cem
or including d
per direction o
l concrete 1:3:
tling old plast
g the surface fo
ted by Enginee
tling of existing
including sta
.  

shing R.C.C. w
g stacking 
ceable materi
n of Engineer -
tling of existi
/ fixtures / c
s as per instru
tling of C.I. p
ixtures and cla

able materials
 
tling C.I. or as
including sta

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

SOR FO
molishing 

ment concrete 
disposal of ma
of Engineer - in
6 or richer mix
ter or skirting
or plaster inclu
er-in-charge. 
g tiles in floor

acking of se

work manually
of steel ba

ial within 50
- in- charge.    
ng G.I. water
clamps and s
uction of Engin
ipes (waste w
amps including

s as per inst

bestos rain wa
cking the ma

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

OR BUNG

manually/ by m
aterial within 
n - charge. 
x 
g, raking out 
uding disposal

r and wall laid 
erviceable ma

y/ by mechani
ars and dis

0 meters lea
                   
r supply pipe
stacking of s
eer- in charge

water & soil w
g traps and  s
ruction of En

ater pipe with f
aterial within 

0 19.06.18 

REV REV 
DATE 

GALOWS 

mechanical 
50 meters 

C
joints and 
 of rubbish S

in cement 
aterials as S

cal means 
sposal of 
d as per 

C

es with all 
serviceable 
.  

water) with 
stacking of 
ngineer- in 

fittings and 
50 metres 

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR
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Cu. M. 150
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RE
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a,) 150mm 

-08 Dismant
wood) s
complete
 

a.)  Of area

b.)  Of area

-09 Demolis
including
unservic
direction
 

a.) In ceme

-10 Dismant
material
meters l
 

-11 Dismant
dismant
of Engin
 

-12 Disposa
material
transpor
ground o
initial lea
 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

dia pipe 

tling doors, win
hutter includin
e and stacking

a 3 Sq.m. and b

a beyond 3 Sq.

shing brick wo
g stacking of 
ceable materi
n of Engineer-i

nt mortar 

tling brick tile
 and disposa
ead. 

tling W.C. Pa
led materials i/

neer-in- Charge

al of  / similar
s by mech
rting, unloadin
or as approved
ad, for all leads

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ndows and cle
ng chowkhats, 
g within 50 m le

below 

m. 

ork manually/ 
serviceable m

ial within 50
n-charge.  

e including s
l of unservice

an of all size
/c malba all co
e. 

r unserviceab
hanical mean
ng to approv
d by Engineer
s including all 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

rretory window
architravs, ho
ead:  

by mechanic
material and d
0 meters lea

stacking of s
eable material

es including d
omplete as per

le, dismantled
ns, including
ved municipal
-in-charge, be
lifts involved.

0 19.06.18 

REV REV 
DATE 

ws (steel or 
ldfasts etc. 

cal means 
disposal of 
d as per 

C

serviceable 
 within 50 

S

disposal of 
r directions 

d or waste 
g loading, 
l dumping 
yond 50 m 

C

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

RM 308

    

Each 438

Each 5 
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Each 35

Cu. M. 110
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(In Figure)
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13 B-

 a

14 B-
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B Earth w
-01 Excavat

including
ramming
the exca
layers n
each de
disposin
of 50 m:

a.) 
Pipes, c
300 mm

-02 Earthwo
footings
equipme
for  pip
required
including
getting o
disposal
M includ
as per d
of soils
tempora
and und
etc.  a
whereve
direction

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

work 
ting trenches o
g excavation 
g of bottoms d
avated soil and
ot exceeding 2
eposited laye

ng of surplus ex
  

cables etc exc
m dia 

ork  in  exca
,  columns, 
ent foundation
pelines /cables
d levels  and g
g  dressing  
out excavated
l of  surplus  e
ding stacking, 
direction of En
 as defined 

ary  supports  
derground  wat
and shoring 
er necessary, 
n of Engineer-i

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

of required wid
for sockets 

depth up to 1.5
d then returnin
20 cm in depth
r  by rammi
xcavated soil a

ceeding 80 mm

avation  in fo
 plinth  bea
s,  isolated  p
s, pipe sleepe
rades  in  both
of sides   an

d earth  with 
excavated  mat

levelling and 
ngineer-in-Cha

in IS: 1200 
to all service l
ter,  sewage  a
and strutting
complete in 

n-Charge.  

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

dth for pipes, c
and dressing 
5 m including 
ng the soil as 
h including co
ing, watering,
as directed, wi

m dia but not 

oundations of 
ms,  walls, 
its, pavements
ers, drains, e
h dry and wet 
nd ramming o
lift  up to  1
terials within a
 dressing etc.

arge(E.I.C.)  in
 including  

ines such  as 
and drain  pipe
g including d

  all respec

0 19.06.18 

REV REV 
DATE 

cables, etc 
of sides, 

getting out 
required in 
nsolidating 
 etc. and 
ithin a lead 

exceeding 

buildings, 
 machine/  
s, trenches  

etc., to the 
conditions,  

of bottoms, 
.5  M and 

a lead of 50 
, complete 

n all  kinds  
providing 

 overhead  
es,  cables  
dewatering 
cts as per 

C
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-03 Same as

-04 Making 
1:3:6 (1 
20 mm 
ballast 4
and grou
leveling 

-05 Clearing
grass, b
measure
removal
peripher

C Plain C
-01 Providin

mixed  
under flo
and shu

a.) 1:5:10 (1
20 mm n

b.) 1:4:8 (1
20 mm n

c,) 1:3:6 (1 
aggrega

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

s Item No. B-02 

plinth protect
cement : 3 co
nominal size

40 mm nomina
uted with fine 
& dressing & f

g jungle inclu
brush wood, tre
ed at a heig
 of rubbish u
ry of the area c
Cement Con
g and laying
and  mechan
oors,  etc.,  inc
ttering :  
1 cement: 5 co
nominal size). 
 cement: 4 co
nominal size). 
Cement : 3 co

ate 20 mm nom
 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

above, but lift fr

tion 50mm th
oarse sand : 6 
) over 75mm
al size, well ra
sand, includin
finishing the to
uding uprootin
ees and saplin
ht of 1 m a
p to a distan
cleared. 
ncrete & RC
 plain cemen
ically vibrated

cluding  all nec

oarse sand:10 
   

oarse sand:8 
               
oarse sand (z

minal size). 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

rom 1.5 M to 3.0

ick of cemen
graded stone 
 thick bed of

ammed and co
ng necessary e
op smooth.       
ng of rank v
ngs of girth up
bove ground 
ce of 50 m o

CC 
nt  concrete, 
d in foundation
cessary  cost  o

graded stone 

graded stone 

one-III) : 6 gra

0 19.06.18 

REV REV 
DATE 

0 M.   C

nt concrete 
aggregate 

f dry brick 
onsolidated 
excavation, 
                    

S

vegetation, 
p to 30 cm 

level and 
outside the 

S

 machine 
ns,  plinth,  
of  centring  

aggregate  
C

aggregate  
C

aded stone 
C
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-02 Providin
reinforce
vibrated
centerin
superstr
attached
,Beam, w
per direc

 
a.) 

1:1.5:3 
stone ag

-03 Supplyin
rolled 
straighte
binding a

D Brick W
-01 Providin

mortar 1
Enginee

-02 Half bric
plinth an
4 coarse

E Finishi

-01 12 mm t
properly
(includin

-02 6mm thi
fine sand

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and layin
ed  cement  co
 and finished t
g and shut
ructure  at all 
d  pilasters, po
walls, Roof, S
ction of Engine
(1 cement: 1

ggregate 20 m

ng, providing 
deformed b

ening, cutting
all complete a
Wall 
g brickwork 

1:6 (1 cement
er-in-charge.  
ck masonry w
nd  super struc
e sand)  
ing 

thick cement p
y cleaning etc.
ng the rate of s
ick cement pla
d).  

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ng in positio
oncrete, mach
to a fair  face 
ttering exclud
heights for c

ortals, struts, in
labs etc.,  com

eer-in-Charge.
.5 coarse sa
m nominal siz

and laying S
bars) for R
, bending, p
bove plinth lev

of class des
: 6 coarse sa

with bricks of 
cture in cemen

plaster 1:4 (1 c
. as per instru
scaffolding whe
aster to ceiling

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

on specified 
hine mixed, me
but including  
ding reinforc

columns,  pilla
nclined posts, 
mplete  in all re
  

and (zone-III): 
e). 

Steel reinforce
R.C.C. work 
placing in po
vel.  

signation 75 
nd) as per ins

class designa
nt mortar 1:4 ( 

cement: 4 fine 
uction of PDIL
erever required
g of mix 1:3 (1 

0 19.06.18 

REV REV 
DATE 

grade of  
echanically 
the cost of 

cement in  
ars,  posts, 

 pedestals 
espects as 

3 graded 
C

ement (Hot 
including 

sition and 

in cement 
struction of C

ation 75 in 
1 cement : S

sand) after 
L Engineer 
d).  

S

cement: 3 
S
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DATE 
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-03 Wall pai
and man

a.) One or m
rubbing 

b.) Two or 
thinnable

-04 Finishing
shade : 

a.) Old work
-05 Painting

manufac
colour to

-06 Providin
thicknes
even an

-07 Melamin
or more 

-08 Repairs 
of area 2
in prop
plasterin
disposal
per direc

a.) With cem
-09 Renewin

necessa
a.) 

Float gla

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

nting with Plas
nufacture to giv
more coat on o
& preparing th
more coat on
e priming coat
g walls with wa
 
k (one or more

g with synthetic
cture including
o give an even
g and applyi

ss over plaste
d smooth com

ne polishing on
coat)  
to plaster of t

2.5 sq. meters
er shape, ra

ng the surfac
l of rubbish to
ctions of Engin
ment mortar 1:
ng glass pan
ary including ra

ass panes of th

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

stic Emulsion 
ve an even sh
old work.(Inclu
he smooth surf
n new work o
t with cement p
ater proofing c

e coats @ 2.20
c enamel pain

g a coat of app
n shade.  
ng plaster of

ered surface 
mplete. 
n wood work o

thickness 12 m
s and under, in
aking out join
ce of the wa
o the dumping 
neer-In-Charge
:4 (1 cement : 
nes, with put
acking out the 

hickness 4 mm

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

Paint of appro
ade :  
ding scrapping
face) 

over and includ
primer. 
cement paint of

0 kg/10 sqm) c
t of approved 
roved primer, 

f Paris putty 
to prepare th

n old and new

mm to 20 mm 
ncluding cutting
nts and prep
alls complete,

ground, all co
e.  
4 fine sand) 

tty and nails 
old putty:  

m 

0 19.06.18 

REV REV 
DATE 

oved brand 
 

g and sand 
S

ding water 
S

f required 

complete. S
brand and 
of required S

of 2 mm 
he surface S

w work (one 
 S

in patches 
g the patch 
paring and 
 including 

omplete as 

S
wherever 

S

UNIT QTY
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EFF 
DATE 

PREPAR
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Sq. M. 6695

Sq. M. 150

Sq. M. 7390

Sq. M. 530

    

Sq. M. 1940

    

Sq. M. 5 

UNIT RATE

(In Figure)

SA 

RED REVIEWED

           
 

0 
 

 

 
5 

 

0 
 

 

 

0 

 
 
 

 WITHOUT GST

) (In Words)

UPT Pa

APPROVED S

                            All 
 

 

 

 

 

 

 

 

AMOUN
(IN Rs.

 
age 43 of 61 

SHEET NO 

rights reserved

 

 

 

 

NT  
) 

 



SL. 
NO. 

IT
N

 

 
FORM NO: 0
 

32 E-

 a

 b

 F
33 F-
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35 F-
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SCHEDU
RE

ADMIN BUI
 AT HU
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-10 Distempe
brand an

a). One or m
rubbing 

b). Two or 
thinnable

F Floorin
-01 Providin

600mm 
manufac
NAVEEN
equivale
approve
cement:
white ce
match th
any leve

-02 Providin
skirting 
specified
tiles con
ORIENT
and des
cement 
pointing 
of match

-03 Providin
conform
manufac
except 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ering with oil b
nd manufacture 
more coat on o
& preparing th
more coat on
e priming coat
ng 
g and laying

x 600mm 
cturer) of first
N, NITCO, 
ent make in 
ed by E.I.C. la
 4 coarse sa

ement and ma
he level of ex

el.  
g and laying 
made from tile
d by manufact
nforming to IS:
T, SOMANY or
sign as appro
mortar 1:4 (
the joints with

hing shade com
g and fixing 

ming to IS : 15
cturer ) of ap
burgundy, bo

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

bound washab
to give an even

old work (Inclu
he smooth surf
n new work o
t with cement p

g Vitrified fin
(thickness 

t quality confo
ORIENT, O
all colours, 

aid on 20mm 
and) including 
atching pigmen
xisting floor co

Vitrified finish
es 600mm x 6
turer) of heigh
15622 of KAZA
r equivalent m
oved by E.I.C
1 cement: 4 
h white cemen
mplete in all re
1st quality ce

5622 (thicknes
pproved make
ottle green, 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

le distemper o
n shade : 
ding scrapping
face). 

over and includ
primer. 

nish ceramic 
to be spe

orming to IS: 
ORIENT, KAJ

shade and 
thick cement 
pointing the 

nt of matching
omplete in all 

h ceramic floo
600mm (thickn
ht 100mm of f
ARIA, NAVEE
ake in all colo
C. laid on 20
coarse sand)

nt and matchin
espect at any le
eramic glazed 
s to be specif

e in all colour
black of any

0 19.06.18 

REV REV 
DATE 

of approved 

g and sand 
S

ding water 
S

floor tiles 
ecified by 

15622 of 
JARIA or 
design as 
mortar (1 

joints with 
g shade to 
respect at 

S

or tiles on 
ness to be 
first quality 

EN, NITCO, 
ours, shade 
0mm thick 
) including 
ng pigment 
evel.  

S

floor tiles 
fied by the 
rs, shades 
y size as 

S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

 

Sq. M. 297

Sq. M. 90

    

Sq. M. 1345
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Sq. M. 808
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36 F-

37 F-

38 F-
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SCHEDU
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 AT HU
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approve
and dad
cement:
@ 3.3kg
with pigm

-04 Floor po
polish of

-05 Providin
conform
manufac
except 
approve
and dad
cement 
@ 3.3kg
with pigm

-06 52 mm
hardene
1:2:4 (1 
20 mm 
hardene
graded 
hardenin
as per m
cement 
complete
cleaning
Enginee

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ed by Enginee
dos over 12 m
 3 coarse san
g per sqm incl
ment of match
olishing on m
f approved bra
g and fixing 

ming to IS: 156
cturer), of app
burgundy, bo

ed by Enginee
dos, over 12 m
: 3 coarse san

g per sqm, inc
ment of match

m thick ceme
er topping, und

cement : 2 co
nominal size)

er consisting o
stone aggreg

ng compound 
manufacturer's
slurry, but exc
e. Also includ

g for surface e
er-in-Charge. 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

r-in Charge in
mm thick bed o
d) and jointing
luding pointing
ing shade com

masonry or co
and and manuf

Ist quality ce
622 (thickness
proved make,
ottle green, 
r-in-Charge, in

mm thick bed 
nd) and jointing
cluding pointing
ing shade com

ent concrete 
der layer 40 m
oarse sand : 4 
) and top laye

of mix 1:2 (1 c
ate 6 mm no
mixed @ 2 litr
s specification
cluding the cos
de hacking o
etc. complete 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

n skirting, riser
of cement Mo

g with grey cem
g in white cem
mplete. 
oncrete floors 
facture. 
eramic glazed
s to be specif
, in all colour
black of any

n skirting, rise
of cement mo
g with grey cem
g in white cem

mplete. 
flooring with

m thick cemen
graded stone 

er 12 mm thi
cement harden
ominal size) b
re per 50 kg of
ns. This includ
st of nosing of

of CC flooring
as per direct

0 19.06.18 

REV REV 
DATE 

rs of steps 
ortar 1:3 (1 
ment slurry 

ment mixed 

with wax 
S

d wall tiles 
fied by the 
rs, shades 
y size as 
rs of steps 

ortar 1:3 (1 
ment slurry 

ment mixed 

S

h concrete 
nt concrete 
aggregate 

ck cement 
ner mix : 2 
by volume, 
f cement or 
des cost of 
f steps etc. 
g including 
tion of the 

S

UNIT QTY
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PREPAR
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-07 Cement 
mortar 
floating c

a). 18 mm t
G Sanita
-01 Providin

pipes, h
including
fixing the
jointing 
cement 
same in
Enginee

a.)  20 mm 
-02 Providin

connect
all joints
plain jun
complete

a.) 75 mm d
b.) 100 mm
-03 Providin

polished
kitchen 
similar l
and text
sqm) ov
4 coarse
matching
curing, m

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

plaster skirtin
1:3 (1 cemen
coat of neat ce
thick 
ry Installati
g and fixing C

having thermal
g all CPVC p
e pipe with cla
of pipes and 
and the cost o
cluding testing

er I/C. 
nominal outer 
g and fixing 
ing properly w
s as required 
nction, stays &
e in all respect
dia. 

m dia. 
g and fixing 

d, premoulded
platforms, van
ocations of re
ture laid with n
ver 20 mm thic
e sand), joints 
g pigment,ep
moulding and 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ng up to 30 
nt : 3 coarse 
ement. 

ons 
Chlorinated Po
l stability for h
plain and bra
amps at 1.00 m

fittings with o
of cutting chas
g of joints com

dia pipes 
soil/ waste P

with old and new
at any level 

& clamps and o
t  

18 mm thick
d and prepoli
nity counters, w
equired size, 
necessary ope
ck base cemen

treated with w
poxy touch u

polishing to e

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

cm height, wi
sand), finish

olyvinyl Chlorid
hot & cold wa
ss threaded 
m spacing. Th
one step CPV

ses and making
mplete as per d

PVC pipes as
w existing pipe
(including tee

other fixtures a

k gang saw c
ished, machin
window sills , 
approved sha

ening (area les
nt mortar 1:4 (
white cement, 
ups, including
edges to give 

0 19.06.18 

REV REV 
DATE 

ith cement 
hed with a 

S

de (CPVC) 
ter supply, 
fittings, i/c 
is includes 

VC solvent 
g good the 
direction of 

s required 
e and filling 
es, bends, 
as required 

cut, mirror 
ne cut for 
facias and 

ade, colour 
ss than 0.5 
1 cement : 
mixed with 
g rubbing, 
high gloss 
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DATE 
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finish et
M." 

a.) Granite 
M. 

b.) Granite 
M. 

-04 Providin
or appro
brass Pi
standard
brackets
required

a.) White V
pair of 1

-05 Providin
closet (E
with sea
with ma
all fittin
making 
including

a.) W.C. pa

-06 Providin
equivale
mm nom

a.)  Long bo
b.)  Short bo

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

c. complete at

of any colour a

of any colour a

g and fixing v
oved make and
illar taps Jaqu
d pattern , in
s, cutting and
d.  
Vitreous China 

5 mm C.P. bra
g and fixing w

European type
at and lid, 10 lit
nually controll
gs and fixtu
good the w

g providing and
an with ISI mar

g and fixing C
ent make, chro
minal bore. 
ody bib cock 
ody bib cock 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 
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R

D

t all levels. Are

and shade, are

and shade, are

itreous china w
d colour with C
ar, no.011, 32

ncluding paint
d making goo

Wash basin s
ass pillar taps

white vitreous c
 W.C. pan) of 
tre low level w
ed device con
res complete

walls and floo
d fixing jet to W

rked white solid

C.P. brass bib c
ome finish of a

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

ea of slab ove

ea of slab upto

ea of slab over

wash basin of 
C.I. brackets 1

2mm C.P. bras
ting of fittings
od the walls 

size 630x450 

china pedestal 
Cera make or 

white PVC flush
nforming to IS:
e including cu
ors wherever
W.C. Pan(Euro
d plastic seat a

cock of GEM, 
approved qua

0 19.06.18 

REV REV 
DATE 

er 0.50 Sq. 

o 0.5 Sq. 
S

r 0.5 Sq. 
S

Parryware 
15mm C.P. 
ss waste of 
s and C.I. 

wherever 

mm with a 

type water 
equivalent 

hing cistern 
 7231 with 
utting and 
r required, 
opean). 
and lid 

PARKO or 
lity and 15 

UNIT QTY
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PREPAR

Sq. M. 23

Sq. M 65
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-07 Providin
bore of 
Wash ba
IS:8931 
 

-08 Providin
approve

-09 Providin
wide, 1
standard
fitting of 
 

-10 Providin
with elb
respect 
 

-11 Providin
 

-12 Providin
including

a.) 20 mm n
-13 Providin

polyethy
cover a
necessa
without f

a.) Circular 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and fixing C
Jaquar make 
asins, urinals 
 

g and fixing 
ed make GEM,

g and fixing 
25mm high 

d shape with b
approved colo

g and fixing P
ow, tee, reduc
to wash basin 

g and fixing C

g and fixing 
g boring and ta
nominal bore 
g and placin

ylene water st
and suitable 
ary holes for 
fittings and the
Tank of capac

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

C.P. brass ang
no.053 chrom
etc. of approv

toilet paper 
 PARKO or eq

PTMT liquid 
and 112mm 

bracket of the 
our and make,

PVC waste pip
cer etc. as req
etc.  

P Jalli of appro

brass ferrule 
apping the ma

ng on terrac
torage tank, IS

locking arra
inlet, outlet a

e base support
city 1500 Lit. 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

le valve, 15 m
e finish or equ

ved quality con

holder C.P.
quivalent chrom

soap contain
distance from

same materia
 complete in a

pe 32mm or 4
quired to com

oved make for

with C.I. mo
in :  

ce (at all flo
S : 12701 ma
angement an
and overflow 
t for tank.  

0 19.06.18 

REV REV 
DATE 

mm nominal 
uivalent for 
nforming to 

 brass of 
me finish. 

er 109mm 
m wall of 
l with snap 

all respect.  

40mm rigid 
plete in all 

r traps.  

outh cover 
 

oor levels) 
arked, with 
d making 
pipes but 

 

N
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-14 Providin
soak pit 
technica
charge 
Rate to 
1) Execa
2) 230 th
3) 100th
3) Bedd
4) 15th P
5) Chem
6) Supp
aggrega
         

-15 Providin
sink as 
plug 40
cutting a

a.) Kitchen 
mm) 

-16 Providin
W.C. pa
low leve
with ma
IS : 723
cutting 
required

a.) White V
580x440

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and constru
0.5x0.5x0.7M

al specification

include cost of
avation and ba
hk. Brick work.

hk RCC top sla
ing PCC (1:2:4
Plaster in Cem

mical resistant 
lying and Fillin

ate, Etc and co

g and fixing S
per IS: 13983

0 mm, includin
and making go
sink with drain

g and fixing w
an ) with 100 m
el white P.V.C
nually controlle
31, with all fitt
and making g

d 
Vitreous china
0 mm with inte

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ction of septic 
 in all respect 
 and direction 

f following item
ackfilling 
.in cement mo

ab with 300 dia
4) 

ment mortar 1:6
Paint 

ng of material s
omplete in all re

Stainless Steel 
3 with C.I. brac
ng painting o

ood the walls w
n board (510x1

water closet sq
mm sand cast 
. flushing ciste
ed device (han
tings and fixtu
good the wal

a Orissa patt
gral type foot r

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

tank 2.0x0.5x
as per scope o
of the enginee

m:- 

rter I:6 
a C.I.cover 

6  

such as Grave
espect  

A ISi 304 (18
ckets and stai
of fittings and
wherever requir
1040 mm bowl

quatting pan (I
Iron P or S tr

ern, including 
ndle lever) con
ures complete
lls and floors

tern W.C. pa
rests 

0 19.06.18 

REV REV 
DATE 

1.0M and 
of work, 
er-in 

l, Coarse 

E

8/8) kitchen 
nless steel 

d brackets, 
red : 

 

 depth 225 
E

ndian type 
ap, 10 litre 
flush pipe, 

nforming to 
e, including 
 wherever 

an of size 
E
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-17 Providin
mm long
from w
approve

-18 Providin
nominal 

-19 Providin
superior
thick har
brass sc

H Doors,
-01 Providin

aluminiu
tubular 
anodised
mm tea
fixing wi
cement 
concrete
graded 
wooden 
or with f
adjoining
required
panes   
PVC  ga
providing
hinges, 
from ins

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and fixing P
g,200 mm wid
all face with

ed quality and c

g and fixing 
bore, weighin

g and fixing 60
r glass (of appr
rd board groun
crews and was

, Windows &
g  and  fixing 

um glazed doo
sections (3 m
d with 20 micr
k wood  spac
ith 16 x 3.15 
concrete bloc

e nominal mix
 stone aggre
 plugs and  s

fixing  clips or 
g  structural s

d, including  pr
with  snap   o

asket  of appr
g  aluminium 
concealed bol

side or  outsid

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

PTMT towel rin
de with minim
 concealed f
colour, weighin

PTMT swiv
g not less than

00x450 mm be
roved quality) 
nd fixed to woo
shers complete

& Ventilator
in  position  a

ors and glazing
mm thick x 
ron) fixed with 
cer member  a
mm lugs  x 1

cks 15 cm x 1
x 1:3:6 (1 cem
egate 20 mm
crews, or with
 with bolts and

steel members
roviding and  
on  anodised a
roved  make  
 or aluminium
ts,  base-tie,  l

de,  kiking  pla

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

ng trapezoidal 
um distances 
fittings arrang
ng not less tha

velling shower
n 40 gms 

eveled edge m
complete with 

oden cleats wit
e. 

rs 
at  all  heights
g of approved
101.5 x 44.5 
65 x 30 mm a

as per drawing
0 cm long em
10 cm x  10 c
ment: 3 coars

m nominal size
 rawal plugs a
d nuts or fram
s as per desi
fixing   5.5  m

aluminium  bea
with  matchin

m  alloy fixture
lock strike, loc
ate  at bottom

0 19.06.18 

REV REV 
DATE 

shape 215 
of 37 mm 

gement of 
an 88 gms. 

E

r, 15 mm 
E

mirror of 
6 mm 

th C.P. E

s anodised 
d  standard 

mm size 
nd 65 x 50 
g including 

mbedded in 
cm size of 
se sand: 6 
e) or with 

and screws 
mes fixed to  

gn and as 
mm   glass  
ading  and 
g  screws,  

es such as 
ck operable 
m, handles, 

S

UNIT QTY
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EFF 
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PREPAR

Each 51

Each 30

Each 53

    

Sq. M. 11
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(In Figure)
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rubber b
in  all re
(The  ra
Anodise
manufac
its appro

-02 Providin
windows
extruded
INDAL/H
mitred a
screws t
and  fix
IS:1761,
aluminiu
beading
proof  ga
between
with all 
hinges, 
as  
SECTIO
 
Outer fr
HINDAL
Shutter 
HINDAL
Mullion 
HINDAL
Snap B

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

buffers, etc., a
espects as  pe
tes  shall  be  

ed aluminium 
cturer  such  a
oved equivalen
g and fixing 

s and ventilat
d hollow 
HINDALCO/JIN
and jointed wit
to match  the  
ing  4mm  thi
, anodising  

um  shade  as
  and  high      
asket  lining in
n aluminium  t
 aluminium  f
peg  stays, to
per drawin

ONS TO 

rame       
LCO/JINDAL 

             
LCO/JINDAL 

            
LCO/JINDAL 
Beading - IN

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

applying a  coa
er  direct  ion
inclusive  of  c

doors may
s  Ajit India/ E

nt). 
fully glazed

ors, openable
tubular s

NDAL sections
h  aluminium  
section  of fram
ick plain  shee

shall  be  
s  approved  w
  quality  EPD

ncluding   poly
tube frame an
fixtures  such 
ower bolts, spr
ngs and t

BE 

- INDAL 91

 - INDAL 98

  - INDAL 94

NDAL 4122,4

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

at of  lacquer, 
n  of Engineer
cement concre
y be  of  
CIE/ Al Karma

 anodised  
e or partly ope
sections  
s  as  given be

      corner  c
mes  including
et  glass conf
20 microns 

with  snap fit 
DM/NEOPREN
ysulphide   sea
nd wall; compl

 as  handles
ring catch  all 
echnical sp
USED F

42 OR Equiv

38 or Equival

476 or Equiva

4660 or Equ

0 19.06.18 

REV REV 
DATE 

 complete  
r-in-Charge  
ete  blocks.  

approved 
a  make  or  

aluminium 
enable  of 

standard 
elow, joints 
cleats  and 
g  providing  
forming  to  
of natural 
aluminium 
E  weather 

alant   filled  
lete  along  
, projected 
 complete  
ecification.  
OR :-

valent  of 

lent     of 

alent    of 

uivalent of 
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HINDAL

a.) Openab
b.) Partly fix
c.) Fixed ty
-03 Providin

floor  sp
or  equiv
box, etc

-04 Providin
conform
frame of
veneerin
veneers

a.) 30 mm 
stainless

-05 Providin
uPVC e
below (t
mm), c
galvaniz
and Pla
reinforce
1mm (± 
hinges f
specifica

a.) Extruded
-06 24 mm t

and rails
wall thic

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

LCO/ JINDAL 

le window and
xed and partly 
pe windows an
g  and  fixing 

prings with dou
valent I.S.I. m
. complete. 
g and fixing

ming to IS: 22
f 1st class ha
ng with vertic
 on both faces

thick non-de
s steel butt hin
g and fixing fa

extruded secti
tolerance ±1m
corners of th
zed brackets a
stic welded. T
ed by galvaniz

0.1 mm) wal
fixed to the fr
ation and direc
d section profi
thick factory m
s of a uPVC h

ckness 2 mm (

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

d ventilators (to
openable wind

nd ventilators.
 in  position  

uble action of 
arked approve

g ISI marked
202, core of 
rd wood and 

cal grains or 
s of shutters. 
ecorative type
nges with nece
actory made uP
ons having a
m), with wall t
e door fram
nd stainless st
The hinge sid
zed M.S. tube 
l thickness an
rame complete
ction of Engine
le size 42x50 m

made PVC doo
hollow section
(± 0.2 mm) wit

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

op hung or cen
dows and vent

at  all  heights
ECIE  or  Eve
ed  including  

d flush doo
block constru
well matched 
cross bands 

e including IS
essary screws.
PVC door fram
an overall dim
thickness 2.0 

me to be Jo
teel screws, jo
e vertical of t
of size 19 X 1

nd 3 nos. stain
e as per man
eerin- charge 
mm 
r shutters mad

n of size 59x2
th inbuilt edgin

0 19.06.18 

REV REV 
DATE 

ntre hung) S
tilators. S

S
s hydraulic  
erite  make  
foundation 

r shutters 
uction with 
teak 3 ply 
and face 

SI marked 
S

me made of 
mension as 

mm (± 0.2 
inted with 

oints mitred 
the frames 
19 mm and 
nless steel 

nufacturer’s 

R
de of styles 
4 mm and 
ng on both 

S

UNIT QTY
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PREPAR

Sq. M. 25
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sides. T
means o
mm hav
screws. 
galvanis
mm) wa
uPVC h
mm) wa
plastic/g
with a u
than 620
(± 0.1 m
bar at tw
M.S. rod
per man
in-charg
 

-07 Providin
windows
position 
dia & le
for sepa
 

a,) Kiln sea
-08 Providin

 
a). Paneled

teak wo
hinges w

-09 Providin

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

he styles and 
of M.S. galvan
ving wall thic
The styles o

sed M.S. tube 
all thickness. T
ollow section 

all thickness, fi
galvanised M.S
uPVC multi-cha
0 mm, having 

mm) wall thickn
wo places by i
d and fastened
nufacturer's sp
ge. (For W.C. a

g wood work i
s and other f
with hold fast 
ngth ( hold fa

arately). 

soned and che
g and fixing 25

d or un panele
ood including 
with necessary
g and fixing w

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

rails mitred an
nised/ plastic 
ckness 1.0 m
of the shutter 

of size 20x20
The lock rail m
of size 100x2
ixed to the sh
S. 'U' cleats. 
ambered sing
over all thickn

ness. The pane
nserting horiz
d with nuts an
pecification an
and bathroom d

n frames of do
frames, wroug
lugs or with da
st lugs or das

emically treate
5 mm thick shu

ed & glazed s
ISI marked a

y screws 
wire gauge sh

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

nd joint at the 
brackets of si

mm and stain
reinforced by

0 mm and 1 
made up of 'H' 
24 mm and 2 
utter styles by
The shutter f
le panel of siz
ess of 20 mm 
els filled vertica
ontally 6 mm 

nd washers, co
nd direction of 
door shutter).

oors, windows,
ght framed an
ash fasteners 
sh fastener sh

ed hollock woo
utters for cupb

shutters : Sec
anodised alum

hutters using 

0 19.06.18 

REV REV 
DATE 

corners by 
ze 75x220 

nless steel 
y inserting 
mm (± 0.1 
section, a 

mm (± 0.2 
y means of 
rame filled 
ze not less 
and 1 mm 

ally and tie 
galvanised 
omplete as 
f Engineer-

, clerestory 
nd fixed in 
of required 
all be paid 

d C
board etc. 

cond class 
minium butt S

galvanized 

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

  

Cu. M. 5 

  

Sq. M. 34

UNIT RATE

(In Figure)
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M.S. wi
both dire
and cler
:35 mm 

a). with ISI 
required
wood 

J Miscel
-01 Providin

portion 
mixed w
Compan
Service 
a)  First 
with Arm
will b
b)   Seco
mixed w
This laye
water cu
surface 
junctions

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

re gauge of a
ections with w
restory window
thick shutters 
marked M.S. 

d size: Kiln se

laneous  
g and laying 
of WCs, bath

with Armourcre
ny Pvt. Ltd. or

cons
layer of slurry

mourcrete or T
e allowed 
ond layer of 
with Armourcre
er will be allow
uring for 48 ho

, treatment 
s of pipes and 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

average width
ire of dia 0.63 
ws with hinges

pressed butt 
easoned selec

water proofin
hroom etc. by 
te of M/s The 
r Tapecrete of
sisting 
y of cement @
apecrete @ 0.

to air c
slurry of cem
ete or Tapec
wed to air cure
ours. (The rate

and sealing 
masonry with 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

 of aperture 
mm, for doors

s and necessa

hinges bright 
cted class of 

ng treatment 
applying cem

Structural wat
f M/s CICO E

of 
@ 0.488 Kg/S
.253 Kg/Sq.m.
cure for 4
ment @ 0.242
rete @ 0.126

e for 4 hours fo
e includes pre

of all joints
polymer mixe

0 19.06.18 

REV REV 
DATE 

1.4 mm in 
s, windows 
ary screws 

finished of 
sheesham S

in sunken 
ment slurry 
er proofing 

Engineering 
applying:

q.m mixed 
. This layer 
4 hours.
2 Kg/Sq.m 
6 Kg/Sq.m. 
ollwed with 
paration of 

s, corners, 
d slurry.  

S

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Sq. M. 655

    

Sq. M. 150

UNIT RATE

(In Figure)
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70 J-

 a

71 J-

 a

72 
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 a
 

TEM 
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SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

-02 Providin
with bitu
courses 
1.45, 1
respectiv
grade I 
courses 
gravel s
surface,

-03 Treatme
one litre
at 45 d
(1cemen

a.) With 
concent

-04 Treatme
emulsion
drilling 
mortar 1
floor: 

a). With Ch

 
 

-05 

Providin
rain wat
jointing 
mm gap

(i) 
a.) 110 mm

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and laying 
umen felt over 

of blown or /
.20 and 1.7
vely, second a
(fibre base se
of stone grit

spread at 6cu
 excluding gra

ent of existing 
e per hole at 3
egree and plu
nt : 2 coarse sa
Chlorpyriphos/
ration 

ent of soil u
n@ one litre 
12 mmdiamet

1 :2 (1 cement

lorpyriphos/Lin

g and fixing o
terpipes confo
with seal ring

p for thermal ex
Single socke

m diameter 
 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

six courses w
roofs consisti

/ and residual
70 kg per s
and fourth cour
elf finished bit
 6 mm and d
.dm per sqm 

ading, compete
masonry usin

300 mm interva
ugging them 
and) to the full
/Lindane E.

nder existing 
per hole, 30

ter holes and
: 2 Coarse san

ndane E.C. 20

on wall face u
rming to IS : 

g conforming t
xpansion 
eted pipes. 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

water proofing
ing of first, thir
l bitumen app
square metre
rses of roofing
tumen felt) six
down size or 
including prep

e. 
ng chemical em
al including dr
with cement 
l depth of the h
.C. 20% 

floors using
00 mm apart
d plugging wi
nd) to match t

% with 1%con

unplasticised 
13592 Type A
to IS : 5382, 

0 19.06.18 

REV REV 
DATE 

 treatment 
rd and fifth 

plied hot at 
e of area 
g felt type 2 
x and final 
pea sized 

paration of 

 S

mulsion @ 
rilling holes 
mortar 1:2 
hole. 
with 1% 

g chemical 
t including 
th cement 
he existing 

ncentration S

Rigid PVC 
A, including 
leaving 10 

R

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

Sq. M. 1950

 

R.M. 1445

  

Sq. M. 1980

 

R. M. 308

UNIT RATE

(In Figure)
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TEM 
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-06 

Supplyin
carriage
be reduc

-07 Supplyin
hoisting 
bolting w
1367 at 
all types
lattice  
monorai
sag rod
walkway
rounds, 
cable ra
steel jois
up from
necessa
as per 
direction

a). With pr
chromat
work  af
and app
make in
microns
in all r
Enginee
make c
surface 
brushes

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

ng and stackin
e upto 5km com
ced by 8% for 
ng,  transportin
and fixing in p

with MS bolts c
all heights as 

s of structural s
girders,  be

ls, bracings, t
ds, hand railin
y,  toe-plates
side  walling,  

acks, gusset p
sts,  channels

m  plates  and
ary site and sh

approved fa
n of Engineer-i
roviding and 
te primer  of 
fter  the prepa

plying finished 
n 3 coats at a
(  for three coa
respects as 

er-in-Charge. (
covers averag

preparation b
 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ng sludge at s
mplete (sludge
payment). 
ng,  de-rusting
position with ne
conforming to 
per approved

steel work in co
eams,  crane
trusses, purlin

ngs,  staircase
, floor grids, 
conveyor gan

plates,  etc., e
,  angles,  tee
d/or  rolled  

hop fasteners, 
brication draw
n-Charge : 
applying two
 approved qu

aration of surf
coats  epoxy 

a dry film thic
ats) on structu
per specifica
1 kg. of epoxy
e 8 to 9 Sq
by sand  bla

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

site including r
e measured in 

g,   fabricating
ecessary  weld
property class

d fabrication dr
olumns, portal

e girders,  M
ns, rafters, sid
e  stringers a
 sag  rods 

ntries, trestle fo
either  made 
es, flats,  plate
steel sections
complete in a

wings, standa

o coats of e
uality on struc
faces including
base  paint of

ckness of min
ural steel work
ations and di
y base paint of
q.M. per coat,
asting /  powe

0 19.06.18 

REV REV 
DATE 

royalty and 
stacks will C

g, erecting, 
ding and/or 
s 4.6  of IS:  
rawings  of 
ls,  girders, 

M.S  rails,  
e runners, 
and steps,  
with M.S. 

or pipe and 
 of  rolled 

es  or  built  
s including 
all respects 
ards  and 

epoxy zinc  
ctural steel 
g providing 
f approved 

nimum 200  
k  complete  
irection of  
f approved 
, including  
er  driven 

K

UNIT QTY
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(In Figure)
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 a

 b

 c

76 J-

77 J-

78 J-

79 J-

 a
 b

80 J-

 a
 b
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TEM 
NO 
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ADMIN BUI
 AT HU
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-08 Providin
including

a). 20 mm d

b). 32 mm d

c). 40 mm d

-09 Making 
of follow
cutting a

-10 Supplyin
down bo
washers
cement 
complete
quality  
primer.  

-11 Grouting
1:1 (1 ce

-12 Providin
High or 

a). 20 mm n
b). 32 mm n
-13 Providin

and thr
complete

a). 20 mm n
b). 25 mm n

c). 32 mm n

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and fixing 
g trenching an
dia nominal bo

dia nominal bo

dia nominal bo

connection of 
wing sizes by
and threading t
ng,  fabricating
olts assembly
s  etc.,  and  
concrete/R.C.
e in  all respe
anti-corrosive 
 

g under base p
ement : 1 sand
g and fixing b
low pressure, 
nominal bore 
nominal bore 
g and fixing G

reading the p
e (New work) 
nominal bore 
nominal bore 

nominal bore 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

G.I. pipes co
d refilling etc.

ore 

ore 

ore 

G.I. distributio
y providing a
the pipe etc. c
g and fixing  in
y  consisting  

the  like   in
C. works  as 

ects  including
paint  over  a 

plates, pockets
d) including ne
ball valve (bra
with plastic flo

G.I. Union in G
pipe and ma

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

omplete with G

on branch with
nd fixing tee,
omplete : 
n  position  M

of bolts, hea
ncluding  emb
 per approved

g  one coat of
coat of approv

s etc. with cem
cessary finishi

ass) of approv
oats complete :

G.I. pipe includ
aking long sc

0 19.06.18 

REV REV 
DATE 

G.I. fittings 

R

R

R

h G.I. main 
, including E

.S. holding  
ads,  nuts, 
bedding  in  
d drawings 
f approved  
ved quality  

K

ment mortar 
ing etc. 

C

ved quality, 
: 

E
E

ding cutting 
crews etc. 

E

E

E

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

 

R.M. 250

R.M. 150

R.M. 300

Each 21

Kg 34

Cu. M. 2 

 
Each 20
Each 20

 

Each 56

Each 56

Each 56

UNIT RATE

(In Figure)
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 a
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 a

  b
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TEM 
NO 

 

SCHEDU
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-14 Providin
polyethy
cover a
necessa
without f
 

a). Circular 
-15 Renovat

forking 
mixing t
the lawn
free from
as direc
including
shall  be
 

-16 Plantatio
and rem
officer in
 

a). Trees Pl

b). Shrubs P

c). Hedge P

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and placin
ylene water st
and suitable 
ary holes for 
fittings and the

tank (5000 L) 
ting lawns inc
the ground, t
he same with 

n for 60 days o
m weeds and 
cted, including
g the cost of s
e paid for sepa

on of Trees, S
moval of unserv
n charge (exclu

lant 

Plant 

Plant 

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ng on terrac
torage tank, IS

locking arra
inlet, outlet a

e base support

Capacity 
cluding weedi
top dressing w

forked soil, w
or more till the 
fit for mowing

g supplying go
sludge or man
arately). 

Shrubs, and H
veiceable mate
uding cast of p

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

ce (at all flo
S : 12701 ma
angement an
and overflow 
t for tank. 

ng, cheeling 
with sludge o

watering and m
grass forms a
 and disposal 
ood earth if n
nure (The man

edge at site i/
erial’s as per d

plant & water)

0 19.06.18 

REV REV 
DATE 

oor levels) 
arked, with 
d making 
pipes but 

the grass, 
or manure, 
maintaining 
a thick lawn 

of rubbish 
needed but 
nure/sludge 

S

/c watering 
direction of 

E

E

E

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

 

Each 2 

Sq. M. 7776

 

Each 200

Each 200

Each 200

UNIT RATE

(In Figure)
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84 J-

 a

85 J-

 a

 b

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU
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-17 Providin
Concrete
or light &
size/ sh
mould, 
compact
embedd
bedding 
vibrator,
blocks 
sweepin
specifica
 

a). 80mm t
with app
 

-18 Steel w
including
priming 
etc. as 
railings, 
 

a). In string
use of c
 

b). In gratin
gates an
 

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

g and laying f
e paver blocks
& traffic parkin
hape, made b
laid in require
ted bed of c
ing/laying of in
layer through

 filling the jo
as per requi

ng extra sand
ations & direct

thick Cement 
proved colour, 

work welded 
g cutting, hois
coat of appro
required. In 
brackets, gate

gers, treads, l
hequered plate

ngs, frames, 
nd similar work

 

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

factory made c
s In foot path
g etc. of requir
by table vibra
ed colour & p
course sand, 
nter locking pa
h vibratory com
oints with san
red size and
, all complete
ion of Enginee

concrete pav
design & patte

in built up 
sting, fixing in
ved steel prim
gratings, fram

es and similar w

andings etc. o
e wherever req

guard bar, la
ks 

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

chamfered edg
, park & lawns
red strength, t
atory method 
pattern over 5
compacting a

aver blocks int
mpaction by u

nd and cutting
d pattern, fini
e as per man
er in-Charge. 

er block of M
ern. 

sections/ fram
n position & a

mer using struc
mes, guard ba
works   

of stair cases
quired, all com

dder, railings,

0 19.06.18 

REV REV 
DATE 

ge Cement 
s driveway 
hickness & 
using PU 

0mm thick 
and proper 
to the sand 
using plate 
g of paver 
shing and 

nufacturer's 

M-30 grade 
S

med work, 
applying a 
ctural steel 
ar, ladder, 

s, including 
mplete K

, brackets, 
K

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

 

Sq. M. 882

 

Kg 2100

Kg 2100

UNIT RATE

(In Figure)
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86 J-

 a

87 J-

The per
2016 for
above (F

Note: B
quoted f
 

 

 

TEM 
NO 

 

SCHEDU
RE

ADMIN BUI
 AT HU

02-0000-0021 F4 REV

-19 Fencing 
embedd
but one 
sides an
horizont
wires, o
(minimu
staples, 
earth wo
Paymen
wire use

a). With G.I

-20 Providin
1.5 HP C
necessa
success
Enginee

rcentage abo
r any item re
For maximum

Bidder is requ
for an item m

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

with angle ir
ed in cement 
end post and

nd end post 
al lines and tw
of barbed w
m), between t
turn buckles 

ork and conc
nt to be made p
ed. 
. barbed wire 

g and fixing s
Crompton / Kir
ary fittings (elec
sful completion
er in-Charge. 
ove or below 

quired to be 
m value of Rs.2

TOTA
uested to qu
marked same

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

ron post plac
concrete bloc

d corner post s
on one side 

wo diagonals in
wire weighing 
the two posts 
etc. complete
rete work to 
per metre cost

ubmersible pu
rloskar / KSB o
ctrical, mecha
 of job, all com

Delhi's CPW
executed bu

20,00,000.00).

AL OF PA
uote the sam
e, the lower o

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

ed at required
cks, every 15th
shall be strutte
only and pro

nterwoven with
9.38 kg pe

fitted and fixe
e. (Cost of po
be paid for s
t of total length

ump, PVC pipe
or equivalent in
nical, etc) & ci

mplete as per d

WD Schedule
ut not covered
. 

ART A (ii)
me rates for 
of the rates s

0 19.06.18 

REV REV 
DATE 

d distance 
h post, last 
ed on both 

ovided with 
h horizontal 
er 100 m 
ed with G.I. 
osts, struts, 
separately). 
h of barbed 

R

e, PVC jail, 
ncluding all 
vil work for 
direction of 

N

 of Rates 
d in items 

(

) 
same items 

shall be cons

UNIT QTY

19.06.18 NY

EFF 
DATE 

PREPAR

 

R. M. 351

Nos. 1 

% Age above
(+) or Below (-
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sidered. 

UNIT RATE

(In Figure)
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Total Amoun

Building 

Total Amoun

 

GRAND TO

f Tenderer  

re & Seal of T

  

  

DES

ULE OF RATES F
ENOVATION OF 

LDING & BUNGA
URL, GORAKHPU

V 1 

S

D

nt Part A  (i) 

nt Part A (ii) : S

OTAL (S.NO.

  

Tenderer  

  

  

-----------

SCRIPTION OF I

FOR  

ALOWS  
UR 

PC
R

D

SUMMARY

DESCRIPTION

: SOR For Re

SOR For Reno

. 1 + 2) 

: 

: 

: 

: 

-----------------

ITEMS 

C160-PNCV-SOR-
REN-GKP-0202 

DOCUMENT NO 

Y OF SECT

N 

enovation of A

ovation of Bung

-------- END O

0 19.06.18 

REV REV 
DATE 
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Administrative 
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SCHEDU
ELECTRICA
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ADMIN BUILD

HUR

02-0000-0021 F4 REV

BUN

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
DING & BUNGAL

RL, GORAKHPUR

V 1 

ELE

NGALOWS

FOR 
PPLY & 
TION OF 
LOWS AT 
R 

PC

D

SCH

ECTRICAL

RENOVA

S (TYPE B

HU

C160-7711-0991 

DOCUMENT NO 

EDULE OF

FO

L WORKS 

FO

ATION OF

&

B: 09NOS; 

A

URL, GORA

PART-II: 
SECT

0 19.06.18 
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DATE 

 
 

F RATES (

OR 

(SUPPLY 

OR 

F ADMIN B

& 

TYPE C: 0

AT 

AKHPUR, 
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PREPAR
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opper earth w
of PVC condu

from switch boa
ctor PVC insula

wire as earth
e of PVC condu
ccessories such
c passivated mo
outer module p
egulators (Electr
ular plate etc,T
ases/ Wall etc. 
switch sockets 
Make of modu

r approved Mak

int shall contro

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

mum lumen ou
s/false flooring e

lled by one sw

Wiring system
t fan point/ call 
re modular type

wiring from D
sq.mm.,1.1 KV
ed copper condu
nduit with cond

wire continuity 
uit of required s
ard to point/fittin
ated wire of 110
h continuity co
uit including pro
h as bends,JB,s
odular box with w
plate for housi
ronic heavy dut
he rates shall 
including inter
shall be mod

lar plate, board
ke .(Actual nos.

olled by one sw

C160-7711-0991 

DOCUMENT NO 

tput of 100lm/w
etc 

witch

m for primary 
bell point/light 

e switch inclusi
Distribution boa
V grade PVC 
uctor wire for lig
duit accessories
conductor inclu
size. Item shall
ng with 2x1.5 sq
00V grade  wit

onductor for lig
oviding & fixing 
sockets etc.req
white inner plate
ng modular sw
ty step up type
include cutting

rnal connection
dular type fixed
d, switch, socke
 shall be decid

witch

UNIT 

0 19.06.18 

REV REV 
DATE 

w and 

 

light 
plug 

ve of 
rd to 
multi 

ght in 
s and 
uding 
 also 
q.mm 
th 14 
ht in 
PVC 

quired 
e and 
witch, 
) bell 

g and 
ns as 
d on 
et etc 
ed at 

Nos.

 

QTY 
(In

19.06.18 RKP

EFF 
DATE 

PREPAR

 

 
 

800 

 

UNIT RATE WIT

n Figure) 

P AP 

RED REVIEWED

           

 

 

 

THOUT GST 

(In Words) 

SK Pa

APPROVED S

                            All 

 

 

 

AMOUN
(IN Rs.

 
age 8 of 19 

SHEET NO 

rights reserved 

 

 

 

NT  
) 

 



ITEM 
NO 

 

 
FORM NO: 0

 

c 

 

 

SCHEDU
ELECTRICA

ERECTION)
ADMIN BUIL

HUR

02-0000-0021 F4 REV

Supply and P
point/ceiling fan
point controlled
the cost for p
switch boards 
stranded fire re
required size o
14swg bare c
providing/fixing 
include wiring f
copper conduc
SWG gcopper 
appropriate size
conduit with ac
size of MS zinc
glossy white 
switch,sockets,
bell push on mo
refilling of cha
required. All s
modular plate. 
shall be as per
site). 
TWIN controlle

Supply and P
point/ceiling fan
point controlled
the cost for p
switch boards 
stranded fire re
required size o
14swg bare c

DESCRIPT

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
LDING & BUNGA
RL, GORAKHPUR

V 1 

Providing Point 
n point/exhaust
d by 1-6 Amper
roviding circuit 

with 2x2.5 s
esistant insulate
of rigid PVC co
opper earth w
of PVC condu

from switch boa
ctor PVC insula

wire as earth
e of PVC condu
ccessories such
c passivated mo

outer modu
fan regulators (
odular plate etc
ases/wall etc. 
switch sockets 

Make of modu
r approved Mak

ed Light Point 

Providing Point 
n point/exhaust
d by 1-6 Amper
roviding circuit 

with 2x2.5 s
esistant insulate
of rigid PVC co
opper earth w

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

Wiring system
t fan point/ call 
re modular type

wiring from D
sq.mm.,1.1 KV
ed copper condu
nduit with cond

wire continuity 
uit of required s
ard to point/fittin
ated wire of 110
h continuity co
uit including pro
h as bends,JB,s
odular box with w
le plate for 
(Electronic heav
c,The rates shal
including inter
shall be mod

ular plate,board
ke. (Actual nos.

Wiring system
t fan point/ call 
re modular type

wiring from D
sq.mm.,1.1 KV
ed copper condu
nduit with cond

wire continuity 

C160-7711-0991 
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m for primary 
bell point/light 

e switch inclusi
Distribution boa
V grade PVC 
uctor wire for lig
duit accessories
conductor inclu
size. Item shall
ng with 2x1.5 sq
00V grade  wit

onductor for lig
oviding & fixing 
sockets etc.req
white inner plate

housing mo
vy duty step up 
ll include cutting
nal connection
dular type fixed
d switch, socke
 shall be decid

m for primary 
bell point/light 

e switch inclusi
Distribution boa
V grade PVC 
uctor wire for lig
duit accessories
conductor inclu

UNIT 

0 19.06.18 

REV REV 
DATE 

light 
plug 

ve of 
rd to 
multi 

ght in 
s and 
uding 
 also 
q.mm 
th 14 
ht in 
PVC 

quired 
e and 
odular 
type) 

g and 
s as 
d on 

et etc 
ed at 

Nos

 

light 
plug 

ve of 
rd to 
multi 

ght in 
s and 
uding 

Nos.
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providing/fixing 
include wiring f
copper conduc
SWG gcopper 
appropriate size
conduit with ac
size of MS zinc
glossy white o
sockets, fan re
push on modu
refilling of cha
required. All s
modular plate. 
shall be as per
site). 
 

Light Plug Poi

Supply and Pro
single core mu
conductor fire 
conduit includin
size complete w
with plate, switc
MS modular b
sizes, embedde
cutting and refi
bare copper 
specifications &
switch & socke
outlet with 6A 
PVC copper w
nos. shall be de

DESCRIPT

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
LDING & BUNGA
RL, GORAKHPUR

V 1 

of PVC condu
from switch boa
ctor PVC insula

wire as earth
e of PVC condu
ccessories such
c passivated mo
outer module p
egulators (Electr
ular plate etc,T
ases/ Wall etc. 
switch sockets 
Make of modu

r approved Mak

nt 

oviding Point W
ulti stranded P
retardant wires 
ng providing an
with accessories
ches, sockets, s
boxes (16 gaug
ed in wall, conc
lling the chases
earth conduc

& direction of E
et shall be of a

switch mounte
wire with 14 SW
ecided at site). 

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

uit of required s
ard to point/fittin
ated wire of 110
h continuity co
uit including pro
h as bends,JB,s
odular box with w
plate for housi
ronic heavy dut
he rates shall 
including inter
shall be mod

lar plate, board
ke .(Actual nos.

iring system for
PVC insulated 
 of 1100V grad
nd fixing PVC c
s such as bends
screws and cov
ge sheet const
ealed and flush

s/ Wall etc and i
ctor for socke
ngineer in char
pproved make.

ed side by side
WG bare coppe

C160-7711-0991 
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size. Item shall
ng with 2x1.5 sq
00V grade  wit

onductor for lig
oviding & fixing 
sockets etc.req
white inner plate
ng modular sw
ty step up type
include cutting

rnal connection
dular type fixed
d, switch, socke
 shall be decid

r 6A Plug points
unsheathed co

de in recessed 
conduits of req
s, JB, Pull Boxe
ers, Zinc Passiv
truction) of sui

h with walls inclu
inclusive of 14 S
et outlets as 
ge. All Modular
6 Amp 6 pin so
e with 2x2.5 sq
er earth wire.(A

UNIT 

0 19.06.18 

REV REV 
DATE 

 also 
q.mm 
th 14 
ht in 
PVC 

quired 
e and 
witch, 
) bell 

g and 
ns as 
d on 
et etc 
ed at 

 

s with 
opper 
PVC 
uired 

es etc 
vated 
itable 
uding 
SWG 

per 
r type 
ocket 
q.mm 

Actual 

Nos
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SCHEDU
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Power Plug Po

Supply and Pro
point with follow
multi stranded 
grade in recess
accessories s
switches,socke
modular boxes
embedded in w
and refilling the
copper earth co
direction of Eng
shall be of ap
switch mounted
with 14 SWG b
from DB. (Actua
 

Secondary Pow

Supply and Pro
point with follow
multi stranded 
grade in recess
accessories su
switches, sock
modular boxes
embedded in w
and refilling the
copper earth co
direction of Eng
shall be of ap
switch mounted

DESCRIPT

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
LDING & BUNGA
RL, GORAKHPUR

V 1 

oint 

oviding Point Wi
wing sizes PVC
copper conduc

sed PVC condu
such as bend
ets,screws and
s (16 gauge sh
wall concealed a
e chases/Wall 
onductor for so
gineer in charge
proved make.1
d side by side 
bare copper ea
al nos. shall be 

wer Plug Point

oviding Point Wi
wing sizes PVC
copper conduc

sed PVC condu
uch as bends
kets, screws a
s (16 gauge sh
wall concealed a
e chases/Wall 
onductor for so
gineer in charge
proved make.1
d side by side 

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

iring system for 
C insulated uns
ctor, fire retard
uits of required

ds,JB,Pull boxe
d covers, Zin
heet constructio
and flush with w
etc, and inclus
cket outlets as 
e. All modular t
6A, 6 Pin soc
with 2x4 sq.mm

arth wire as an
decided at site)

t from Primary 

iring system for 
C insulated uns
ctor, fire retard
uits of required
, JB, Pull box

and covers, Zi
heet constructio
and flush with w
etc, and inclus
cket outlets as 
e. All modular t
6A, 6 Pin soc
with 2x4 sq.mm

C160-7711-0991 
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16A /6A power
sheathed single 
dant wires of 1
d size complete
es etc with 

nc Passivated 
on) of suitable 

walls including cu
sive of 14SWG 

per specificatio
type switch & so
cket outlet with 
m PVC copper
 independent c
). 

Power Plug Po

16A /6A power
sheathed single 
dant wires of 1
d size complete
xes etc with 
inc Passivated
on) of suitable 

walls including cu
sive of 14SWG 

per specificatio
type switch & so
cket outlet with 
m PVC copper

UNIT 

0 19.06.18 

REV REV 
DATE 

 

r plug 
core 

100V 
e with 

plate 
MS 

size, 
utting 
bare 

ons & 
ocket 

16A 
r wire 
circuit 

Nos

oint  

r plug 
core 

100V 
e with 

plate 
 MS 
size, 

utting 
bare 

ons & 
ocket 

16A 
r wire 

Nos
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SCHEDU
ELECTRICA

ERECTION)
ADMIN BUIL

HUR

02-0000-0021 F4 REV

with 14 SWG b
from DB. Two 
primary plug po
 

A.C. Point 

Supply and P
socket point (A
conductor FRL
sq.mm. PVC in
fixing 25A plug
32A plug top in
complete with
(separate circu
 

32A DP MCB w

 
TV Point 

Supply, providi
cable RG-6 gra
shielded with f
sheath in the 
conduit includin
such as bends,
shall include s
(modular type) 
modular box wi
plate, modular 
cutting and r
connections as
on the modula
socket etc shall

DESCRIPT

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
LDING & BUNGA
RL, GORAKHPUR

V 1 

bare copper ea
nos. power plu

oint. 

roviding Point 
A.C. Point) with 
S cable in rece
nsulated FRLS 
g & socket unit
ncluding GI Box
h connections,
it for each point

with Sockets for 

ng & drawing p
ade, 0.7 mm so
fine tinned cop
surface / rece

ng providing & f
 JB etc. along w
supply and fix
complete with r
ith white inner p
base, cover pla

refilling of ch
s required. All s
ar plate. Make 
l be of approved

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

arth wire as an
ug point shall b

Wiring system
2x4 sq.mm PV

essed PVC con
cable for earth

t complete with
x to be mounte
, testing & 
t) 

1.5T AC

point wiring sys
olid copper cond
per braid and 

essed in appro
fixing PVC cond
with TV socket a
xing of TV ant
required size of
plate and glossy
ate etc. The rat
ases/wall etc, 

sockets shall be
of modular p

d make.

C160-7711-0991 
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 independent c
be looped from

m for 32A Indu
VC insulated co
nduit along with
hing I/C,Providi
h 32A DP MCB
ed on modular 
commissioning 

stem for co-axia
ductor PE insul
protected with 

opriate size of 
duit with access
as required. The
tenna socket o
f MS zinc passiv
y white outer mo
te shall also inc

including int
e modular type 
late, board, sw

UNIT 

0 19.06.18 

REV REV 
DATE 

circuit 
m one 

 

ustrial 
opper 
h 1x4 
ng & 

B and 
plate 

etc 

 

Nos

al TV 
ated, 
PVC 
PVC 

sories 
e rate 
outlet 
vated 
odule 
clude 
ternal 
fixed 

witch, 

Nos
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6 

a) 
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7 
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HUR
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Supply, Innstall
phase wall fan 
necessary brac
walls after fixing
 

300 mm sweep

 
Supply, hangin
ceiling fan inclu
connector to fa
with 12 mm dia
1200 mm swee

600 mm sweep

 
EARTHING AN

Supply ,Installa
Long G.I.pipe E
with TS  Incl
Excavation of E
common salt, c
Electrode there
site, consolidat
bricks work, In
RCC ,there of
inside the cham
the Earth Electr
on the cover, s
stone chips, re
steel hardware

DESCRIPT

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
LDING & BUNGA
RL, GORAKHPUR

V 1 

lation, Testing &
and exhaust fa

ckets, all requi
g the fans etc. 

p heavy duty exh

ng, fixing, conn
uding provision

an including sup
. MS rod bend t

ep 

p 

ND LIGHTENING

ation, Testing &
Earth Electrode
uding handling
Earth pit in all t
charcoal / coke 
e in, removal of
tion of loose E
spection chamb

f complete with
mber of G.I. Ear
rode, painting o
upply of salt, ch
inforcement rod
e, paints etc. 

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

& Commissionin
an with guards/
ired civil works

haust fan

necting  ,decor
n of cable/wire 
pply and fixing 
to shape  as req

G PROTECTIO

& Commissionin
e in Earth pit as
g, transportatio
types of soil, ba
and loose Earth
f surplus Earth 

Earth on back 
ber on back fill
h lifting hook, 
rth bracket and 
of Earth pit No. a
harcoal /coke, b
ds, lifting hook, 

(Excluding su

C160-7711-0991 
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ng of following s
/ louvers, along
s, making good

rative type, 3-b
from ceiling ros
hexagonal fan 

qd.

ON

ng of 100 NB,3
s per  PDS atta
n to Erection 
ack filling of pit
h after installati
away from Ere
filled pit, makin
led pit and cov
fixing & conne
other accessori
and Earthing sy

bricks, sand, cem
necessary stai

upply of G.I. E

UNIT 

0 19.06.18 

REV REV 
DATE 

single 
g with 
d the 

-

Nos.

 
blade 
se or 
hook 

 

Nos.

Nos.

 

.8 M. 
ached 

site, 
t with 
on of 

ection 
ng of 
ver of 
ecting 
ies of 
ymbol 
ment, 
nless 
Earth 

Nos.
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Electrode &its
complete as pe
direction of con
 

Supply Installa
Wire conductor
enclosed in rea
/ concrete wall 
joints and valv
mm, including 
straightening, c
overlapping ma
laying the eart
good by ceme
clamping and 
connecting the 
bus / earth plat
by bolting etc.
clamps, civil m
specifications, 
owner/consulta
earth wire (with
Note: The cond
mm from gro
conductors/ stri
quoted to includ
50 mm x 6 mm 

1Cx25 sq.mm A

DESCRIPT

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
LDING & BUNGA
RL, GORAKHPUR

V 1 

s accessories)
er Drawings, sp
nsultant/owner. 

tion, Testing & 
rs of following s
adymade concre
under concrete

ves, directly bur
handling, trans

cutting to size, 
anner, chipping 
th strips  unde
nt plastering co
supporting of 
strips/ wire at 

es or to GI brac
, Hessian tape

masonry materia
codes and 

nt. of Hot Dip 
h min. coating 61
ductors shall b

ound level. Th
ips shall not be 
de the same. 

Al cable Unarmo

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

),all works, la
ecifications, cod

Commissioning
sizes as per  PD
ete trenches or 
 floors, or paved
ried under grou
sportation to ere

welding togeth
in concrete floo
r floors/ paved
oncrete  after la
earth strips  

both ends to eq
ckets fixed insid
es, all necessa
als, etc.  all w

standards a
Galvanized G

10gm/sq.m) of f
e laid at a min

he excavation 
separately mea

oured

C160-7711-0991 
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abour & mate
de  & standards

g of GI earth s
DS attached wit
in floor slits, on 
d areas, across

und at depth of
ection site, ben

her of earth stri
ors/ paved area
d areas and ma
aying of the st
laid above gro

quipment or to 
de earth pit cham
ry GI hardware

work,  labour as
and directions

GI earth strips 
following sizes :
nimum depth of

for the GI 
asured and the 

UNIT 

0 19.06.18 

REV REV 
DATE 

erials 
s and 

strip / 
th TS  
brick 

s pipe 
f 500 

nding, 
ps in 
s  for 
aking 
rips ; 
ound,  
earth 

mber, 
e, GI 
s per 
s of 
& GI 
: -

 

f 500 
earth 
rates 

 

Mtr

Mtr
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Supply, Installa
390x50x12mm 
handling, trans
existing holes a
bars in position
welding bolting
walls /columns
hardware (GI), 
complete as pe
and directions 
bus bar of size 
of zinc) with fixi
 
 

CABLES (LT) 

Supply, laying 
of 1.1 KV G
armoured, FR
termination in n
fabricated cable
hangers, saddle
through pipes 
transportation o
the drum, inclu
all labour, con
make installati
engineer-in-cha
 
3.5 x 240 mm2 (

3.5 x 120 mm2 (
3.5 x 50 mm2 (A
 

DESCRIPT

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
LDING & BUNGA
RL, GORAKHPUR

V 1 

ation & Commis
thick) as per 

portation, drillin
as required; all 
n e.g. cutting, le
g etc.; making g
s by cement p
paints, civil ma
er drawings, sp
of consultant /o
390 x 50 x 12 t

ing materials as

(horizontal & v
Grade, XLPE 
RLS PVC oute
new & readymad
e trays/ racks, o
es / directly bur

on walls/colu
of cable drums 
ding supply & f

nsumable mate
on complete i

arge. 

(Al) 

(Al) 
Al) 

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

ssioning of GI E
PDS attached

ng of necessary
associated wo

eveling, aligning
good of broken
lastering. Supp

asonry materials
pecifications, co
owner. Hot dip 
thick (with min. 
s per 

ertical), testing 
Insulated, PVC

er sheathed c
de trenches, on
on already insta
ried up to 700m
umns, steel s
from storage y
fixing of cable t

erials and nece
n all respect 

C160-7711-0991 
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Earth Bus bars (
d with TS Inclu
y holes/enlarge
rk for fixing the

g, chipping, grou
n/chipped portio
ply of all neces
s etc. all work,la
odes and stand
galvanized GI 
coating 610gm/

and commissio
C inner shea

cables including
n pre-fabricated/
alled risers, sup

mm depth etc. p
structures inclu

yard to site, unro
tags, Al clamps
essary hardwa
as per directio

UNIT 

0 19.06.18 

REV REV 
DATE 

(size: 
uding 

ement 
e Bus 
uting, 
on on 
ssary 
abour 
dards 
earth 
/sq.m 

Nos.

oning 
athed, 
g its 
/ site-
pport, 
ulling 
uding 
olling 

s with 
re to 
on of 

 

Meter

Meter
Meter
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SCHEDU
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Cable Glands 

Supply of heav
rolled Aluminum
cables :- 
 

1.1 KV Grade,
outer sheat
 

3.5 x 240 mm2 (

3.5 x 120 mm2 (

3.5 x 50 mm2 (A

 

TERMINATION

End termination
core/ multi core
excluding supp
labour and con
all respect. 
accommodating
drilling, taping 
conductor, con
and fixing of s
bolts, washers
required grade 
proof, earthing 
drawings, spec
 

DESCRIPT

ULE OF RATES F
AL WORKS (SUP
) FOR RENOVAT
LDING & BUNGA
RL, GORAKHPUR

V 1 

vy duty  Industr
m cable glands

 XLPE Insulate
thed cables. 

(Al) 

(Al) 

Al) 

N OF CABLES 

n and subseque
e armoured cab
ly of termination
sumable materi
Modification in
g the proposed

of cable ins
nection of the 

supports & clam
s and other ne

for taping, ma
etc. as per ins

ifications and di

TION OF ITEMS

FOR 
PPLY & 
TION OF 
ALOW AT 
R 

PC

D

rial double com
s suitable for th

ed, PVC inner 

ent testing of XL
bles of 1.1KV g
n kits, glands bu
ials to make ins
n existing  
d  cables. The
ulation, crimpi
lugs to equipm
mps for cables
ecessary hardw
king cable entr

struction of man
irections of eng

C160-7711-0991 
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pression ET Th
he following siz

Sheath, FRLS 

LPE insulated s
grade, Al/ Cu ca
ut including lugs
stallation comple

switch board
e rate shall inc
ng of lugs to
ent terminal, su
, G.I. nuts, scr
ware, PVC tap
ries dust and ve
nufacturer, appr
ineer-in-charge

UNIT 

0 19.06.18 

REV REV 
DATE 

hread 
es of 

 

PVC  

Nos

Nos

Nos

 

single 
able., 
s , all 
ete in 
 for 
clude 

o the 
upply 
rews, 
pe of 
ermin 
roved 
. 
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NIT NO. : PNPM/PC160/E/G-240 

NIT SUBJECT: RENOVATION OF ADMINISTRATIVE BUILDING AND BUNGALOWS AT GORAKHPUR, UTTAR PRADESH 

 

SUMMARY OF SCHEDULE OF RATES 
S.NO. DESCRIPTION UNIT VALUE  

1.  SECTION-5.1 : SOR FOR CIVIL, STRUCTURAL & OTHERS ALLIED WORKS  INR  

2.  SECTION-5.2 : SOR FOR ELECTRICAL WORKS (SUPPLY & ERECTION) INR  

3.  TOTAL (S.NO. 1 + 2) INR  

4.  GST RATE AS APPLICABLE (Not included in S.No. 1, 2 & 3 above) in %                               _________ % 

5.  TOTAL GST CHARGES (S.No. 3 multiplied by S.No. 4) INR  

 GRAND TOTAL (S.NO. 3 + 5) INR  
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