



## Government eProcurement System

## eProcurement System Government of India

## Tender Details

Date : 09-Aug-2023 08:59 AM



### Basic Details

|   |  |  |                    |
|---|--|--|--------------------|
| <b>Organisation Chain</b>                   | Hindustan Urvarak and Rasayan Limited  Baruni-Bihar - HURL |  |                    |
| <b>Tender Reference Number</b>              | HURL/BR/CC/23-24/594                                       |  |                    |
| <b>Tender ID</b>                            | 2023_HURL_766078_1   | <b>Withdrawal Allowed</b>                    | Yes                |
| <b>Tender Type</b>                          | Open Tender  | <b>Form of contract</b>                      | Tender cum Auction |
| <b>Tender Category</b>                      | Works  | <b>No. of Covers</b>                         | 2                  |
| <b>General Technical Evaluation Allowed</b> | No   | <b>ItemWise Technical Evaluation Allowed</b> | No                 |
| <b>Payment Mode</b>                         | Offline  | <b>Is Multi Currency Allowed For BOQ</b>     | No                 |
| <b>Is Multi Currency Allowed For Fee</b>    | No   | <b>Allow Two Stage Bidding</b>               | No                 |

## Payment Instruments

|         |             |                        |
|---------|-------------|------------------------|
| Offline | <b>S.No</b> | <b>Instrument Type</b> |
|         | 1           | Bank Guarantee         |
|         | 2           | R-T-G-S                |
|         | 3           | NEFT                   |

**Cover Details, No. Of Covers - 2**

| Cover No | Cover                 | Document Type | Description   |
|----------|-----------------------|---------------|---|
| 1        | Fee/PreQual/Technical | .pdf          | Signed and stamped copy of Annexure12 with PQC documents.                                       |
|          |                       | .pdf          | Signed and stamp copy of Certificate like registration cert., PAN, GST, etc.                    |
|          |                       | .pdf          | Signed and stamped copy of Annexure 1 to 7 and Annex 13 to 15 of section VI of tender document. |
| 2        | Finance               | .xls          | Price bid   |

**Tender Fee Details, [Total Fee in ₹ \* - 0.00]**

|                                     |      |                       |     |
|-------------------------------------|------|-----------------------|-----|
| <b>Tender Fee in ₹</b>              | 0.00 |                       |     |
| <b>Fee Payable To</b>               | Nil  | <b>Fee Payable At</b> | Nil |
| <b>Tender Fee Exemption Allowed</b> | No   |                       |     |

### EMD Fee Details

|                        |        |   |           |
|------------------------|--------|---|-----------|
| <b>EMD Amount in ₹</b> | 54,913 | <b>EMD through BG/ST or EMD Exemption Allowed</b> | Yes       |
| <b>EMD Fee Type</b>    | fixed  | <b>EMD Percentage</b>                             | NA        |
| <b>EMD Payable To</b>  | HURL   | <b>EMD Payable At</b>                             | New Delhi |

[Click to view modification history](#)

| Work / Item(s)  | Start Date | End Date   | Actual Date | Actual Duration | Actual Cost | Actual Status | Actual Comments  |
|---|------------|------------|-------------|-----------------|-------------|---------------|--|
| 1. Review and approve the project charter and project management plan.        | 2023-01-01 | 2023-01-05 | 2023-01-05  | 5 days          | \$5,000     | Completed     | Project charter and project management plan approved.    |
| 2. Conduct a project kick-off meeting with the project team and stakeholders. | 2023-01-06 | 2023-01-10 | 2023-01-10  | 5 days          | \$5,000     | Completed     | Kick-off meeting held successfully.                      |
| 3. Develop the project schedule and resource allocation plan.                 | 2023-01-11 | 2023-01-15 | 2023-01-15  | 5 days          | \$5,000     | Completed     | Project schedule and resource allocation plan developed. |
| 4. Implement the project plan and monitor progress.                           | 2023-01-16 | 2023-01-20 | 2023-01-20  | 5 days          | \$5,000     | Completed     | Project plan implemented and progress monitored.         |
| 5. Conduct a project review and close the project.                            | 2023-01-21 | 2023-01-25 | 2023-01-25  | 5 days          | \$5,000     | Completed     | Project review conducted and project closed.             |

|                         |   |
|-------------------------|---|
| <b>Title</b>            | Hiring of vehicle for various departments                 |
| <b>Work Description</b> | Hiring of vehicle for various departments at HURL Barauni |
|                         | As per tender   |

|   |              |                                  |                                   |                              |                         |
|---|--------------|----------------------------------|-----------------------------------|------------------------------|-------------------------|
| <b>Pre Qualification Details</b>            |              |                                  |                                   |                              |                         |
| <b>Independent External Monitor/Remarks</b> | NA           |                                  |                                   |                              |                         |
| <b>Show Tender Value in Public Domain</b>   | Yes          |                                  |                                   |                              |                         |
| <b>Tender Value in ₹</b>                    | 0.00         | <b>Product Category</b>          | Shipping/ Transportation/ Vehicle | <b>Sub category</b>          | NA                      |
| <b>Contract Type</b>                        | Tender       | <b>Bid Validity(Days)</b>        | 180                               | <b>Period Of Work (Days)</b> | 730                     |
| <b>Location</b>                             | HURL BARAUNI | <b>Pincode</b>                   | 851115                            | <b>Pre Bid Meeting Place</b> | NA                      |
| <b>Pre Bid Meeting Address</b>              | NA           | <b>Pre Bid Meeting Date</b>      | NA                                | <b>Bid Opening Place</b>     | HURL BARUANI ADMIN BLDG |
| <b>Should Allow NDA Tender</b>              | No           | <b>Allow Preferential Bidder</b> | No                                |                              |                         |

**Critical Dates**

|  |                      |  |                      |
|--|----------------------|--|----------------------|
| <b>Publish Date</b>                        | 09-Aug-2023 09:00 AM | <b>Bid Opening Date</b>                  | 18-Aug-2023 09:00 AM |
| <b>Document Download / Sale Start Date</b> | 09-Aug-2023 09:00 AM | <b>Document Download / Sale End Date</b> | 17-Aug-2023 09:00 AM |
| <b>Clarification Start Date</b>            | NA                   | <b>Clarification End Date</b>            | NA                   |
| <b>Bid Submission Start Date</b>           | 09-Aug-2023 09:00 AM | <b>Bid Submission End Date</b>           | 17-Aug-2023 09:00 AM |

**Tender Documents**

|                     |      |                    |                    |                       |                       |
|---------------------|------|--------------------|--------------------|-----------------------|-----------------------|
| NIT Document        | S.No | Document Name      | Description        | Document Size (in KB) |                       |
|                     | 1    | Tendernotice_1.pdf | NIT                | 6608.42               |                       |
| Work Item Documents | S.No | Document Type      | Document Name      | Description           | Document Size (in KB) |
|                     | 1    | Tender Documents   | TenderDocument.pdf | Tender Document       | 7462.40               |
|                     | 2    | BOQ                | BOQ_805299.xls     | Price bid or BoQ      | 277.50                |
|                     |      |                    |                    |                       |                       |

**Auto Extension Corrigendum Properties for Tender**

| <b>Iteration</b> | <b>No. of bids required for bid opening a tender</b> | <b>Tender gets extended to No. of days</b> |
|------------------|--|--|
| 1.               | 3  | 4  |
| 2.               | 3  | 3  |

**Bid Openers List**

| <b>S.No</b> | <b>Bid Opener Login Id</b>    | <b>Bid Opener Name</b> | <b>Certificate Name</b> |
|-------------|-------------------------------|------------------------|-------------------------|
| 1.          | ravikrsaw@hurl.net.in         | RAVI SAW               | RAVI KUMAR SAW          |
| 2.          | nagarajuravendran@hurl.net.in | NAGARAJU RAVENDRAN     | RAVENDRAN NAGARAJU      |
| 3.          | ankitmaurya@hurl.net.in       | Ankit Kumar Maurya     | ANKIT KUMAR MAURYA      |
| 4.          | amitkrburman@hurl.net.in      | Amit Kumar Burman      | AMIT KUMAR BURMAN       |

**Tender Properties**

|                                       |        |                                    |     |
|---------------------------------------|--------|------------------------------------|-----|
| <b>Auto Tendering Process allowed</b> | No     | <b>Show Technical bid status</b>   | Yes |
| <b>Show Finance bid status</b>        | Yes    | <b>Show Bids Details</b>           | No  |
| BoQ Comparative Chart model           | Normal | BoQ Compative chart decimal places | 2   |
| BoQ Comparative Chart Rank Type       | L      | Form Based BoQ                     | No  |
|                                       | No     |                                    |     |

|   |                |  |    |
|---|----------------|--|----|
| Adopt Tender Cum Auction New Process    |                |  |    |
| Bidders Elimination Process Required    | Yes            | Allow Preferential Bidder Elimination Process Required | No |
| Minimum Bidder for Elimination          | 4              | Number of Bidder to Eliminate                          | 1  |
| Show Bid Details in Public Domain stage | Do not visible |  |    |

**GEM/TIA Undertaking**

| S.No | Undertaking                        | Mandatory | Status | Remarks |
|------|------------------------------------|-----------|--------|---------|
| 1    | <a href="#">PPP-MII Order 2017</a> | No        | Agreed |         |
| 2    | <a href="#">MSEs Order 2012</a>    | Yes       | Agreed |         |

**Tender Inviting Authority**

|                |                         |
|----------------|-------------------------|
| <b>Name</b>    | MANAGER, CnM            |
| <b>Address</b> | HURL BARUANI ADMIN BLDG |

**Tender Creator Details**

|                     |                      |
|---------------------|----------------------|
| <b>Created By</b>   | NAGARAJU RAVENDRAN   |
| <b>Designation</b>  | MANAGER              |
| <b>Created Date</b> | 09-Aug-2023 08:44 AM |