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LETTER INVITING BID 
 

 
NIT NO.  : PNPM/EM250/E/G-204/NCB 

   
SUBJECT :  CIVIL AND STRUCUTRAL WORKS FOR BAGGING BUILDING, WAGON 

LOADING PLATFORM, CONVEYOR GANTRY & TRANSFER TOWER AND PIPE  
RACK STRUCTURE AT HURL, GORAKHPUR, UTTAR PRADESH 

 
 
 

(OPEN DOMESTIC COMPETITIVE BIDDING) 
 
 
Dear  Sir(s), 
 
Projects and Development India Limited (PDIL), hereinafter referred to as CONSULTANT  on behalf 
of Hindustan Urvarak & Rasayan Ltd. (HURL), hereinafter referred as OWNER, has the pleasure of 
inviting eligible bidders to submit Bid ONLINE through Central Public Procurement (CPP) Portal in 
Single Phase Two Bid System, for the subject Project in compliance with the NIT. The entire set of 
Bidding documents is also placed on the website at HURL website www.hurl.net.in, PDIL website 
www.pdilin.com, and CPP Portal http://eprocure.gov.in/cppp/ 
 
 
BRIEF SCOPE OF WORK: 
 
The scope of work is to construct bagging plant for product urea and structural pipe rack. The work 
shall consist of but not limited to the followings:- 
 

A) BAGGING BUILDING, WAGON LOADING PLATFORM, CONVEYOR GANTRY & 
TRANSFER TOWER 
 
RCC framed Bagging Building of approx 26m wide, 150m long and 40m height. 
Shaded structural steel Railway loading platform of approx. 35m wide and 648m long. 
Conveyor Gantry. 
Transfer Tower and Screen House. 
Equipment and Supporting Platform 
 

B) PIPE RACK STRCUTURE 
 
Approx 900 m long Structural steel Pipe-Rack. 
Road Crossing. 
Pipe Sleeper. 
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 CIVIL WORKS 
 
The scope of civil works shall include the following main items or works and related works:- 

 
I. Earth work concerning site grading, top soil removal, filling and/or mass Excavation (if  

 any), excavation for foundation for Urea Bagging plant system, Floor & pits etc.  
II. Stripping of pile. 

III. Reinforced cement concrete works consisting of reinforced concrete    pile cap, 
 foundations and structures. 

IV. Concrete trenches for piping/cables etc.                
V. Slab, Staircase. 

VI. Concrete paving. 
VII. Drains. 

VIII. Brick Works. 
IX. Plastering, Whitewashing, Painting. 
X. Epoxy Coating of Concrete slab at different level. 

XI. Toilets and associated sanitary fitting. 
XII. Other miscellaneous work. 

 
 STRUCTURAL WORKS 

 
The scope of structural works shall include Providing, Erecting and preparation of fabrication 
drawings of structural steel works for:- 
 

I. Providing & Erecting Structural Members. 
II. Providing & Fixing grating planks for platforms. 

III. Providing & Fixing chequered plates. 
IV. Providing & Fixing Hand railings etc. 
V. Providing & Fixing Anchor bolt. 

VI. Other miscellaneous work. 
 
The scope of work shall also include any other item of work required to complete the work in all 
respects as per the specifications, drawings and instructions of Engineer-in-charge whether 
specifically mentioned or not in the tender documents. 
 
 
 
REFER PART-II, TECHNICAL PART FOR DETAILED SCOPE OF WORK  
 
 
NIT Document consists of: 
 
PART-I : COMMERCIAL PART 
PART-II : TECHNICAL PART 
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SALIENT FEATURES OF NIT : 

1.  NIT NO. PNPM/EM250/E/G-204/NCB 

2.  Issue Date 10.08.2018 

3.  Last Date & Time for Submission of  
Technical & Commercial Bid and Priced 
Bid (ONLINE through CPP) 

10.09.2018, at 14:00 hrs. (IST) 

4.  Date & Time of opening of  EMD and 
Technical and  Commercial Bid  

11.09.2018, at 14:00 hrs. (IST), at PDIL, 
Noida 

5.  Earnest Money Deposit (EMD) ₨. 1,10,38,000.00 (Rupees One Crore 
Ten Lakh Thirty Eight Thousand only) 

6.  Submission of EMD, in Original, at PDIL 
Noida  

On or before Bid Opening Date i.e. 
11.09.2018. 

7.  Time Schedule  16 Months from the Effective Date of 
Contract 

8.  Address for Communication with  

8.1.  Projects & Development India Limited 
(PDIL) 

Projects & Development India Limited,  
Project Management Department 
PDIL Bhawan, A-14, Sector-1,  
Noida, U.P., India 
 
Kind Attention: Mr. Sumit Kumar 

Project Manager 
Tel no.  : 0120-2529842, Extn. 374 
Fax no. : +91-120-2529801 
E-mail   : sumit.kumar@pdilin.com 
 

8.2.  Hindustan Urvarak & Rasayan 
Limited (HURL) 

Hindustan Urvarak & Rasayan Ltd., 
Core-2, 2nd Floor, Scope Minar,  
Laxmi Nagar District Centre, Delhi-92 
 
Kind Attention  : Mr. Manish Goyal 
Senior Project Manager 
Tel no.  : 011-22502267 
Email    : goyalm@hurl.net.in 
 

8.3.  Contact Person for Site visit  Contact Person: Mr. Subodh Dixit 
Senior Project Manager, HURL 
Fertlizer Plant (FCI), Gorakhpur 
Mob.: +91-551-2261177, 9918832258 
E-mail: subodhdixit@hurl.net.in  
 

8.4.  NIT overview on websites “Letter Inviting Bid” & “Instruction to 
Bidders” is available  at following websites: 
 

HURL (www.hurl.net.in) 
PDIL (www.pdilin.com) 
CPP Portal (www.eprocure.gov.in) 
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The bidder shall submit the bid ONLINE through Central Public Procurement (CPP) Portal. However, 
Earnest Money Deposit (EMD) in original along with No Deviation Certificate and Integrity Pact shall 
be submitted at PDIL, Noida on or before Bid Opening Date.  
 
Owner/Consultant reserves the right to accept/reject any or all Bids without assigning any reason 
whatsoever.  
 
Bids complete in all respects should reach on or before the Bid Due Date and time. Bids through 
Fax / E-mails will not be accepted. OWNER / CONSULTANT take no responsibility for delay, loss 
or non-receipt of Bid sent by post/courier. Please be noted that all the dates mentioned herewith are 
firm and OWNER / CONSULTANT expect strict adherence since this is a priority project.  
 
Transfer of Bidding Document is not permissible.  
 
Bidder may depute their representative with proper authorization letter to attend Technical and 
commercial opening of bids. 
 
Eligible bidders are requested to confirm their intention, within seven (07) days from the placement of 
NIT at CPP Portal, to participate in subject bidding through a letter or fax message  
 
 
Thanking you,  
 
For & on behalf of  
Hindustan Urvarak & Rasayan Limited  
 
 
 
 
Sumit Kumar 
Project Manager 
PDIL, Noida 
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MASTER INDEX 
 

NIT NO. : PNPM/EM250/E/G-204 
NIT DESCRIPTION   : TENDER DOCUMENT FOR AND STRUCUTRAL WORKS FOR BAGGING BUILDING,  
   WAGON LOADING PLATFORM, CONVEYOR GANTRY & TRANSFER TOWER AND 
   PIPE RACK STRUCUTRE AT GORAKHPUR, UTTAR PRADESH 
 

   PART-I : COMMERCIAL 
SECTIONS TO PART-I 

SECTION-1.0 INSTRUCTIONS TO BIDDER 
SECTION-2.0 GENERAL CONDITIONS OF CONTRACT 
SECTION-3.0 SPECIAL CONDITIONS OF CONTRACT 

EXHIBITS TO PART-I 
EXHIBIT-1 FOR EXPERIENCE CRITERIA 
EXHIBIT-2 FOR FINANCIAL CRITERIA 

ANNEXURE TO PART-I 
ANNEXURE-1.1 TENDER ACCEPTANCE LETTER 
ANNEXURE-1.2 COMMERCIAL QUESTIONNAIRE 
ANNEXURE-1.3 NO DEVIATION CERTIFICATE 
ANNEXURE-1.4 DETAILS OF SIMILAR WORKS EXECUTED 
ANNEXURE-1.5 CURRENT COMMITMENTS OF THE BIDDER 
ANNEXURE-1.6 DEPLOYMENT SCHEDULE OF SUPERVISORY PERSONNEL 
ANNEXURE-1.7 DEPLOYMENT SCHEDULE OF CONSTRUCTION EQUIPMENT 
ANNEXURE-1.8 DETAILS OF EQUIPMENT PROPOSED TO BE USED FOR TENDERED WORK 
ANNEXURE-1.9 CONTENTS OF BID AND CHECK LIST 
ANNEXURE-1.10 PAYMENT TERMS 
ANNEXURE-1.11 PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD) 
ANNEXURE-1.12 PROFORMA OF BANK GUARANTEE FOR  SECURITY CUM PERFORMANCE BANK 

GUARANTEE / SECURITY DEPOSIT 
ANNEXURE-1.13 PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT/ PROGRESS PAYMENT 
ANNEXURE-1.14 PROFORMA FOR BLACK-LISTED 
ANNEXURE-1.15 FORMAT OF CONTRACT AGREEMENT 
ANNEXURE-1.16 DECLARATION BY THE BIDDER REGARDING BIDDING DOCUMENT 
ANNEXURE-1.17 FORM FOR INTEGRITY PACT 
ANNEXURE-1.18 PROFORMA OF SOLVENCY CERTIFICATE 
ANNEXURE-1.19 FORMAT FOR EFT DETAILS 
ANNEXURE-1.20 GENERAL GUIDELINES FOR GOODS & SERVICE TAX (GST) 
ANNEXURE-1.21 FORMAT FOR FINANCIAL CAPABILITY OF BIDDER 
ANNEXURE-1.22 FORMAT FOR BIDDER NOT UNDER LIQUIDATION, COURT RECEIVERSHIP OR SIMILAR 

PROCEEDINGS 
ANNEXURE-1.23 FORMAT FOR PAST SAFETY RECORD 
ANNEXURE-1.24 FORMAT FOR DAILY / WEEKLY / MONTHLY PROGRESS REPORT 
ANNEXURE-1.25 LIST OF APPROVED BANKS FOR SUBMISSION OF BANK GUARANTEE 
ANNEXURE-1.26 FORMAT FOR POWER OF ATTORNEY 
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    

PART-II : TECHNICAL 

SECTIONS TO PART-II 
SECTION-1.0 SCOPE OF CIVIL & STRUCTURAL WORKS FOR BAGGING SYSTEM  AND PIPE RACK 

 
SECTION-2.0 TECHNICAL SPECIFICATIONS FOR  CIVIL, STRUCTURAL AND OTHER ALLIED WORKS 

BAGGING SYSTEM  AND PIPE RACK  
 

SECTION-3.0 LAYOUT AND DRAWINGS 

SECTION-3.1 VENDOR LIST FOR CIVIL & STRUCUTRAL WORKS 

SECTION-4.0 HEALTH,  SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
 

SECTION-5.0 SCHEDULE OF RATES (SOR) 
 

SECTION-5.1 PREAMBLE TO SCHEDULE OF RATES  

SECTION-5.2 SCHEDULE OF RATES  FOR  CIVIL & STRUCTURAL WORKS FOR  BAGGING SYSTEM (PART- 
A)  AND PIPE RACK (PART- B) 
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INSTRUCTION TO BIDDERS 
 
1.0 INTRODUCTION 
  
1.1. Government of India has formed a joint venture company of M/s. National Thermal Power 

Corporation Ltd. (NTPC), M/s. Coal India Limited (CIL), M/s. Indian Oil Corporation Ltd. 
(IOCL) & FCIL/HFCL by name M/s Hindustan Urvarak & Rasayan Ltd. (HURL) hereinafter 
also referred to as “OWNER”, for setting up a brown field Ammonia Urea Complex along 
with its associated offsite & utility facilities at existing fertilizer complex of FCIL, Gorakhpur, 
in the State of Uttar Pradesh. 

 
1.1.1      Projects & Development India Ltd. (PDIL) has been retained as Consultant for providing 

Engineering Consultancy Services and Project Management Services for the aforesaid 
project. 

 
1.2      LOCATION OF THE PROJECT SITE 
 

The existing Gorakhpur Fertilizer unit of FCIL is located at about 12 km north from 
Gorakhpur town in eastern part of Uttar Pradesh on NH-28. It has good connectivity both 
by road and rail. The nearest airport Gorakhpur Air Port which is 21 km from Gorakhpur 
Fertiliser unit and has flights to and from Delhi via Lucknow and Kolkata via Patna. 

 
2.0 SCOPE OF PROPOSAL 
 

The scope of work is to construct bagging plant for product urea and structural pipe rack. 
The work shall consist of but not limited to the followings:- 

 
A) BAGGING BUILDING, WAGON LOADING PLATFORM, CONVEYOR GANTRY & 

TRANSFER TOWER 
 

 RCC framed Bagging Building of approx 26m wide, 150m long and 40m height. 
 Shaded structural steel Railway loading platform of approx. 35m wide and 648m 

long. 
 Conveyor Gantry. 
 Transfer Tower and Screen House. 
 Equipment and Supporting Platform 

 
B) PIPE RACK STRCUTURE 

 
 Approx 900 m long Structural steel Pipe-Rack. 
 Road Crossing. 
 Pipe Sleeper. 
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 CIVIL WORKS 

 
The scope of civil works shall include the following main items or works and related works:- 

 
I. Earth work concerning site grading, top soil removal, filling and/or mass Excavation (if  

 any), excavation for foundation for Urea Bagging plant system, Floor & pits etc.  
II. Stripping of pile. 
III. Reinforced cement concrete works consisting of reinforced concrete pile cap, 

foundations and structures. 
IV. Concrete trenches for piping/cables etc.                
V. Slab, Staircase. 

VI. Concrete paving. 
VII. Drains. 

VIII. Brick Works. 
IX. Plastering, Whitewashing, Painting. 
X. Epoxy Coating of Concrete slab at different level. 

XI. Toilets and associated sanitary fitting. 
XII. Other miscellaneous work. 

 
 STRUCTURAL WORKS 

 
The scope of structural works shall include Providing, Erecting and preparation of 
fabrication drawings of structural steel works for:- 

 
I. Providing & Erecting Structural Members. 

II. Providing & Fixing grating planks for platforms. 
III. Providing & Fixing chequered plates. 
IV. Providing & Fixing Hand railings etc. 
V. Providing & Fixing Anchor bolt. 

VI. Other miscellaneous work. 
 

The scope of work shall also include any other item of work required to complete the work 
in all respects as per the specifications, drawings and instructions of Engineer-in-charge 
whether specifically mentioned or not in the tender documents. 

 
REFER PART-II, TECHNICAL FOR DETAILED SCOPE OF WORK  

 
3.0 BIDDING DOCUMENTS 
 

The bidder is expected to examine the bidding documents, including all instructions, Pre-
Qualification Criteria, Forms, Annexure, Terms and Conditions of Contract, Specifications, 
Drawings and other documents and to fully familiarize itself with the requirements of the 
bidding documents. Failure to furnish all the information required by the Bidding 
Documents or the submission of a bid not substantially responsive to the Bidding 
Documents in every respect may result in the rejection of the Bid.  
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In case of any inconsistency, in the interpretation of meaning of any part of this Tender 
Documents, the BIDDER shall give his best endeavor to resolve the inconsistency by 
expressing his assumption through his proposal to OWNER. 

  
4.0 AMENDMENT OF BIDDING DOCUMENTS 
 

Bidders shall examine the Bidding documents thoroughly and inform the OWNER of any 
apparent conflict, discrepancy or error.  
 
At any time prior to the deadline for submission of bids as well as up to priced bid opening, 
the OWNER may, for any reason whether at its own initiative or in response to a 
clarification or modification requested by any prospective Bidder(s), modify the Bidding 
documents, if required.  
 

Notice of issuance of any Amendment to the bidding document 
(Corrigendum/Addendum/Amendment) if any, shall be hosted on PDIL website and shall 
not be advertised in press. The same shall also be notified in the websites of any one or 
more of the JV companies comprising HURL (viz. IOCL, NTPC, CIL & FCIL/HFCL). 
Bidders are therefore advised to visit the website regularly for downloading the details of 
amendment to bidding document. The Bidders will be required to acknowledge notification 
of any such amendment to the Bidding documents. Bidders shall confirm the inclusion of 
Addendum/Corrigendum in their bid and shall follow the instructions issued along with 
addendum/corrigendum  
 

In order to afford Bidders reasonable time to take the amendment, issued prior to 
submission of Bids, into account in preparing their Bids, OWNER may, at its discretion, 
extend the deadline for the submission of Bids. 

 
5.0 LANGUAGE OF THE BID 
 
 The Bid prepared by the Bidders and all correspondence and documents relating to the 

Bid exchanged by the Bidder and the CONSULTANT/ OWNER shall be written in the 
English language and all units shall be in Metric system.  Any printed literature furnished 
by the Bidder may be written in another language, provided that such literature is 
accompanied by an English translation, in which case, for purpose of interpretation of the 
Bid, the English translation shall govern. 

  
6.0 TIME SCHEDULE 
 
6.1 Bidder shall be required to complete the WORK under the CONTRACT in accordance with 

the following: 
 

PROJECT COMPLETION DATE 16 Months from the Effective Date of 
Contract (EDC) 

 
6.2 The “Effective Date of Contract” shall be the date of issuance of LOI (Letter of Intent) by 

the Owner. 
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6.3 The basic consideration and essence of the Contract
 
is the strict adherence to the time 

schedules for performing the specified works as stipulated in the Contract. 
 
7.0 SIGNATURE ON BIDS 
 
7.1 The Bid must contain the name, designation and place of business of the person or 

persons making the Bid and must be signed and sealed, on each page, by the Bidder with 
his usual signature. The names of all persons signing should also be typed or printed 
below the signature. The Bidder shall submit authority letter / Power of Attorney / Board 
Resolution in favour of the authorized signatory(s) of the Bid. The Bidder's name stated on 
the proposal shall be the exact legal name of the Bidder.  

 
7.2 Bids by bodies corporate/ limited Companies must be signed with the legal name of the 

Corporation/Limited Company by the President, Managing Director or by the Company 
Secretary or any other person or persons holding Power of Attorney for signing their Bid.  
 

7.3 Power of Attorney issued by the Board of Directors / CEO / MD / Company Secretary of 
the Bidder/ all partners in case of Partnership Firm / Proprietor in favor of the authorized 
employee(s) of the Bidder, in respect of the particular tender for signing the Bid and all 
subsequent communications, agreements, documents etc. pertaining to the tender and to 
act and take any and all decision on behalf of the Bidder, is to be submitted. The 
authorized employee(s) of the Bidder shall be signing the Bid and any consequence 
resulting due to such signing shall be binding on the Bidder.  
 

7.4 Bid shall contain no cuttings, erasures or overwriting except as necessary to correct errors 
made by the Bidder in which case each such corrections or other changes in the Bid 
documents shall carry the initials of the person(s) signing the Bid.  

 
7.5 Bids not conforming to the above requirements of signing may be disqualified. 
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8.0 PRE-QUALIFICATION CRITERIA (PQC) 

 
Evaluation of Technical and Commercial offers shall be carried out for only those Bidders 
who shall meet the Pre-qualification Criteria. 

 
8.1       TECHNICAL CRITERIA 
 
8.1.1 The Bidder, meeting the requirements must have executed Similar Works*  during last 

Seven (7) years ending last day of the month previous to the one on which NIT is invited, 
should be either of the following :  
 

One completed Work with contract value not less than INR 70.60 Crore  
OR 

Two completed Works each works with contract value not less than INR 44.15 Crore 
OR 

Three completed Works each works with contract value not less than INR 35.30 Crore 

 
*Similar Works means: Industrial / Plant buildings of RCC and Structure Steel 
Construction  
 
To meet the criteria (8.1.1) above, the bidder shall submit photo copies as a documentary 
proof of the following documents : 

 
i. Work Orders with full technical details with Drawing/Document indicating the 

Dimensions, Detailed Scope of the Work and Completion Period. 
ii. Completion Certificate regarding satisfactory completion indicating LOA / Work 

Order no., Name of Work, Contract Value, Scope of Work, Contract period and 
actual Date of Completion 

 
For clause 8.1.1, a Job executed by a Bidder for its own plant/ project cannot be 
considered as experience for the purpose of meeting PQC of the tender. However, jobs 
executed for Subsidiary / Fellow subsidiary / Holding company will be considered as 
experience for the purpose of meeting PQC subject to submission of tax paid invoice (s) 
duly certified by Statutory Auditor of the Bidder towards payments of statutory tax in 
support of the job executed for Subsidiary / Fellow subsidiary / Holding company. Such 
Bidders to submit these documents in addition to the documents specified to meet PQC. 
 

8.2 FINANCIAL CRITERIA 
 

8.2.1 Average Annual financial turnover during three (03) financial years i.e. 2016-17, 2015-16, 
and 2014-15 of the bidder meeting the requirement as per clause above experience 
criteria should be at least INR 26.45 Crore.  

 
8.2.2 Net Worth of the Company should be positive during the last financial year ending 31st 

March 2017. 
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8.2.3 The Bidder will submit Solvency certificate not more than six months old from the date of 
issue of NIT from their Banker for a value not less than INR 35.30 Crore or minimum 
credit ratings of “A” from ICRA/CRISIL etc OR equivalent reputed institutions, OR 
financing / unutilized credit limits from bank of value not less than INR 35.30 Crore valid 
as on date of issue of NIT.  

To meet the criteria (8.2.1 & 8.2.2) above, bidder shall submit Audited Annual Statements 
(Balance Sheet and Profit & Loss account) of the company for three (3) financial years i.e. 
2016-17, 2015-16, and 2014-15. 

 
8.3 AUTHENTICATION OF ALL DOCUMENTS SUBMITTED AGAINST PQC 
 

Technical Criteria : All documents in support of technical criteria of PQC to be furnished 
by the bidder shall necessarily be: 

 

Duly certified / attested by Chartered Engineer and Notary Public with legible stamp.

 
Financial Criteria : All documents in support of financial criteria of PQC to be furnished by 
the bidder shall necessarily be: 

 
Shall submit “Details of Financial capability of Bidder” in prescribed format (as per 
Annexure-1.21), duly signed & stamped by a Chartered Accountant. 
 
Further, a copy of Audited Annual Financial Statements submitted in bid shall be duly 
certified / attested by Notary Public with legible stamp.

 
Note : The Authentication of PQC Documents of the Bidders Qualified after Techno-
commercial (unpriced) Evaluation may be checked through Original documents. 

 
 
9.0 EARNEST MONEY DEPOSIT (EMD) AND COMPLIANCE TO ALL THE PROVISIONS 

OF THE BIDDING DOCUMENT / NIL DEVIATION 
 
9.1   EARNEST MONEY DEPOSIT (EMD) 
 
9.1.1      Bids must be accompanied with 'Earnest Money Deposit (EMD) / Bid Security' in the form 

of 'Demand Draft' or 'Banker's Cheque' or 'Bank Guarantee'. The amount of EMD shall be 
as indicated in the LIB (Letter Inviting Bid). The Bidder shall furnish as part of his Bid, EMD 
in the form of a Bank guarantee. 

 
9.1.2 In case EMD is submitted in form of BG, then the EMD offered shall be an irrevocable 

Bank Guarantee, issued by any scheduled nationalized bank (refer Annexure-1.25 for the 
list of approved banks) on a non judicial stamp paper of appropriate value, on a stamp 
paper of appropriate value. Performa of the Bank guarantee is enclosed as Annexure-1.11. 
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9.1.3 The Bank Guarantee shall be valid for a period of 90 days beyond validity of the Bid. The 
amount shall be as indicated in the Letter Inviting Bid for this NIT. The Bank Guarantee 
shall be extended suitably if there is a delay in awarding the contract. The relevant 
extension shall be on Bidders’ account. 

 

OR 
 

 EMD can also be furnished in the form of Demand Draft in favour of M/s. Hindustan 
Urvarak & Rasayan Limited, payable at Delhi for value as outlined in the Letter Inviting 
Bid (LIB) for this NIT.  

 
EMD will not carry any interest. 
 

9.2      COMPLIANCE TO ALL THE PROVISIONS OF THE BIDDING DOCUMENT / NIL 
DEVIATION 
 
The Bidders are advised that while making their Bid and quoting prices, all conditions may 
appropriately be taken into consideration. No deviation, whatsoever, is permitted by the 
Owner to the provisions of Bidding Documents and its subsequent Amendment(s) / 
Clarification(s) / Addenda / Errata if any, issued by the Employer. Bidders are required to 
certify their full compliance to the complete Bidding Documents and its subsequent 
Amendment(s) / Clarification(s) / Addenda / Errata if any, issued by the owner by 
submitting the ‘No Deviation Certificate’ as per Annexure-1.3 in the tender documents. In 
case the Certificate as per Annexure-1.3 duly signed and stamped is not furnished, the bid 
shall be rejected.                      
 
Acceptance of above shall be considered as Bidder's confirmation that any deviation to the 
Bidding Documents found anywhere in their Bid Proposal, implicit or explicit shall stand 
unconditionally withdrawn, without any cost implication whatsoever to owner, failing which 
the bid shall be rejected and bid security shall be forfeited 

 
9.2.1 Bidders shall submit their EMD in original along with No Deviation Certificate and Integrity 

Pact, at following address.  
 
The envelope shall be super scribed with: 
 
"CIVIL AND STRUCUTRAL WORKS FOR BAGGING BUILDING, WAGON LOADING 
PLATFORM, CONVEYOR GANTRY & TRANSFER TOWER AND PIPE RACK 
STRUCTURE AT HURL, GORAKHPUR, UTTAR PRADESH” 

 
Projects & Development India Ltd. 
(A Govt. of India Enterprise) 
PDIL Bhawan, A-14, Sector-1, 
Noida-201301, UP, India 
 
Kind Attention :  Mr. Sumit Kumar, Project Manager 
EPBX No. + 91-120-2529842 / 43 / 47 / 51 / 53 / 54 Extn. 374 
Fax no. + 91-120-2529801 / 91 
E-mail : sumit.kumar@pdilin.com 
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9.3 The bid must be accompanied by EMD in original along with No Deviation Certificate and 
Integrity Pact. The owner allows only those bids to be opened whose EMD in original has 
been received by the owner before the Techno-Commercial bid opening.  

 
9.4 The EMD of unsuccessful Bidders will be returned by OWNER/CONSULTANT without any 

interest to the unsuccessful Bidders as promptly as possible on acceptance of Bid of the 
successful Bidder or when the Bidding process is cancelled by OWNER/CONSULTANT, 
whichever is later.  Bidders may indicate the name and address in whose favour the said 
EMD shall be returned. 

 
9.5 The successful Bidder's EMD will be discharged upon the Bidder accepting and signing 

the Contract and furnishing the Security cum Performance Bank Guarantee. 
 
9.6     The EMD shall be forfeited and appropriated by OWNER/CONSULTANT in regard to the 

NIT without prejudice to any other right or remedy to OWNER under the following 
conditions: 

 
a) If a Bidder withdraws his Bid during the validity or extended validity period.  
b) If the bid is varied or modified in a unilaterally by the bidder during the validity or 

extended validity period. 
c) Any effort by the bidder to influence the Owner on bid evaluation, bid comparison or 

contract award decision.  
d) In the case of a successful Bidder, if the Bidder fails to duly sign the CONTRACT 

within the stipulated timeframe, and/or meet the stipulations for signing the 
CONTRACT within the said timeframe.  

 

OR 
  

If the successful bidder is seeking modifications to the agreed terms and conditions 
after issue of Letter of Intent   (“LOI”) and prior to signing of the Contract. 

 

OR 
  

If the successful bidder fail to furnish Security cum Performance Bank Guarantee 
within 30 days of issuance of the LOI.  

 
 
10.0 COST OF BIDS 
 

 The Bidder shall bear all costs associated with the preparation and submission of the Bid, 
and OWNER / CONSULTANT will, in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the bidding process. 

 
11.0 MODIFICATION AND WITHDRAWAL OF BIDS 
 
11.1 The Bidder may modify or withdraw its Bid after the Bid’s submission, but before the last 

date and time of Bid submission as specified in this NIT provided that written notice of the 
modification or withdrawal is received by OWNER/ CONSULTANT prior to the deadline 
prescribed for submission of Bids. 

 
11.2 A withdrawal notice may also be sent by E-mail in signed and scanned form not later than 

the deadline for submission of Bids. 
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11.3 In case any clarifications are sought by the OWNER/CONSULTANT after opening of 
tenders, then the replies of the Bidder should be restricted to the clarification sought.  Any 
modification of a Bid by the Bidder (including a modification which has the effect of altering 
the value of the said Bid) after opening of Technical and Commercial Bids without specific 
reference by the OWNER shall render the Bid liable to be rejected without notice and 
without further reference to the Bidder. 

 
11.4 No bid may be withdrawn in the interval between the deadline for the submission of bids 

and the expiration during the validity or agreed extension validity period duly agreed by the 
bidder.  Withdrawal or unsolicited modification of a bid during this interval shall result in the 
Bidder’s forfeiture of its EMD. 

 
12.0 INFORMATION REQUIRED WITH THE BID  
 
12.1 All technical information shall be furnished as per Part-II, Technical. In addition, the bidder 

shall ensure that Technical and Un-priced Commercial Bid has been submitted.  
 
12.2 Requirement of Manpower / Equipment / Tools & Tackles for timely completion of the 

project. 
 
12.2.1  Bidder shall furnish tentative month wise manpower requirement till completion of the job.  
 
12.2.2 Bidder shall also furnish a tentative break up of equipments, tools & tackles for timely 

execution of job. 
 
13.0 PRELIMINARY EXAMINATION 

  
13.1       Full compliance to the complete provisions of the Bidding Documents and its subsequent 

Amendment(s) / Clarification(s) / Addenda / Errata if any, issued by the owner will be 
checked first in terms of para clause 9.2 above and other requirements of the bidding 
documents in respect of No deviation Certificate and Integrity pact. In case those 
documents duly signed and stamped are not found in separate envelope / techno-
commercial bid and / or they are not found as per format of the bidding document, the 
bidder will be asked to furnish the same as per the format before price bid opening. Failure 
to comply with this requirement, the bid shall be rejected.  

 
13.2 The Owner/Consultant will examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether the documents have been 
properly signed, whether validity of the Bid is in conformity with ITB and whether the bids 
are generally in order. 

 
13.3 Prior to the detailed evaluation, the Owner/Consultant will determine the substantial 

responsiveness of each Bid with reference to the bidding   documents.  For purpose of this 
article a substantially responsive Bid is one, which conforms to all the terms and 
conditions of the bidding documents without material deviations. The Owner/Consultant's 
determination of a Bid's responsiveness is to be based on the contents of the Bid itself, 
without recourse to extrinsic evidence. 

 
13.4 A Bid determined as substantially non-responsive is liable to be rejected by the 

Owner/Consultant and may not subsequently be made responsive by the Bidder   by 
correction of the non-conformity. 



 TENDER DOCUMENT FOR CIVIL AND 
STRUCTURAL WORKS FOR BAGGING BUILDING, 

WAGON LOADING PLATFORM, CONVEYOR 
GANTRY & TRANSFER TOWER AND PIPE RACK 

STRUCUTRE AT GORAKHPUR, UP 
 

INSTRUCTIONS TO BIDDERS 

EM250/E/G-204/P-
I/Sec.-1 

0 

DOC. NO. REV. 

 

Page 12 of 30 

 

FORM NO: 02-0000-0021F2 REV3                                                                                                                                                    All rights reserved 
 

 
13.5 The Owner/Consultant may waive any minor informality or non-conformity or irregularity in 

a Bid, which does not in their opinion constitute a material deviation. 
 
13.6 Under two stage bidding system, after a preliminary screening based on both technical 

and un-priced commercial evaluation, Bidders will be short-listed. In the event that any 
clarifications are required, then such clarifications shall be obtained from such short listed 
bidders only. Based on the clarifications, the technically acceptable Bidders shall be asked 
to submit the revised price. 

 
14.0 LOCAL CONDITIONS 
 
14.1   It will be imperative on each Bidder to fully make aware himself of all local conditions and 

factors which may have any effect on the execution of the works covered under these 
specifications and documents. Bidder shall inspect the site, examine and obtain at its cost 
and responsibility, all information required and satisfy himself regarding all matters and 
things such as access to site, communications, transport, right of way, the type and 
number of equipment and facilities required for the work, availability of local labour, 
materials and their rates, local working conditions, weather, flood levels, sub-soil 
conditions, natural drainage, and all information that may be necessary for preparing its 
Bid, performance of work and other obligations and related matters.  By submitting the Bid 
the Bidder shall be deemed to have acknowledged and agreed that ignorance of the site 
and other said conditions shall not be basis for any claim for compensation or extension of 
time or loss of profits etc. and the OWNER shall not be liable on account thereof in any 
manner whatsoever to the Bidder or any person claiming through or under the Bidder. 

 
14.2 Bidders must before submission of their Bids, acquaint themselves with all applicable 

regulatory and other legal requirements pertaining to insurance and health, safety and 
environment requirement in India and rules related to work permit and visa requirements in 
India or in any way or manner affecting the performance of Scope of Work, the Contractor 
and the Plant operation and performance including social security, safety, pollution control, 
permits, licenses, and the other statutory requirements and regulations.  The submission 
of a Bid by the Bidder will be construed as evidence that such an examination was made 
and the Bidder shall not raise at any time later any claims/disputes against the Owner and 
the Owner shall not be liable for the same in any manner whatsoever. 

 
14.3 The Owner shall not entertain any request for clarification from the bidder, regarding such 

local conditions. 
 
14.4  The Bidder shall be deemed to have prepared the Bid on the basis of its independent 

judgment and to have made all necessary allowances and provisions to ensure that the 
PROJECT will meet all technical specification prescribed hereunder in the tender 
document and will be entirely suitable for the purpose for which it is intended. Accordingly, 
at the time of submission the Bid Price will, without extra price and/or extension of time, be 
held to include everything implicitly or otherwise required or necessary for the proper and 
timely completion of the WORK in accordance with the CONTRACT. Further, in case of  
any contract awarded under these specifications and documents, neither any change in 
the time schedule of the Contract nor any financial adjustments arising thereof shall be 
permitted by the Owner, which are based on the lack of such clear information or its effect 
on the cost of the works to the Bidder. 

 
14.5 Visit to site at BIDDER’s cost and expense. 
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15.0 PRICE BASIS & CURRENCY OF BIDS  
 
15.1 The Bidder shall quote in Indian Rupees only. 
 
15.2 The price/rate to be quoted by the Contractor shall be fixed and firm shall be valid until 

completion of the Contract to be executed with the successful Bidder pursuant hereto and 
shall not be subject to variation/escalation on any account except as otherwise specifically 
provided in the Contract documents. 

 
15.3 Site is located at Gorakhpur, Uttar Pradesh and the bidder are required to check & confirm 

before bidding for applicability of all taxes & duties for the procurement of supply and 
service by them for the execution of contract. 

 
15.4    The Bidders shall quote in their proposals, the firm Price/Rate for the entire scope of work 

as per Schedule of Rates (SOR), inclusive of all taxes, duties, levies, BOCW Cess (if any) 
etc. except GST. GST shall be paid/ reimbursed at actuals on submission of the GST 
invoice limited to their quote in price bid. (Refer Section-5 of Part-II, Technical for 
Schedule of Rates). 
        

15.5 All bank charges of bidders bankers shall be to the Bidder’s account and all Bank charges 
of Owner's bankers shall be to Owner’s account. 

 
15.6   Income Tax, or any other tax and surcharge as applicable shall be deducted at source 

from the bills of the contractor and a certificate to that effect shall be issued by the Owner.  
 
16.0 CONSORTIUM BIDS  
 

Joint Venture / Consortium Bids are not acceptable. 
 
17.0 NUMBER OF BIDS 
 
17.1 A bidder shall on no account submit more than one bid either directly or indirectly. 
 
17.2 A bidder shall be deemed to have submitted an indirect bid if a subsidiary of the bidder is 

also a direct or indirect bidder in an independent bid or if the bidder or its subsidiary has 
with its consent been indicated as a sub-contractor in any other bid or even if not so 
indicated has entered into any arrangement (whether disclosed or undisclosed) with any 
other bidder or with a sub-contractor of that bidder for the performance of any work for that 
other bidder upon an award of the work to that other bidder. 

 
17.3 If a bidder makes more than one bid and/or directly or indirectly participates in another bid 

as contemplated under 17.2 above, all the bids of the bidder, including the bid of the 
bidder in whose bid the first named bidder has directly or indirectly participated, may be 
considered as cartel bids and may be rejected. If the factum of such bid(s) is discovered 
after the notification of award, the resultant contract shall be liable to be terminated 
pursuant to the provisions for termination contained in the General Conditions of Contract. 
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18.0 CONFIDENTIALITY OF DOCUMENTS 
 
  Bidders shall treat the bidding documents and contents therein as strictly confidential.  
 
19.0 TAXES AND DUTIES 
  
19.1 The Prices/Rates shall include all taxes & duties, levies, BOCW Cess (if any) etc. including 

but not limited to custom duty, personnel and corporate tax, except GST. GST shall be 
paid/ reimbursed at actuals on submission of the GST invoice limited to their quote in price 
bid. 

 
19.2 Bidders are required to ascertain themselves the prevailing rates of applicable taxes & 

duties including income tax rates as applicable on the scheduled date of submission of 
price bids and Owner would not undertake any responsibility whatsoever in this regard. 
However, due to any subsequent change in law, liability of the Owner as regards to 
payment of duties and taxes would be governed by Clause 39.0 of Special Conditions of 
Contract on subsequent legislation. 

 
19.3 Please note that the responsibility of payment of above taxes thereupon lies with the 

Service Provider only. Contractor providing taxable service shall issue an Invoice as per 
the law, a Bill or as the case may be, a Challan which is signed, serially numbered and in 
accordance with GST rules. The invoice shall also contain the following:  

 
(a) Name, Address & GST Registration No. of such Person/Contractor  
(b) Name & Address of the Person/Contractor receiving Taxable Service  
(c) Description, Classification & Value of Taxable Service provided like HSN/SAC Code. 
(d) GST Amount /Cess thereupon, if any.  
 
Payments to Service Provider for claiming GST amount will be made provided the above 
formalities are fulfilled. Further, OWNER may seek copies of challan and certificate from 
Chartered Accountant for deposit / submission of Return of GST thereupon collected from 
Owner.  
 
Any changes in statutory rules and regulations under GST regime shall be followed by 
Contractor. 
 
Refer Annexure-1.20 of Part-I (Commercial) for General Guidelines for Goods & 
Service Tax (GST). 

 
20.0 DETERMINATION OF BID’S RESPONSIVENESS 
 
20.1       The Owner's determination of a bid's responsiveness is to be based on the contents of the 

bid itself without recourse to extrinsic evidence. If a bid is not substantially responsive, it 
will be rejected by the Owner, and may not subsequently be made responsive by the 
Bidder by correction of the nonconformity. 

  
20.2  It is important that Bidder clearly demonstrates his experience and capability, giving 

OWNER/CONSULTANT a high level of confidence that if awarded, the Bidder will be able 
to perform the works within the stipulated Time Schedule and quoted rate/price and 
meeting all other requirements listed in the Bidding document. 
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20.3 Bidder is requested to furnish the complete and correct information required for evaluation 

of his Bid. If the information with regard to resources and concurrent commitments or any 
other information/documentation forming basis of evaluation is found incomplete/incorrect, 
the same may be considered as adequate ground for rejection of the Bid. 

 
20.3 Examination of bids and determination of responsiveness  
 
20.3.1 The owner’s determination of bid’s responsiveness is based on the content of the bid only. 

Prior to the detailed evaluation of Bids, the Owner will determine whether each Bid:-  
 

(a)  Meets the "Pre-Qualification Criteria" of the Bidding Documents;  
(b)  Has been properly signed;  
(c)  Is accompanied by the required 'Earnest Money;  
(d)  Is substantially responsive to the requirements of the Bidding Documents; and  
(e) Provides any clarification and/or substantiation that the Owner may require to 

determine responsiveness pursuant to Clause-20.3.2 of this ITB 
 
20.3.2  A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bidding Documents without material deviations or reservations or 
omissions for this purpose Owner defines the foregoing terms below:-  

 
(a)  “Deviation” is departure from the requirement specified in the tender documents.  
(b)  “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirement in the tender documents.  
(c)  “Omission” is the failure to submit part or all of the information or documentation 

required in the tender document. 
 
20.3.3  A material deviation, reservation or omission is one that,  
 

(a)  If accepted would,  
 

i)  Affect in any substantial way the scope, quality, or performance of the job as   
specified in tender documents.  

ii)  Limit, in any substantial way, inconsistent with the Tender Document, the 
Owner’s rights or the tenderer‟s obligations under the proposed Contract.  

 

b)  If rectified, would unfairly affect the competitive position of other bidders presenting 
substantially responsive bids. 

 
20.3.4  The Owner shall examine all aspects of the bid to confirm that all requirements have been 

met without any material deviation, reservation or omission.  
 
20.3.5  If a Bid is not substantially responsive, it may be rejected by the Owner and may not 

subsequently be made responsive by correction or withdrawal of the material deviation, 
reservation or omission. 

 
21.0 SUBMISSION OF BIDS 

 
21.1  The Bid shall be submitted in electronic format (through CPP portal) as per time schedule 

mentioned in the Letter Inviting Bid. 
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The Bidder shall submit Bid Security / EMD in physical form only at the address mentioned 
at Clause 9.0 of Instruction to Bidders.   

 
21.2 Instruction for Online Submission of Bid 
 
 Instructions to the Bidders to submit the bids online through the Central Public 

Procurement Portal for e-Procurement at https://eprocure.gov.in/eprocure/app 
 
1) Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of 

the contractors/bidders on the e-procurement / e-tender portal is a prerequisite for e-
tendering.  

 
2) Bidder should do the enrolment in the e-procurement site using the “Click here to 

Enroll” option available on the home page. Portal enrolment is generally free of 
charge. During enrolment/registration, the bidders should provide the correct/true 
information including valid email id. All the correspondence shall be made directly 
with the contractors/bidders through email id provided. 

 
3) Bidder need to login to the site thro’ their user ID/ password chosen during 

enrolment/registration. 
 
4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing 

key usage) issued by SIFY / TCS / nCode / eMudra or any Certifying Authority 
recognized by CCA India on eToken / SmartCard, should be registered. 

 
5) The DSC that is registered only should be used by the bidder and should ensure 

safety of the same. 
 
6) Bidder may go through the NIT / tenders published on the site and download the 

required NIT documents/schedules for the tenders he/she is interested. 
 
7) After downloading / getting the NIT/ Tender document/schedules, the Bidder should 

go through them carefully and then submit the documents as asked, otherwise bid 
will be rejected. 

 
8) If there are any clarifications, this may be obtained online thro’ the tender site, or 

thro’ the contact details. Bidder should take into account the corrigendum published 
before submitting the bids online. 

   
9) Bidder then logs in to the site through the secured log in by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of 
the e-Token / Smart Card to access DSC. 

 
10) Bidder selects the tender which he/she is interested in by using the search option & 

then moves it to   the ‘my tenders’ folder. 
 
11) From my tender folder, he / she selects the tender to view all the details indicated. 
 
12) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 
documents as asked otherwise, the bid will be rejected. 
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13) Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the tender document/schedule and generally, they can be in PDF/xls/rar/zip/dwf 
formats. If there is more than one document, they can be clubbed together and can 
be provided in the requested format. Each document to be uploaded through online 
for the tenders should be less than 2 MB. If any document is more than 2MB, it can 
be reduced through zip/rar and the same can be uploaded, if permitted. Bidders Bid 
documents may be scanned with 100 dpi with black and white option. However of the 
file size is less than 1 MB the transaction uploading time will be very fast. 

 
14) If there are any clarifications, this may be obtained through the site, or during the 

pre-bid meeting if any. Bidder should take into account the corrigendum published 
from time to time before submitting the online bids. 

 
15) The Bidders can update well in advance, the documents such as certificates, annual 

report details   etc., under My Space option and these can be selected as per tender 
requirements and then send along with bid documents during bid submission. This 
will facilitate the bid submission process faster by reducing upload time of bids. 

 
16) Bidder should submit the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid 
submission due date & time for the tender. Scanned copy of the instrument should 
be uploaded as part of the offer. 

 
17) While submitting the bids online, the bidder reads the terms & conditions and 

accepts the same to proceed further to submit the bid packets. 
 
18) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD 

as applicable and enter details of the instruments. 
 
19) The details of the DD/any other accepted instrument, physically sent, should tally 

with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise submitted bid will not be acceptable. 

 
20) The bidder has to digitally sign and upload the required bid documents one by one 

as indicated. Bidders to note that the very act of using DSC for downloading the bids 
and uploading their offers shall be deemed to be a confirmation that they have read 
all sections and pages of the bid document including General conditions of contract 
without any exception and have understood the entire document and are clear about 
the requirements of the tender requirements. 

 
21) The bidder has to upload the relevant files required as indicated in the cover content. 

In case of any irrelevant files, the bid will be rejected. 
 
22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rate 

offered should be entered in the allotted space only and uploaded after filling the 
relevant columns. The Price Bid / BOQ template must not be modified/ replaced by 
the bidder; else the bid submitted is liable to be rejected for this tender. 

 
23) The bidders are requested to submit the bids through online e-tendering system to 

the Tender Inviting Authority (TIA) well before the bid submission end date & time (as 
per Server System Clock). The TIA will not be held responsible for any sort of delay 
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or the difficulties faced during the submission of bids online by the bidders at the 
eleventh hour. 

 
24) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), 

the acknowledgement number, given by the system should be printed by the bidder 
and kept as a record of evidence for online submission of bid for the particular tender 
and will also act as an entry pass to participate in the bid opening date. 

 
25) The time settings fixed in the server side & displayed at the top of the tender site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 
system. The bidders should follow this time during bid submission. 

 
26) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the 
time of bid opening. 

 
27) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/bid openers public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid 
openers. 

 
28) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 
 
29) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 
browser.  

 
Note: A bidder shall submit only one bid in the same bidding process. A Bidder who 
submits more than one bid will cause all their bids disqualified in the said bidding process. 

 
21.3   The Bidder is expected to examine all instructions, forms, terms and conditions in the NIT. 

The NIT together with all its attachments thereto, shall be considered to be read, 
understood and accepted by the Bidders. Failure to furnish all information required or 
submission of a Bid not responsive to the NIT in every respect will be at the Bidder’s risk 
and may result in the rejection of the Bid. 

 
21.4 Pre-qualification Bid and Technical & Commercial Bid in two Sections, as specified 

below. 
   

SECTION-I : PRE-QUALIFICATION BID (Refer Clause 8.0) 
 

i. Letter of Submission  
 

ii. Pre Qualification Criteria in favour of Experience Criteria as per Exhibit-1 along 
with Copies of Work Orders, Certificates from End User/OWNER and completion 
certificates in support of prequalification requirement.  
   

iii. Pre Qualification Criteria in favour of Financial criteria as per Exhibit-2 along 
with copies of Work Orders, Completion/ Acceptance certificates and Annual 
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audited Report for the last three financial years. Annual Reports shall be a 
verifiable statement of annual accounts certified by a Chartered Accountant or 
Public Accountant in the form of printed annual reports or similar document. 
 

iv. Format for Financial Capability of Bidder as per Annexure-1.21 

v. Solvency Certificate from Bidder’s bankers as per Annexure-1.18. Date of Issue 
of this certificate should not more than six months old from the date of issue of 
NIT. 
 

 
SECTION-II : TECHNICAL AND COMMERCIAL BID  

  
i)  Photocopy of Earnest money Deposit (EMD)  

ii)  Power of Attorney of Bid Signatory from the Competent Authority as per Annexure-
1.26 

iii)  Tender Acceptance Letter as per Annexure-1.1 

iv)  Commercial Questionnaire as per Annexure-1.2 

v)  No Deviation Certificate as per Annexure-1.3 

vi)  Details of Similar Works Executed as per Annexure-1.4 

vii)  Current Commitments of the Bidder as per Annexure-1.5 

viii)  Deployment Schedule of Supervisory Personnel as per Annexure-1.6 

ix)  Deployment Schedule of Construction Equipment as per Annexure-1.7 

x)  Details of Equipment Proposed to be used for this work as per Annexure-1.8 

xi)  Contents of Bid and Check List as per Annexure-1.9 

xii)  A declaration shall be submitted as per Annexure-1.14 to the effect that Bidder 
have or had not been banned or blacklisted/del-listed by any PSU / Government 
Organizations. 

xiii)  Declaration by Bidder regarding Bidding Document as per Annexure-1.16 

xiv)  Photocopy of Integrity Pact as per Annexure-1.17 

xv)  EFT details as per Annexure-1.19 

xvi)  A declaration shall be submitted to the effect that Bidder submitting their Bid is not 
under liquidation, court receivership or similar proceedings as per Annexure-1.22 

xvii) Declaration by bidder for Past Safety Record as per Annexure-1.24 

xviii) Bidder to furnish PAN Number, TIN Number, PF/ESI Number, GST Number, Labor 
License Registration Number, Latest Income Tax Clearance Certificate / ITR etc. 
along with the bid. 

xix)  Price confirmation copy - A Photocopy of the Schedule of Prices, to be 
submitted strictly as per Section-5 of Part-II, Technical, prices being blanked out 
and in place indicating “Quoted” against each head, shall be submitted duly 
signed and stamped.  
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xx)  Master Index along with a copy of complete set of Bidding Documents of all 
technical and commercial amendments/addendums if any issued, duly signed and 
stamped on each page as a token of having received and read all parts of the 
bidding document and having accepted and considered the same in preparing 
their bid. 

xxi)  Any other information required in the Bidding Documents or considered relevant by 
the Bidder. 

  
For convenience, the Bid shall be compiled in the form of Specific Sections conforming to 
the above. In case of non-submission of above documents or submission of incomplete 
documents, the OWNER/CONSULTANT reserves the right not to evaluate such offers 
further and not to enter into correspondence in this regard after opening the Technical and 
Commercial Bid. 

 
 
21.5 PRICED BID 
 
21.5.1 Priced Bid shall consist of in the following manner: 
 

(i) Preamble to Price Bid. 
 

(ii) Priced Bid, duly filled in and completed in all respects, as per Section-5 of Part-II, 
Technical given in the Bidding Documents. 

 
21.5.2 Priced Bid shall be submitted duly signed and stamped on each page. This part shall not 

contain any condition whatsoever failing which the Bids shall be liable to be rejected. In 
case of any correction, the bidder shall put its signature and its stamp. Eraser fluid will not 
be allowed for making any correction.  

 
If the bidder has indicated “Not Applicable/Not Quoted” in the price bid, their bid 
will liable to be rejected and will not considered for price evaluation. However, if the 
bidder has indicated “Nil / Blank”, it will be consider as “Nil Percentage” and the 
Estimated Amount will be considered for evaluation and award, in case the bidder 
becomes successful. 
 

21.5.3 Prices must be strictly filled in format for “Schedule of Rates as per Section-5 of Part-II, 
Technical” enclosed as part of bidding document. If quoted in separate typed sheets and 
any variation in description, unit is noticed, the bid is liable to be rejected. In any case 
Bidder shall be presumed to have quoted against the description of work and the same 
shall be binding on the Bidder. 

 
21.6 Bidders shall indicate the PERCENTAGE RATE ABOVE (+) OR BELOW (-) on the 

Estimated Amount provided in the Schedule of Rates. The Quoted Percentage 
indicated by the bidder should be strictly quoted as specified in Section-5 of Part-II, 
Technical otherwise the bid may be rejected. 

 
21.7 Bidder is requested to Quote the Percentage (Above or Below) within 2 Decimal places. 

However, Digits beyond 2 decimal places will be ignored. 
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22.0 DEADLINE FOR SUBMISSION OF BIDS: 
 
22.1 Bids must be submitted not later than the time and date as specified in the Letter inviting 

Bid. 
  
22.2 The OWNER/ CONSULTANT may extend this deadline for the submission of Bids by 

amending the NIT documents in accordance with Clause No. 4.0 above. In such case all 
rights and obligations of the OWNER and Bidders under this NIT shall be subject to the 
extended deadline. 

 
22.3 Any bid received after the deadline specified in the NIT or as extended shall be liable to be 

rejected. 
 
23.0 OPENING OF BIDS 
 
23.1 Owner / Consultant will open Bids in the presence of Bidder’s representatives who choose 

to attend at Date and time specified on cover page of NIT or as informed by Owner / 
Consultant.  The Bidder’s representative(s) present during the Bids opening shall sign a 
Bids opening record sheet evidencing their attendance. 

 
23.2 The Bidder’s name, modifications, Bid withdrawal and such other details, as the Owner / 

Consultant at its discretion may consider appropriate, will be announced during Bids 
opening. The owner allow only those bids to be opened whose EMD in original has been 
received by the owner before the Techno-Commercial bid opening. 

 
23.3  The Bids shall be opened and evaluated in two stages: 
 
23.3.1 STAGE-I:  OPENING & REVIEW OF EMD, PRE-QUALIFICATION BID, TECHNICAL 

AND COMMERCIAL BIDS  
 
 On the date of Public Bid opening as indicated on the Letter Inviting Bid of this NIT, cover 

containing EMD shall be opened and reviewed. 
 

The OWNER / CONSULTANT will review the Bank Guarantee (BG) submitted by Bidder 
against EMD, with respect to: 

 
a. its value,   
b. validity & 
c. issuing Bank.  
d. the format attached with the tender document. 

 
 In case, the Bidder has not submitted the EMD or the BG submitted by the Bidder is not as 

per the requirement of NIT with respect to the above mentioned parameters, the Bids 
submitted by them may  be rejected.  

 
 If the EMD submitted by the Bidder is found to be in order with respect to above 

mentioned parameters but if there is a minor deviation with respect to the format enclosed 
with the NIT, the OWNER /CONSULTANT may at its discretion inform the Bidder who 
shall have to rectify the same before the date of opening of the Price Bid.  In case the 
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Bidder fails to rectify the EMD, its Bids will be rejected and the Bidder will be informed to 
take back its Bid, including the Price Bid. 
 
Thereafter, OWNER / CONSULTANT will open, Pre-qualification Bid, Technical and 
Commercial Bids of those Bidders, whose EMD is found to be in order as described here 
above. 

 
 OWNER / CONSULTANT will first review Pre-qualification requirement.  Technical and 

Commercial Bids shall be evaluated only for those bidders whose bid is found to be Pre-
qualified based on the Pre-qualification Criteria.  

 
               The owner, at its discretion, may hold post bid discussions with any one or all the bidders 

at a mutually suitable date & time. However, it will not be construed from invitation/ holding 
of post bid discussions that the bidders have been considered eligible for opening of their 
Price Bid. The discussion will cover all the aspects of bidder's offer in the Techno-
commercial proposal 

 
23.3.2 STAGE – II: OPENING OF PRICE BID 
 

Before opening the Priced Bid of the technically and commercially acceptable Bidders, if 
required, a meeting with the Bidders shall be arranged.  Date and Venue of such meeting 
shall be informed at the appropriate time.  
  
The date of the opening of the Price Bid shall be intimated to technically and commercially 
acceptable Bidders. The price bids of such shortlisted Bidders will be opened in the 
presence of Bidder’s representative who chooses to attend, on the date and time to be 
intimated. The bidder’s name, bid price and such other details as the OWNER at its 
discretion may consider appropriate, will be announced at the opening of price bids. 
 
The evaluation of the priced Bids shall be done as described under Clause No. 30.0 
of the ITB. 

 
23.3.3 If the Bids as judged by the OWNER are unresponsive, the NIT may be declared void and 

a new procedure for selection of CONTRACTOR as deemed appropriate by OWNER may 
be adopted. 

 
24.0 CORRECTION OF ERRORS  
 

Bids determined to be substantially responsive will be checked by the Owner/Consultant 
for errors.  

 
Errors will be corrected by the Owner/Consultant as follows:  

 
i) In case of any difference in the Quoted Percentage in Figures and in Words, the 

Percentage Quoted in Words shall prevail.  
 

ii) All errors in totaling of the amount column and in carrying forward total shall be 
corrected. 

 
The amount stated in the summary of Schedule of Rate will be adjusted in accordance with 
the above procedure for the correction of errors. If the Bidder does not accept the derived 
corrected value, the Bid will be rejected, and the EMD shall be forfeited. 
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25.0 POLICY FOR BID UNDER CONSIDERATION 
  
 Bids shall be deemed to be "Under Consideration" immediately after they are opened and 

until such time that the official intimation of award / rejection is made by the OWNER / 
CONSULTANT to the Bidders.  While the bids are under consideration, bidders and/or 
their representatives or other interested parties are advised to refrain from contacting by 
any means, the OWNER / CONSULTANT and/or his employees / representatives on 
matters related to the bids under consideration.   

 
The OWNER / CONSULTANT, if necessary will obtain clarifications on the bids by 
requesting for such information from any or all the Bidders, either in writing or through 
personnel contact as may be necessary.  The Bidder will not be permitted to change the 
substance of the bid after the bid had been opened. 

  
26.0 DISCUSSIONS WITH BIDDERS DURING TECHNO- COMERCIAL EVALUATION 
  

After opening of the Bids, to assist in the examination, evaluation and comparison of Bids, 
OWNER / CONSULTANT may, at its discretion, ask the Bidder for clarification on its Bid.   
The request for such clarification and the response shall be in writing either through fax or 
email. 
 
Further OWNER / CONSULTANT may ask BIDDER to visit OWNER's/ CONSULTANT’s 
office for technical, commercial or financial clarifications. 

 
BIDDER is expected to undertake such visits and participate in such meetings as and 
when called by the OWNER/ CONSULTANT. All costs related to such visits shall be 
borne by BIDDER. 
 
Consequent upon the discussions, if required OWNER / CONSULTANT may issue final 
amendment to the bid document. Bidders shall be required to submit their unconditional 
acceptance to final amendment. 
 
Bidder may be given a chance to furnish supplementary price bid indicating the price 
implication in view of final amendment, if any. The price implication (positive/negative) 
shall be given in the Section-5S of Part-II, Technical. Section-5S of Part-II, Technical 
shall be the exact replica of Section-5 of Part-II, Technical, SCHEDULE OF RATES 
super scribed as SUPPLEMENTARY PRICE BID. The same shall be considered for the 
purpose of evaluation. OWNER/ CONSULTANT’s decision in this regard shall be final 
and binding on the bidders. 
 
After opening of the Price Bid, no change in the quoted rate/price shall be sought, 
offered or permitted. 

 
27.0 EFFECT AND VALIDITY OF BID 
 
27.1   The submission of any bid connected with these documents and specifications shall 

constitute an agreement that the Bidder shall have no cause of action or claim against the 
OWNER/ CONSULTANT for rejection of his bid.  The OWNER / CONSULTANT shall 
always be at liberty to reject or accept any bid or bids at his sole discretion and any such 
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action will not be called into question and the Bidder shall have no claim in that regard 
against the OWNER/ CONSULTANT. 

 
27.2  The bids should be kept valid for acceptance for a period of 120 Days from the date of 

opening of Technical and Commercial Bids.  A Bid valid for shorter period may be rejected 
by the Owner as being non-responsive. 

 
               Under the exceptional circumstances, prior to expiry of the original Bid validity period, the 

OWNER/ CONSULTANT may request the Bidder for a specified extension in the period of 
validity.  The request and the responses thereto shall be made in writing or by telefax or by 
E-mail.  

 
27.3 In the event of OWNER/ CONSULTANT seeking extension of period of validity of the 

Priced Bids, the validity of EMD shall also be suitably extended.  
 
27.4 A Bidder agreeing to the request of OWNER/ CONSULTANT seeking extension will not be 

required nor permitted to modify his bid, and will be required to extend the validity of his 
EMD correspondingly. However, Bidders request for revision/adjustment of Priced Bid 
under such circumstances may be considered by the OWNER/ CONSULTANT. The 
provisions of Clause-9.0 regarding discharge and forfeiture of EMD shall continue to apply 
during the extended period of Bid Validity. 

 
28.0 COMPLETE SCOPE OF SUPPLIES / WORK  
 
28.1 The complete scope of supplies and work/services has been defined in the bidding 

documents. Only those bidders who take complete responsibility and who bid for the 
complete scope of supplies and work/services as contained in the bidding document shall 
be considered for further evaluation subject to meeting Pre-Qualification Criteria. 

 

28.2 If the contractor is required to engage a sub-contractor for any part of work, then such sub-
contractors shall have prior proven experience of similar work and shall require specific 
approval by OWNER. 

 
28.3 If a proposed sub-contractor has been approved by the OWNER, the CONTRACTOR shall 

not replace such approved sub-contractor with another sub-contractor without obtaining 
the OWNER’s prior approval for the proposed replacement. 

 
29.0 FIRM RATES / PRICE 
 

The price/rate quoted by the Contractor shall be fixed & firm and shall be valid until 
completion of the Contract, pursuant hereto and shall not be subject to variation / 
escalation on any account except as otherwise specifically provided in the Contract 
documents. The rates shall include all taxes & duties, levies, BOCW Cess (if any) etc. 
except GST. GST shall be paid/ reimbursed at actuals on submission of the GST invoice 
limited to their quote in price bid.  
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30.0 EVALUATION AND COMPARISON OF BIDS 
 
30.1 General 
 

30.1.1 The OWNER wishes to finalise the award of work of the facilities covered under this 
bidding documents within a limited time schedule. The bidders are advised to submit their 
bids complete in all respects conforming to all terms and conditions of the bid document. 

 
30.1.2 Bids shall be evaluated based on the information / documents available in the bid.  Hence 

bidders are advised to ensure that they submit appropriate and relevant supporting 
documentation along with their proposal in the first instance itself.  Bids not complying with 
the requirements of Bid Documents are liable to be rejected.  Bidders are advised to fill up 
all Annexure carefully and provide reference to all relevant documents given in their bid 
offer.  

 
30.1.3 Bidders shall indicate the PERCENTAGE RATE ABOVE (+) OR BELOW (-) on the 

Estimated Amount provided in the Schedule of Rates. The Quoted Percentage indicated 
by the bidder should be strictly quoted as specified in Section-5 of Part-II, Technical 
otherwise the bid may be rejected. Any conditional discount offered by the bidder shall not 
be considered for the purpose of evaluation, however, the same shall be considered for 
purpose of award. 

 
 The comparison shall be on the basis of Total Evaluated Cost derived by Quoted 

Percentage (Above or Below) in SCHEDULE OF RATES (Section-5 of Part-II, Technical) 
corrected pursuant to Clause No. 24.0 of the ITB. The Owner’s evaluation will also include 
the costs resulting from application of the evaluation procedures described in ITB Clause 
30.2. Any adjustments in price that result from the below procedures as per ITB Clause 
30.2 shall be added, for the purposes of comparative evaluation only. 

  
30.1.4 The work is not bifurcated. Hence, evaluation of bids shall be done as per clause no. 30.2 

below. The order will be placed on overall lowest basis. 
 

30.2 The financial comparison for selection of Lowest (L-1) Bidder / Contractor shall be arrived 
by using the following methodology: 

 
30.2.1 TOTAL EVALUATED PRICE : Total Evaluated Price shall be derived after Multiplying 

a Factor (i.e. 1 ± Quoted Percentage Rate indicated by the bidder for the items/100) 
by Estimated Amount plus charges towards GST. 

 
If any bidder does not indicate both GST rate and GST charges in Schedule of Rates 
(SOR) by stating NIL / Blank / Not Applicable / NA, GST @ 18% shall be loaded in their 
quoted price for the purpose of evaluation for such bidder. GST shall be paid/ 
reimbursed to such bidder at actual on submission of the GST invoice limited to the 
aforementioned rate i.e. 18% considered for the purpose of evaluation, in case of award to 
such bidder. 
  

30.2.2 If two or more bidders emerge as the Lowest evaluated bidders after evaluation, in such an 
event, Revised Percentage (which should be lower than Original Quoted Percentage) will 
be sought from those bidders and Re-evaluation will be carried out for selection of Lowest 
(L-1) Bidder. 
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31.0 PRICE VARIATION 
 
 The Bidder shall quote firm rate/price in the “Schedule of Rates (Section-5 of Part-II, 

Technical)”. Firm rate/price shall not be subject to any escalation on any account. Bids 
with variable prices shall be disqualified. 

 
32.0 REBATE 
 
32.1 No suo-moto reduction in price(s) by Bidders is permissible after opening of the price bid. 

If any Bidder unilaterally reduces the price(s) / percentage quoted by him in his bid after 
opening of price bids, such reduction shall not be considered for comparison of prices but 
shall be binding on the Bidder if he happens to be selected for award of work 

 
33.0 CONTACTING OWNER 
 
33.1 A Bidder shall not contact the OWNER/CONSULTANT on any matter relating to his bid 

from the time of priced bid opening to the time that the Contract is awarded, unless 
requested to do so in writing. Any effort by a Bidder to influence the 
OWNER/CONSULTANT in the OWNER’s/ CONSULTANT's decisions in respect of bid 
evaluation or contract award will result in the rejection of that Bid. 

 
34.0 AWARD OF CONTRACT 
 
34.1 Subject to ITB Clause 36.0, the OWNER will award the CONTRACT to the successful 

Bidder whose Technical and Commercial bid has been determined to be qualified, 
substantially responsive and Price Bid to be the lowest evaluated Bid, further provided that 
the Bidder is determined to be qualified to perform the CONTRACT satisfactorily. 

   
34.2 After selection, Letter of Intent s (“LOIs”) as per mode of contracting shall be released by 

the OWNER to the selected Bidder.  The selected bidder will return the duplicate copy duly 
signed & stamped as token of acceptance within 15 days. 

 
34.3 The Bidder shall enter into a Contract Agreement with the OWNER as per clause 35.0, 

failing which the Bid Security/EMD is liable to be forfeited.   
 
35.0 SIGNING OF CONTRACT 
 

35.1 At the same time as the OWNER notifies the successful Bidder that its Bid has been 
accepted, the OWNER will send to the Bidder a draft of the Contract provided in the 
Bidding Documents, incorporating all agreements between the parties. The bidder shall 
provide 10 DVD’s of scanned signed Contract Agreement apart from 3 sets of Original 
Contract Agreement. 

 
35.2 Within Thirty (30) days of receipt of the CONTRACT, the successful Bidder shall sign and 

date the Contract Agreement and return it to the OWNER. Cost of execution of the 
Contract, including payment of stamp duty thereon, shall be borne by the Bidder. 

 
36.0 OWNER’S RIGHT TO ACCEPT / REJECT BIDS  
 

36.1 The OWNER reserves the right to accept or reject any Bid and to annul the bidding 
process and reject all Bids at any time prior to award of Contract without thereby incurring 
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any liability to the affected bidder(s) or any obligation to inform the affected bidder(s) of the 
ground of OWNER’s action. 

 
36.2 It is observed that many bidders indulge in trading in contracts by entering into 

undisclosed back-to-back arrangements for the whole or a substantial portion of a 
CONTRACTOR’s obligations under the contract. If a bidder proposes to enter into any 
such arrangements upon a successful award of work or has in place any such 
arrangement which will become operative upon the award of work, the bidder must make a 
complete disclosure of such arrangement or proposed arrangement in its proposal, and all 
provisions applicable to sub-contractor(s) in terms of bidding documents shall apply to 
such arrangements. 

 
36.3 If the existence of such an undisclosed arrangement is reasonably apprehended by the 

OWNER in the case of a bidder, the OWNER may reject such bidder’s bid as not 
responsive. 

 
36.4 If such an undisclosed arrangement is discovered after the award of work, such 

arrangement(s) shall be deemed to constitute an assignment of contract and a ground of 
termination pursuant to the provisions of termination under the General Conditions of 
Contract. 

 
36.5 Owner/Consultant reserves the right to accept or reject any tender in whole or part and/or 

accept other than the lowest quotation without assigning any reason.  The whole work may 
be split up between two or more contractors if considered expedient by the 
Owner/Consultant on their sole and absolute discretion.  The bidder shall have no claim in 
this regards whatsoever. 

 
37.0 CONTRACT SECURITY CUM PERFORMANCE BANK GUARANTEE (CPBG) 
 
37.1  As a Contract Security, a successful Bidder, to whom the work is awarded, shall be 

required to furnish a Security cum Performance Bank Guarantee   in   the   form attached 
as Annexure-1.12 within fifteen (15) days of issuance of LOI. This Bank Guarantee shall 
be an irrevocable Bank Guarantee, issued by any scheduled nationalized bank on a non 
judicial stamp paper of appropriate value. The Bank Guarantee amount shall be equal to 
ten per cent (10%) of the TOTAL CONTRACT PRICE and it shall guarantee the faithful 
performance of the CONTRACT in accordance with the terms and conditions specified in 
these documents and specifications. The Performance Bank Guarantee shall be valid for a 
period till Project Completion Date / Preliminary Acceptance of Work by Owner plus Defect 
Liability period of 12 months plus a claim period of 06 months. In case of breach of 
contract the guarantee amount shall be payable to the Owner without any conditions 
whatsoever.   

 
37.2 Failure of the successful Bidder to comply with the requirement of Clause 37.1 hereof shall 

constitute sufficient grounds for forfeiture of Bid Security/EMD without prejudice to its 
rights and remedies as set forth in this NIT or otherwise in law. 

 
38.0 INCOME TAX & CORPORATE TAX 

 
38.1 Income tax deduction shall be made from all payments made to the contractor as per the 

rules and regulations in force and in accordance with the Income Tax Act prevailing from 
time to time. 
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38.2 Corporate Tax liability, if any, shall be to the contractor’s account. 
 
38.3 MENTIONING OF PAN NO. IN INVOICE / BILL  
 

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is 
mandatory for procurement of goods / services/works/consultancy services exceeding Rs. 
2 Lacs per transaction.  
 
Accordingly, supplier/ contractor/ service provider/ consultant should mention their PAN no. 
in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided in the 
notification, in case supplier/ contractor/ service provider/ consultant do not have PAN no., 
they have to submit declaration in Form 60 along with invoice/ bill for each transaction.    

 
Payment of supplier/ contractor / service provider/ consultant shall be processed only after 
fulfillment of above requirement. 

 
39.0 GENERAL INSTRUCTIONS 
 

39.1 TRANSFER OF TENDER DOCUMENTS/PROPOSAL 
 
39.1.1 Transfer of Bid submitted by one BIDDER to another is not permitted. No alteration in the 

essence of a Bid, once submitted, shall be permitted. 
 
39.1.2 OWNER/CONSULTANT reserves the right to verify all statements/information submitted to 

confirm the Bidder’s claim on experience on the performance of equipment offered and 
capabilities of the Bidder to perform the Scope of Work. OWNER/CONSULTANT may 
inspect similar facilities built by the Bidder. Bidder shall co-ordinate and arrange for visit. 
However all expenses of such visit of OWNER’s Officials / OWNER’s Representative will 
be borne by OWNER. 

 
39.1.3 OWNER/CONSULTANT shall not entertain any correspondence with any Bidder on 

acceptance or rejection of any Bid.   
 

39.1.4 Oral statements made by the Bidder at any time regarding any matter including quality, or 
arrangement of the equipment or any other matter will not be considered and will not be 
binding on the OWNER/CONSULTANT. 

 
39.1.5 Standard catalogue pages and other documents of the Bidder may be used in the Bid to 

provide additional information and data as deemed necessary by the Bidder. 
 
39.1.6 Bidder will furnish the Bid with all relevant information’s as called for. Bids with incomplete 

information are liable for rejection. 
 
39.1.7 If at any later date, it is found that documents, information and data submitted by the 

Bidder in the Bid, and based on which the Bidder has been considered eligible or 
successful or has been awarded the Contract is incorrect or false to the extent that had the 
correct or true information been made available to the OWNER at the time of Bid 
evaluation, the bid would have been declared ineligible or unsuccessful, the Bidder shall 
be forthwith disqualified or, as the case may be, the contract awarded based on such 
incorrect or false information shall be cancelled and the EMD/PBG shall be liable to be 
forfeited. 
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40.0 INTEGRITY PACT 
 

Bidders are required to unconditionally accept the "Integrity Pact (IP)", as per Annexure 
1.17, (executed on plain paper) and submit the same duly signed on all pages by the 
bidder's authorized signatory along with the EMD. In case, Annexure-1.17 duly signed & 
stamped is not found in the sealed envelope / techno-commercial bid and / or is not found 
as per the format required as per the bidding document, the bidder will be asked to furnish 
the same before price bid opening. Failure to comply with this requirement, the bid shall be 
rejected. 
 

41.0 RATES FOR EXTRA ITEMS 
 

Rates for additional, altered or substituted work shall be determined by the Engineer-in-
Charge as follows:- 

 
a) If the rate for the additional, altered or substituted item of work is not specified in the 

said schedule of quantities, the rate of that item shall be derived from the rate for the 
nearest similar item specified therein. 

 
b) If the rate for any additional, altered or substituted item of work cannot be determined 

in the manner specified in sub-para (a), then such item of work shall be carried out at 
the rate entered in the C.P.W.D. Delhi Schedule of Rates, 2016. 

 
c) If the rate for any additional, altered of substituted item of work cannot be determined 

in the manner specified in sub para (a) to (b), the contractor shall within 7 days of the 
date of receipt of the order to carry out the said work, inform the Engineer-in-charge of 
the rate which he proposes to Claim for such item of work, supported by analysis of 
the rate claimed by the rate of labour and materials. In the event of the contractor 
failing to inform the Engineer-in-Charge within the stipulated period of time and rate 
which he proposes to claim, the rate for such item shall be determined by the labour 
and materials and quantum of labour and materials as per actual observation, provided 
all these elements are justifiable, plus 15% to cover the contractor’s profit and over 
head. 

 
d) If any altered, additional or substituted item of work ordered comprises of more than 

one part/sub item and each part/sub item could be priced in different manners 
according to the principles laid in sub para a to c, the decision of the Engineer-in-
Charge as the appropriate principle of pricing applicable to the particular part/sub item 
shall be final. 

 
e) No deviation from specifications stipulated in this contract shall be made or additional 

items of work shall be carried out by the contractor unless the rates of such 
substituted, altered or additional items have been approved in writing by the Engineer-
in-Charge failing which Owner shall not be liable to pay any claim on this account. 

 
42.0 BIDDER TO QUOTE FOR ALL ITEMS 
 

The bidders shall quote their rates with reference to each item and must tender for each 
and all the items shown in the attached schedule of quantities. 
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43.0 BIDDER TO SIGN ALL PAGES 
 

All pages of the tender documents shall be signed and stamped by the bidder. 
 
44.0 ERASURES AND ALTERATIONS 
 

Tenders containing erasures and alterations in the tender documents may be rejected.  All 
rates shall be indicated both in words and figures. Where there is a difference between the 
rates quoted in words and figures, the rates given in words shall prevail. 

 
45.0 INCOMPLETE AND LATE TENDER 
 

Unsolicited/Incomplete/late tenders are liable to rejection without any further reference. 
 

46.0 EXECUTION OF CONTRACT 
 

The successful bidder shall be required to execute contract with Owner within reasonable 
time. 

 

   
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GENERAL CONDITIONS OF CONTRACT 
 
ARTICLE-1: DEFINITIONS 
 
In this contract the following words shall have the meaning herein assigned to them respectively. 
 

a. i-“Tenderer” means any person, firm or company invited to submit their tenders; including 
their authorised representative for the work. 
 
ii-“Bid/Tender” shall mean offer/proposal/document that the bidder/tenderer submit in the 
required and specified form in accordance wit h the provisions of NIT duly  signed by the 
bidder or authorized signatory under the seal of firm document, LOI. 

 
b. “The Work” means all duties, responsibilities and obligations to be discharged by the 

Contractor pursuant to the Scope of Work and Technical Specifications mentioned in the 
contract. 

 
c. “The Contractor’s Equipment” means all machinery, apparatus, materials and equipment 

to be provided by the Contractor pursuant to the Contract for and in connection with the 
work but not forming or intending to form a permanent  part of Plant. 

 
d. “Site” shall mean the plants location at Gorakhpur for which this Purchase Order/Contract 

has been issued and where the Equipment / Works to be erected / executed. The location 
of plant site is in Gorakhpur, Uttar Pradesh. 

 
e. “Date of Completion” means the date specified in the body of the contract hereto or such 

later date as may be agreed to in writing from time to time by the Owner/Consultant. 
 
f. “Month’ shall mean English Calendar month. 
 
g. “Contractor” or ”Supplier” or “Vendor” shall mean  any person, firm or company  

awarded the work through Letter of Intent and accepted by him/them. 
 
h.     “Purchaser / Owner / HURL” shall mean HINDUSTAN URVARAK & RASAYAN LIMITED 

(HURL) having their site at Gorakhpur, Uttar Pradesh, India. 
 

i) “Consultant” shall mean M/s Projects & Development India Ltd (PDIL) having their 
office at A -14, Sector-1, Noida, Dist.-Gautam Budh Nagar, UP- 201301, India is 
acting for and on behalf of M/s. Hindustan Urvarak & Rasayan Limited (HURL) for 
providing Consultancy Services for the Project.  

 
ii) “Engineer-In-Charge” shall mean person designated as such By HURL or his duly 

authorized representative and includes those who are expressly authorized to act 
for and on its behalf respectiv ely for operation of the contract and who will be in-
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charge of the works and under whose superv ision and direction the work shall be 
carried out. 

 
i. “Principal Rotating Equipment” shall mean those items of equipment comprising of 

centrifugal compressors, steam turbines, high pressure boilers feed pumps, from 3300 
volts electric motors, turbine generator, diesel generator and gear boxes associated with 
any of these equipment. 

 
j. “Goods” means all of the E quipment, machinery, and/or other materials which th e    

Supplier/Contractor is required to supply/execute to the purchaser under the Purchase 
Order/Contract. 

 
k. “Services” means supervision  to installation, commissioning, provision of technical 

assistance, training and other such obligations of the Supplier covered under the Purchase 
Order. 

 
l. “Subcontract” shall mean Order/Contract placed by the Supplier/Contractor, for any 

portion of the Order or Work, after necessary consent of Owner/Consultant. 
 

m. “Subcontractor” or “Sub Vendor” or “Sub Supplier”- shall mean any person or persons or 
firm or their legal representatives, successors, assignees to whom part of Order has been 
sub-let by the Supplier/Contractor. 

 
n. “Battery Limit” shall mean the area within which Plant/Equipment are to be located. 

 
o. “Plant” shall mean entire assembly of the Equipment within specified Battery Limit.    

 
p. “Drawings” shall mean and include Engineering drawings, sketches showing plants, 

sections and elevations related to the Purchase Order/Contract together with modifications 
and/or revisions thereto. 

 
q. “Specifications” shall mean and include schedules, detailed description, st atement of 

technical data, performance characteristics, st andards (Indian as well as international) as 
applicable and specified in the Purchase Order/ Contract. 

 
r.    “Engineer” shall mean the Engineer or Execut ive-in-charge at Site nominated by  

Owner/Consultant. 
 

s. “Inspector” shall mean any person or outside agency nominated or agreed by 
Owner/Consultant to inspect Equipme nt stage-wise as well as fin al inspection, before 
despatch, at Supplier's/Contractor's work and on re ceipt at Site as per the terms of the 
Purchase Order/ Contract. 

 
t.      “Tests” shall mean such process or processes to be carried out by the Supplier as are 

prescribed in the Purchase Order/Contract or  considered necessary by  Owner/Consultant 



 
TENDER DOCUMENT FOR CIVIL AND 

STRUCTURAL WORKS FOR BAGGING BUILDING, 
WAGON LOADING PLATFORM, CONVEYOR 

GANTRY & TRANSFER TOWER AND PIPE RACK 
STRUCUTRE AT GORAKHPUR, UP 

 

GENERAL CONDITIONS OF CONTRACT

EM-250/E/G-204/P-I/ 
Sec.-2 0 

DOC. NO. REV. 

 

Page 5 of 27 

 

FORM NO: 02-0000-0021F2 REV1   All rights reserved 
 

or their representatives in order to ascertain quality, workmanship, performance and 
efficiency of Equipment or part thereof. 

 
u. “Approval” shall mean and include the written consent, either manuscript, type - written or 

printed statement, under signature or seal, as the case may be, of the Owner/Consultant or 
their authorized representative on documents, drawings or other particulars in relation to 
the Purchase Order. 

 
v. “LOI/Work Order/Contract” means the agreement entered  into between 

Owner/Consultant and the Supplier, as recorded in the Purchase Order form, signed by the 
Owner & accepted by S upplier, including al l attachments and A nnexure thereto and all 
documents incorporated by reference therein together with any subsequent modifications 
thereof in writing. 

 
w.       “Contract Price” means the price (excludin g GST) payable to the Supplier/Contractor 

under LOI/Work Order/Contract  for the fu ll and proper performance of his contractual 
obligations.  

 
x.        “Schedule of rates” shall mean the  rates/percentage quoted by  the tenderer wit h his 

tender/bid and which have been finally accepted by Owner. 
 
y.         “Effective date of Contract’’ shall be the date of Issuance of Notification of Award (Letter 

of Intent) by Fax/Email/Letter unless otherwise agreed. 
 

Z1    “Act/code” shall mean any law, rules, re gulations, notification, issued and  passed b y 
Central/State or local authority for the time being in force in India. 

 
     Z2.        “Completion period” shall mean the period of date on/by which the work shall be 

completed in all respect as agreed to between Owner and the contractor. 
 
     Z3          “Project” shall mean the work under the contract. 
 

ARTICLE-2: CONTRACTOR’S SERVICES 
 
a. The Contractor sha ll supply material under scope and prov ide, execute, complete and 

maintain the work in Accordance with the Cont ract. The contractor shall also perform the 
services described in various sections of Invitation to Tender. 

 
b. The contractor undertakes to cooperate with the Consultant/Owner and other contractor’s 

appointed by the Owner for the Plant and agrees to exchange technical information as may 
be reasonably asked for to obtain most efficient and economical Plant for owner. 

 
c. The contractor shall be responsible for ensur ing that the positions, levels and dimensions 

of the work are correct according to the Contract notwithstanding that he may  have been 
assisted by the Consultant in setting out the said positions, levels and dimensions.  Any 
discrepancies shall be promptly intimated to the Owner/Consultant for his final decision. 
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d. The work to be done under the contract shall be executed with all due diligence and in the 

manner specified in the Contract and to the satisfaction of the Owner/Consultant.  The 
contractor hereby undertakes that work shall be ready for tests on completion not later than 
the date of completion. 

 
e. The contractor shall carryout all such tests as are specified in the Contract and/or required 

in accordance with good engineer ing practices or directed b y Owner/Consultant for 
ensuring the quality and performance of the equipment and materials supplied and work 
done under the contract at his own cost. 

 
f. Contractor shall arrange for all handling, safe storage and security of all the equipment/ 

material issued to him for erection. 
 
g. Contractor shall arrange all tools, tackles , cranes and other material handling equipment's, 

welding equipment and cables, welding rods, scaffoldings (metallic only), consumable 
stores, safety equipment & appliances and all other equipment/acces sories required for 
execution of work including erection and testing.  These shall not be removed from the site 
without the written permission of the Owner. 

 
h. Contractor shall bear all postage/c ourier, telephone/fax, telegraph and other 

communications etc. expenditure during his work at the site. 
 
I. Contractor shall prov ide necessary supervisory staff and in spectors, erection engin eers, 

skilled and unskilled labour, clerical staff, watch and ward staff, store keepers, drivers, etc. 
required in connection with the execution of the contract. 

 
j. Contractor shall provide all amenities, including but not limited to, accommodation/ 

conveyance to his staff and labour employed by him for the work at the site. 
 

ARTICLE-3: CONTRACT PRICE 
 
a. The Owner shall pay to the Contractor sum not exceeding to what is set out in the Letter of 

Intent /Work Order/Contract, reduced or incr eased by such sums (if any) as under the 
Contract are to be taken into account in ascertaining the Contract Price. The  Contractor 
shall take written permission from Owner for carrying out works beyond stipulated contract 
value as and when such situation arises. 

 
b. The contractor shall credit  the Owner with  the sums which may become allowab le or due 

under the Contract at the times and in the manner hereinafter specified. 
 
c. The prices shall be fixed for the duration of the contract and shall not be subject to 

escalation of any description including extensi on of time, if any granted by owner on any  
ground, what-so-ever it may be. 
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ARTICLE-4: OWNER’S REPRESENTATIVE/CONSUTLANT 
 
a. All instructions and orders to the Contractor shall, except as herein otherwise provided, be 

given by the Owner through his nominated representative(s). 
 
b. All the work shall be carried out under the direction of and to the satisfaction of the 

Owner/Consultant. 
 
c. The contractor shall proceed with the work in accordance with decisions and orders given 

by Owner/Consultant in accordance with the contract provided that: 
 

  i. If the contractor being g iven any decision, instruction or order o ther than in writing and if 
the contractor without any undue delay require it to be confirmed in writing, such decision, 
instruction or ord er shall not be effective until written confirmation thereof has been 
received by the contractor, and 

 
ii. If the contractor after receiv ing any decision, instruction from the Owner/Con sultant in 

writing or written confirmation thereof, inti mates within fourteen days any dispute or 
questions the decision, instruction, or order  by written notice to the Owner/Consultant 
giving his reasons for so doing, either party  shall be at liberty  to refer the matter to 
arbitration pursuant to Article-35 hereof, but such an intimation shall not relieve the 
contractor of his obligations to proceed with the work in accordance with th e decision, 
instruction, or order in respect of which the intimation has been given. 

 

ARTICLE-5: CONTRACTOR TO INFORM HIMSELF FULLY 
 

The contractor shall be deemed to h ave carefully examined the specifications, schedules 
and drawings and also to have satisfied himself as to the nature and character of the work 
to be executed and, the Site conditions and other relevant matter in detail, before entering 
in to the contract. No claim whatsoever, if subsequently  made in this regard, shall be 
entertained by the owner/consultant. 

 

ARTICLE-6: FINANCIAL GUARANTEE FOR SECURITY AND PERFORMANCE 
 

A) The Contractor shall prov ide the Owner with the financial guarantee for the due and 
faithful performance of the contract for a sum equal to 10% (ten percent) of the contract 
value or the sum as defined in the body of the contract. Such guarantee shall be in the 
form of a B ank Guarantee from any  Scheduled/ Commercial Bank recognised by  
Reserve Bank of India on the format a ttached herewith. Contractor shall inform t he 
Owner/Consultant name and address of its banker along with Fax Number and E-Mail. 
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The Bank Guarantee shall be furnished within 15 days of placement of letter of inte nt 
and shall be valid until expiry of the maintenance period referred to in Article - 31. 
 

       B)  For increase of 20% in contract value, performance guarantee originally submitted shall 
remain valid. For increa se beyond 20% additional guarantee  to cover total increase 
from original contract value shall be submitted by the contractor.  

 
C)   The validity of performance guarantee shall be suitably extended in accordance with 

final date of completion of work plus 12 months maintenance period from the date o f 
certified final completion of work plus 6 months (claim period). 

    
D)  The proceeds of performance security shall be appropriated by the Owner/Consultant 

as compensation for any loss resulting from the Supplier's/Contractor's failure to 
complete its obligations under the Purchase Order without prejudice to any of the 
rights or remedies the O wner/Consultant may be entitled to as per terms and 
conditions of Purchase Order/Contract. 

 

ARTICLE-7: DRAWING AND DESIGNS 
 
a. The drawings and detailed technical sp ecification shall be supplied in stages, after the 

award of work, keeping in view the site requirements. 
 
b. All drawings, designs, s pecifications and othe r documents furnished by the Owner/ 

Consultant to the contractor, including all features whether patented or patentable or not, or 
whether separately or collectively shown, are the exclusive property of the Owner and shall 
be confidential and shall not be lent or reproduced in whole or in part nor used for any 
purposes other than in execution of the Contract without the previous written consent of the 
Owner/Consultant. Such drawings, desi gns and other document s are loaned by  the 
Owner/Consultant to the Contractor and subject to return on demand. 

 
c. Where with the written permission of the Owner/Consultant the Contractor reproduces any 

drawing or design in whole or part, the contractor shall stamp it as follows: 
 
 This drawing/design, including  all patented and patentable features separately or 

collectively shown is reproduced from a drawing/design which has been furnished by the 
(Owner/Consultant) and is not to be reproduc ed or used for any purpose other than those 
specifically permitted in writing by the (Owner/Consultant). 

 
d. Any reproduction of any such drawings, designs, specification or any other document shall 

be equally subject to return on demand or on completion of work as the clause (b) abov e, 
whichever is earlier. 

 

ARTICLE-8: PATENT AND OTHER RIGHTS 
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a. The contractor shall fully indemnify the Owner against any action, claim or demand, costs 
or expenses, arising from or incurred by reason or any infringement or alleged infringement 
of any letters, patent, registered design, trade mark of name copy right or other protected 
right in respect of the work or method of using, fixing, or working the Equipment's 
authorised or recommended by the Contractor. 

 
b. The Owner warrant on their part that any de sign or instructions furnished or given by him 

for performance of work hereunder to the contractor shall not be such as will cause the 
contractor to infringe any  letters patent, registered design, trademarks or copy right in the 
performance of the contract. 

 
 In the event of any action being brought or any claim or demand being made against owner 

on account of any such matter as aforesaid, the Contractor shall immediately be notified 
and he sha ll at his own expenses fully  cooperate with Owner and shall do all that  the 
Owner may reasonably require in defence in such action or to resist such claim or demand. 

 

ARTICLE-9: ROYALTIES 
 
 All payments and royalties payable in respect of any letters, patent and other rights whether 

payable in one lump-sum or by installments or otherwise are included in the Contract Price. 
Owner/consultant shall not be liable to pay such dues or sums. 

 

ARTICLE-10: ASSIGNMENT AND SUBLETTING 
 

a.     The Contractor shall not without the c onsent in writing of the Owner/Consultant assign or 
transfer the contract or benefits or obligations or any part thereof to or enter into any sub-
contract with any other person. Any such consent shall not relieve the Contractor from his 
obligations under the Contract. 

 
b. If any sub-contractor engag ed upon the work with due permission fr om Owner/Consultant 

at the site executes any work which in the opinion of the Owner/Consultant is not of the 
requisite standard (the opinion of the O wner/ Consultant being final in this regard), the 
Owner/Consultant may by  written  notice to the Contractor require the Contractor to 
terminate such sub-contract, and contractor shall upon the receipt of such instructions 
terminate such sub-contract at the risk s and cost of the Contractor, and shall keep 
Owner/Consultant indemnified against all the consequences. 

 

ARTICLE-11: GUARANTEE 
 
a. All Equipment supplied and work done by the C ontractor pursuant to the Contract shall be 

guaranteed by the Contractor to  be in accordance with the sp ecifications contained in the 
contract, new and of the best quality and workmanship and to be of expert design 
conforming to generally accepted Indian/Inter national standard to be of sufficient size and 
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capacity and of proper materials so as to fulfi ll in all respects requirements specified in 
regard thereto. 

 
b. If at any time during the execution of the work or during the maintenance period specified in 

Article-31 hereof, the Owner/Consultant shall decide that any equipment supplied or work 
done by the contractor fails in any respe ct to conform to the guarantees given by the 
contractor in paragraph  (a) hereof, the O wner/Consultant may as soon as reasonably 
practicable, give the  contractor a notice in writing of the respects  in which the equipment 
supplied or the wo rk fails to conform to  the such guarantee and the contractor shall 
thereupon, at his own expense, replace any equipment and carry out any further work that 
may be necessary to ensure that the e quipment supplied and the work done conf orms to 
such guarantee. 

 
c. If the contracto r fails within a reasonable time not ex ceeding 15 days from the date of 

notice in this behalf from the Owner/Consultant to take such steps as may be necessary to 
fulfill his obligations under paragraph (b) hereof  then the O wner/Consultant may, at the 
expense of the contractor shall conform to such guarantee. 

 
d. If any replacement of equipment or the work done by the contractor pursuant to this article 

shall be of such a nature as to effect the efficiency or performance of the whole or any 
portion thereof, Owner/Consultant may give notice to the contractor in writing requiring that 
a test or tests shall be carried out at the expense of the contractor and in accordance with 
the technical standards prescribed by Bureau of Indian Standards. 

 

ARTICLE-12: VARIATIONS AND OMISSIONS 
 
a. The contractor shall not; alter any of the work except as directed in writing by the 

Owner/Consultant but the O wner/Consultant shall have the full power from time to time 
during the execution of the contract by  notice in writing to direct the contractor to alter, 
amend, omit, add to, or otherwise carry out any of the work, and the contractor shall carry 
out such variations, and be bound by the contract so far as applicable as though the said 
variations were stated in the contract. In any case, in which, the contractor has received 
any such direction from the Owner/Consultant which either then, or in the opinion of the 
contractor, will later involve an increase or decrease in the contract price, the contractor 
shall within seven (7) days of  such direction, advise the Owner/Consultant in writing to that 
effect. The Owner/ Consultant shall thereupon approve in writing such variations which are 
to be given effect together with the amount of increase or decrease in the contract price on 
that account. The contractor shall then give effect to such variations. The difference in cost, 
if any, occasioned by any such variations, shall be added to or deducted from the contract 
price and paid in the same way as the contract price. 

 
b. If in the opinion of the contractor an y such variation is likely to prevent or prejudice him 

from fulfilling any of obligations under the contract, he shall notify the Owner/ Consultant 
thereof, in writing and the Owner in consultation  with consultant shall decide forth  with 
whether or not such variations; shall be ca rried out. If the O wner/ Consultant amends his 
instructions in writing, the said obligations shall be modified to such an extent as may be 
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agreed in writing between the owner and the contractor, provided however, that the 
contractor may not call upon the owner to agree to any such variations as would in any  
way, have the effe ct of modifying t he obligations of the contractor under the prov isions of 
Article-8 and 11 hereof. 

  
 If any variation in the scope of work necessitates any extension in the time for completion, 

the provisions of Article-25 here of shall apply. 
 
 

ARTICLE-13: EXECUTION OF WORK IN INCLEMENT WEATHER 
 

The contractor shall, during inclement, weather, carryout the work in accordance with the 
contract and the contractor shall not  be entitled to any additional payment over and above 
the contract price by reason of his being unable to carry out the work owning to inclement 
weather.  

 

It is presumed that the Contractor has famili arized himself with the weather cond itions 
prevailing in the area therefore in such weather parameters if it appears to the Engineer –in 
–charge (EIC) that certain weather condition may damage the work or specified  quality of 
the work can be achieved without stoppage of the work, the EIC in such conditions may 
require the Contractor to stop   the work till such time as he thinks fit and appropriate. It is 
understood by the contra ctor that no compensation will be admissible on this count. 
However in exceptiona l circumstances at the recommendation of the EIC, 
Consultant/owner may grant reasonable extension of Time. 
 

ARTICLE-14: CONTRACTOR’S DEFAULT 
 
 If the contractor shall fail or neglect to execute the work with all diligence and expedition, or 

shall refuse or neglect to comply with any reasonable orders given to him in writing by the 
Owner /Consultant in connection with the work, or shall contravene the  provisions of the 
contract, the Owner/Consultant may give notice in writing to the contractor specifying the 
time within which to make good such failures, neglect or contrav ention. Should the 
Contractor fail to comply with the notice with in the time specified in the notice, then the 
Owner either on its own or in consultation with the consultant shall be at liberty forthwith to 
make good such failure, neglect or contraventi on and to execute such part of the work as 
the contractor may hav e failed or neglected to do, all without prejudice to other rights the 
owner may have under contract, to take the work wholly or in part out to the contractor’s 
hands and enter into contract with any other person, firm or company to complete the work 
or any part thereof, and in such events the owner shall have free use of all contractor’s 
hands and enter into contract with any other person, firm or company to complete the work 
or any part thereof, and in such events the owner shall have  free use of all contractor’s 
equipment and other things that may be at any time on the site in connection with the work, 
without being responsible  to the contract or, for fair wear and tear thereof, and to the 
exclusion of any right of th e contractor over the same, and the owner shall be en titled to 
retain any balance amount which may be otherwise due  u nder the contract to the 
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contractor or such part thereof as may be necessary to the pay ment of the cost of 
executing the said part of the work or of completing the work as the case may be and  of 
meeting claims of third parties against the owner and arising from or in consequence of the 
contractor’s failure, neglect, refusal or contravention as aforesaid, if the cost of completing 
the work or executing a part thereof  or of meeting claims of third parties as aforesaid shall 
exceed the balance due to the contractor under th is contract the owner shall have right to 
recover the balance from amounts payable to the contractor under any other contract or 
from his performance guarantee. The contractor  shall not resort to unilateral stoppage of 
work due to any reason whatsoever. If he does so, it shall be treated as default and breach 
of contract. 

 

ARTICLE-15: BANKRUPTCY AND WINDING UP 
 
 If the contractor shall become bankrupt or insolvent or have a liquidator/receiver appointed 

over his company, or compound with his creditors, or being a corporation, commence to be 
wound up, not being a member’s voluntary winding up for the purpose of reconstruction, or 
carry on its business under a receiver for the benefit of its creditors or a ny of them, the 
owner shall be at liberty - 

 
a. to terminate the contract forthwith by notice in  writing to the contractor or to The Receiver 

or Liquidator or any person in whom the contract may become vested, and to act in the 
manner provided in Article-14 hereof as refe rred to in such Article and the work had been 
wholly taken out of contractor’s hands or 

 
b. to give such receiver, liquidator, or other person the option of carrying out the co ntract 

subject to his providing guarantee for the due and faithful performance of the contract to 
the extent of work desired by the owner and upto the amount to be agreed within; the over 
all contract value. 

 

ARTICLE-16:  INSPECTION AND TESTING 
 
a. The representatives of the Owner and the consultant shall be entitled at all reasonable time 

to inspect the work or any  part thereof. T he contractor shall provide all necessary 
assistance to the O wner/Consultant and shall make available all such tools to enable  the 
owner/consultant may require carrying out such tests/inspection. The contractor shall 
uncover any part of the work or make openings for inspection as the Owner/Consultant 
direct and shall reinstate a nd make good such part to the reasonable satisfaction of the 
Owner/Consultant. The contractor shall ensure that his sub-contractors an d vendors also 
provide such facilities for inspection and tests by the Owner/Consultants that have been 
mentioned in this clause. 

 
b. On receiving notice from the contractor that the work is ready for inspection, the 

Owner/Consultant shall without unreasonable delay, attend for the; purpose of inspecting 
the said work. The O wner/Consultant reserves the right to waive participation in any test 
requirements, which however shall not absolve the contractor of his liabilities herein. When 
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the tests have been completed satisfactorily, the contractor shall furnish the test certificates 
for owner/consultant’s signatures within two days of completion of such tests. 

 
c. The owner/consultant shall have the right, a ccording to his judgment and specifications to 

for-bid the use and the dispatch of all such materials which, during tests and inspections, 
fail to comply with requirements. 

 
d. The contractor shall not dispatch any equipment without the completion of final inspection 

by the owner/consultant. The waiver from participation in the final inspection shall be made 
by the owner only. 

 
e. Whenever it is necessary  to cover up any work in respect of which previous inspection is 

desired and the contractor has been notified accordingly by the owner/consultant in writing, 
the contractor shall give notice in writing to the owner/consultant before the work is covered 
up. No such work shall b e covered up or built upon unless it has been inspected and 
approved by th e owner/Consultant or unless the owner’s consent in writing to this was 
being done without his previous inspection and approval has been obtained in advance. 

 
f. Inspection/waiver by Owner/Consultant shall not, however, relieve the contractor of its 

obligations including guarantees and warranty obligations hereunder. 
 

ARTICLE-17:  ORIGIN OF MATERIALS 
 
a. The Owner shall have the right, at any time, to call upon t he contractor for evidence of 

origin of raw materials and parts of equipment. 
 
b. All equipment supplied or used shall be new and of first class and quality of the grade 

specified. 
 

ARTICLE-18:  MILL CERTIFICATES 
 
 All mill certificates covering physical and analytical tests are to be produced as called for by 

the owner/consultant at no extra cost. 
 

ARTICLE-19: FLAME PROOF ELECTRICAL EQUIPMENT 
 
 Where the equipment include fla me-proof electrical equipment to a recognized Indian 

Standard or code of practice, then the contractor shall fo rward copies of the relevant 
certificates to the owner at no extra cost. 

 

ARTICLE-20: TEST CERTIFICATES 
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 The contractor will, if so required by the owner/consultant supply specified numbers of test 
certificates and/or materials analysis certificates. Reports from recognized agencies of 
repute (The agencies shall be approved by consultant/owner). In ca se of any doubt the 
contractor shall repeat the test at his own cost. 

 
 
 
 
 

ARTICLE-21: ACCESS TO AND POSSESSION OF THE SITE 
 
a. Subject to paragraph (c) hereof, access to and possession of the site shall be afforded to 

contractor by the owner/consultant in reasonable time. 
 
b. In the execution of the work, no persons other than contractor’s  employees or labours  

shall be allowed on the site, except by the written permission of the owner, but facilities to 
inspect the work at all times shall be  afforded to the owner/consultant and his 
representatives and other authorized officials or representatives of the owner/consultant. 

 
c. The access to and possession of the site referred to in paragraph (a) hereof shall not  be 

exclusive to the contractor but only  such as shall to enable him to execute the work. The 
contractor shall afford  to the owner/consul tant, and to other contractors authorized by  
owner/consultant every reasonable facility for the execution of work concurrently with his 
own. 

 
d. Unless otherwise provided in the contract, the owner shall give contractor facilities as far as 

possible for carrying out the work on the site continuously during the normal working hours 
as fixed by the owner, the owner may, after consulting with the consultant direct that the 
work shall be done at other times if it shall be practicable in the circumstances for the work 
to be so done. 

 
e. Construction Water shall be provided at a single point to the contractor at free of cost. 
 
f. Construction Power shall be provided on chargeable basis at a single  point to the 

contractor and unit rate for the power shall be Rs.10 per unit. 
 

ARTICLE-22: CONTRACTOR’S EQUIPMENT 
 
a. The contractor shall, at his own risk and expenses, provide all equipment necessary  to 

execute and complete the work, If any equipment is available with owner at the site, the 
contractor may, with the written consent of the owner, use the same on pay ment of 
necessary charges as fixed by the owner. 

 
b. All contractors’ equipment shall be used solely for the purpose of the  work at site and shall 

not be removed from site by the contractor, without the permission in writing of the Owner, 
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and the contractor shall be liable for the loss or de struction thereof or damage thereto. If 
there shall be any due owing or accruing to owner, from the contractor any money in 
respect of this contract, the owner shall be at lib erty, at the cost of the contract ors, to sell 
and dispose of any such (Contractors) equipment, as the owner shall think fit, and to apply 
the proceeds in or towards the satisfaction of such money as aforesaid. 

 
 
 
 
 

ARTICLE-23: CONTRACTOR’S REPRESENTATIVES AND WORKMEN AT SITE 
 
a. The contractor shall employ  one or more competent and authorized represe ntative whose 

name or names with specim en signature shall have previ ously been communicated in 
writing to the owner/consultant by the contractor, to superintend and carrying out the work. 
The said representative shall be present at site during working hours and any orders or 
instructions which the owner/consultant may give to the said representative shall be 
deemed to have been received by the contractor. 

 
b. The consultant and/or owner shall be at liberty to serve by notice in writing to the contractor 

to object to any  representative or person employed for ex ecution   or otherwise for the 
work, who, in the opinion of the owner/consultant, misconduct himself or is incompetent or 
negligent. On receipt of such notice, the contractor shall remove such person from the site 
forthwith. 

 
c. The consultant and owner shall be giv en the opportunity to approve the employ ment of 

casual labour hired for the work. 
 
d. The contractor and his employees shall abide by the site working rules. 
 
e. The contractor shall immediately notify the owner/consultant in writing of any labour dispute 

affecting the work. Such notice shall describe the nature of labour dispute and the actions 
being taken by the contractor to settle the disputes. 

 
f. The contractor shall keep the owner/Consultant indemnified from and against all personal 

and third party claims whatsoev er (inclusive of all cost s incurred between attorney and 
client) arising out of any  act, omission or intermission on part of contractor, any sub 
contractor or agent, sub-agent, consultant or  employee of the contractor or any sub-
contractor whether committed, omitted or arising within or without the scope of the contract, 
sub-contract agency or employment, as the case may be. 

 

ARTICLE-24: LIABILITY FOR ACCIDENTS, DAMAGE AND INSURANCE 
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a. The contractor shall, d uring the execution of the work, properly  cover up and protect any 
part of the work liable to injury by exposure to the weather and; shall take every reasonable 
precaution against accident or injury to the work from any cause. 

 
b. All contractors’ equipment shall be at the sole risk of the contractor. 
 
c. The contractor will insure all his personnel employed for the execution of the work against 

any personal injury that may be sustained by them as a result of the execution of the work 
and present satisfactory evidence to the owner/consultant that such insurance is in force. 

 
d. The contractor shall be responsible for workman’s compensation insurance and all other 

statutory requirements in regard to the personnel in the contractor’s employment. 
 
e. Owner will be taking storage / erection policy. The contractor at his own cost shall arrange, 

secure and maintain all insurance t hat may be pertinent to the works and obligatory in 
terms of law to protect his interest and interest of the owner against all points including 
accident insurance in the joint names of contractor and the owner. Co ntractors All Risk 
Insurance Policy covering a) fire & light ening / lighting , b) accident damage during 
construction for example due to dropping or falling or defective workmanship and materials, 
lack of skill, negligence, ma licious act or human error, c) water damage, flood, storm, 
tempest inundation, earthquake, d) Collapse,  collisions, impact e) theft and burglary, 
malicious damage) subsidence, land slide, rock slide.  The period of insurance cover shall 
be from commencement of work upto completion and handing ov er of the work to the 
owners.  The sum insured should represent the completed value of work done including 
cost of all materials etc. 

 

ARTICLE-25: TIME FOR COMPLETION 
 
a. The terms and conditions agreed upon with respect to this agreement shall be subject to 

‘Force Majeure’. ‘Force Majeure’ shall be deemed to be only cause beyond the reasonable 
control of the contractor or the owner, as the case may be, which prevents or impedes the 
due performance of the agreement and which by  the due diligence the affected party is 
unable to avoid or overcome through its individual concerted effort. For the purpose of this 
Article, Force Majeure shall mean and be limited to the following: 

 
i) Any war or hostilities; 
ii) Any riots or civil commotion; 
iii) Any earthquake, flood, tempest, lightening or other natural physical disaster; 
iv) Any accident fire or explosion not caused by the negligence of the contractor; 
v) Any legal strike / lock-out or other industrial disturbance (only those exceeding 10 

continuous days in duration) affecting the performance of the contractual obligation. 
vi) Any law or order of any Government Department or other authority which delays or 

impedes the contractor in the execution of the work. 
 

b. If either party is prevented or inordinat ely delayed in the performance of any  of its 
obligations under the agreement by  Force Majeure and if affected party gives written 
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notice to the other party  specifying the matter  constituting Force Majeure with  necessary 
evidence that a contractual obligation is thereby prevented or delayed, a nd the further 
period which it is estimated that such prevention or delay will continue, then the effected 
party shall be excused the performance or delayed performance as the case may be of 
such obligations as from the date of such notice for so long as may be justified. 

 
c. Any occurrences of Force Maje ure shall be informed in writing within seven days of 

occurrence otherwise it shall not be deemed as force majeure. Such Force Majeure shall 
be effective from the date of receipt of such notice from either party. Continuance of Force 
Majeure shall be informed every week. 

 
d. If  by virtue of the proceeding paragraphs either party shall be excused the performance or 

punctual performance of any obligation for a continuous period of six months the parties 
shall consult together with a view to agreeing what action s hould in the circumstances be 
taken and what amendments to the terms of the contract ought to be made. 

 
e. For variation in the scope of work resulting into additional 25% in estimated contract value, 

no extension in completion time shall be admissible. Notwithstanding any other provision in 
the contract, the Owner/Consultant may at any time of its own initiative or at the request of 
the contractor, if satisfied of the existence of any ground (s) ma y extend the completion 
period by duration as deemed reasonable.  The decision of the Owner/Consultant in this 
regard shall be final and binding upon the contractor. 

 
f. Within (7) seven days from the date of receipt of LOI/work Order the contractor shall submit 

to the owner/consultant for approval in respec t of each job site or groups of work or a 
detailed Progress schedule in graphical or other  suitable form giving dates of starting and 
finishing of various operations and works related to the work providing sufficient margin to 
cover for contingencies and for final testing and consequential repair etc., if any required. 
The owner/consultant and contractor shall thereafter within seven days settle the progress 
schedule and the progress schedule so settled shall be the approved progress schedule 
and shall form part of the contract with attendant obligations upon contractor to commence 
the various works/operations involved on or b efore the date(s) mentioned in; the progress 
schedule and to conclude the said work(s)/ operation(s) on or before date mentioned in this 
behalf in the approved progress schedule, and default by contractor to commence or 
complete within prescribed date(s) any  work or operation shall be deemed to be a breach 
of contract by the contractor to which the provisions of clause 30 relating to termination of 
contract shall be applicable, but without prejudi ce to any other rights or remedies that 
owner may have in this behalf. 

 
g. PREDETERMINED AGREED DAMAGES FOR DELAY 
 
            If for reasons not attributable to the owner or due to conditions not constituting force 

majeure as defined in this contract the work is not completed in accord ance with the 
provisions hereof within and in accordance with the Time Schedule hereto/the TIME FO R 
COMPLETION, it is clearly understood and agreed that the Owner shall be entitled to and 
the contractor shall pay to the Owner the fo llowing as mutually agreed damages  for delay  
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(which are a genuine pre-estimate made by the parties of the loss which the Owner would 
have suffered on account of such delay  in completio n of the work)  after taking into 
consideration all circumstances and not as  penalty and without the owner being req uired 
to establish and prove the actual loss/damage suffered by the owner on account of  such 
delay : 

 
i. The pre estimated mutually agreed damages  for delay pursuant hereto shall be 

payable at the rate of 1/2% (half percent) o f total contract value  per week or part 
thereof’s delay in co mpletion of the work subject to a maximum of 5% of  final 
Contract value .  It is expressly agreed by and between the owner and the contractor 
that no prior notice will be required to be given by the owner to the contractor, before 
effecting recovery of compensation amount from their bills/other due if any. 

 
ii. Notwithstanding anything to the contrary co ntained in this Contract and without 

prejudice to the rights of the Owner under this CONTRACT and the entitlement to the 
said pre-estimated mutually agreed compe nsation for delay  and in addition and not 
in derogation or substitution thereof the owner shall be entitled to terminate this 
contract in whole or in part without bei ng liable to the contractor in  any manner 
whatsoever or to have the uncompleted portion of the work to be executed/performed 
pursuant hereto by the contractor completed/ executed/performed at the risk and cost 
of the contractor in the event of, and despite 30 days notice in writing the contractor 
failing to complete/execute/perform all or any  part of the work to be completed / 
executed / performed pursuant hereto by the contractor within and in accordance with 
the Time Schedule hereto/the TIME FOR COMPLETION as extended in accordance 
with the provisions hereof or by the owner. 

 

ARTICLE-26: COMPLETION TEST 
 
 Completion test if applicable shall be carried out as per technical specification in Contract / 

BIS. 
 

ARTICLE-27: TAKING OVER 
 
a. taking over shall be done at on e stage afte r completion of t he entire job except where 

desired by owner otherwise. Only one completion certificate shall be issued after 
completion of all jobs. 

 
b. Within 15 days of carry ing out final inspection of the works at any job site covered by the 

contract, the contractor shall clear the job site covered by the contract, the contractor shall 
clear the job site of all scaffolding, wiring, pipes, su rplus materials, contractor’s labour’s 
equipment and machinery and shall, demolish, dismantle and remove a ll contractor’s site 
offices and quarters and other temporary works, structures and con structions and other 
items and things whatsoever brought upon or erected at the job site or any land allotted to 
the contractor by the owner and not incorporated in the permanent works and shall remove 
all rubbish from the job site and the land allotted to contractor and shall clear level and 
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dress the job site and said land to the satisfaction of the owner/consultant and shall put the 
owner in undisputed cu stody and possession of the job site and all land allotted by the 
owner to the contractor, and unless the contractor shall have fulfilled the provisions of this 
clause the works shall  not be deemed to have been completed. 

 
c. The contractor shall submit following documents as desired by owner before completion 

certificate is issued: 
 

i) The Technical Documents according to which the work was carried out; 
ii) Complete set of working drawings showing therein corrections and modifications 

(if any) made during the course of execution of the works, signed by the owner; 
iii) Certificates of final levels as set for various works, signed by the owner; 
iv) Final Test Certificate; 
v) Certificates of owner; of satisfactory fulfillment of the provisions as above hereof; 
vi) List of owner supplied surplus materials returned to owner’s stores, signed by the 

owner; 
vii) Materials-at-site accounting for owner supplied materials, signed by the owner; 
viii) List of the scrap materials returned to store, signed by the owner. 
 ix) Discharge certificate in  respect of owner supplied equipment and machinery 

signed by the owner. 
 x) Any other certificate/document which owner/consultant may find necessary. 

 
d. The issue of completion certificate shall be without preju dice to the owner’s rights and 

contractor’s liabilities under the con tract, including the contractors liability for the defect 
liability period nor shall the issue of a completion certificate in respect of the works or work 
at the job site be construed as a waiv er of any right or claim of the owner against the 
contractor in respect of work or the works at the job site in respect of which the completion 
certificate has been issued. 

 
e. Upto and until issue of the completion certificate as provided for herein above in respect of 

the works or the works at job site the relative  work(s) shall be and remain at the risks of the 
contractor in all respects, including (but not limited to) accident, fire, lightning, earthquake, 
flood, store, tempest, riot, civil commotion and /or war. 

 

ARTICLE-28: SUSPENSION OF WORK ON INSTRUCTION OF OWNER/ CONSULTANTS 
 
a. The Contractor shall on the written order of the owner/consultant, delay or suspend the 

progress of the work for such time or times and to such extent and in such manner as 
owner/consultant may specify. 

 
b. All reasonable expenses incurred by the contractor by reason of such delay or suspension 

by the owner/consultant otherwise than in consequence of some default on the part of the 
contractor shall be added to the contract price, provided that no claim shall be made under 
this article unless the contracto r has within 7 days, after the event giving rise to the claim, 
give notice in writing to the owner/consultant of his intention to make such claim. However, 
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no compensation for suspension of work by the consultant or the owner shall be payable to 
the contractor if the period of suspension is 30 days or less. 

  
c. If in the opinion of the contractor the suspension shall necessitate any extension in the time 

of completion, the provision of article no. 25 hereof and related article in respect of 
extension of time shall apply. 

 
ARTICLE-29: CANCELLATION OF CONTRACT 
 
a. The owner shall be entitled at any time at its discretion to cancel the contract if , in the 

opinion of the owner, the cessation of the work becomes necessary owing to any cause 
whatsoever, and a notice in writing f rom the owner to the contractor of such cancellation 
and the reason(s) therefore shall be conclusive proof of such cancellation and the reasons 
thereof. 

 
b. Upon cancellation of the contract, the owner  shall take over from the contractor the 

approved materials ly ing at job site on the date of the cancellation at the rate(s) for such 
material(s) as specified in relative item(s) of the schedule of rates, and if the rate(s) for any 
material(s) be not (in the opinion of the owner which shall be final) specified in the schedule 
of rates at market rate(s) for such material(s) current on the date o f the cancellation. The 
decision of the owner/consultant as to the approved materials lying at site on the date  of 
cancellation and the quantities and market rate(s) thereof shall be fin al and binding upon 
the contractor. 

 
c. The contractor shall not be entitled to any compensation in addition to the payment for the 

work actually performed by rates as a result of such cancellation notwithstanding that such 
cancellation may have resulted in the performance of quantities of work below the 
quantities indicated in the form of schedule of rates and/or of a value below the total 
contract value indicated in the work order. 

 

ARTICLE-30: TERMINATION 
 
1 (a) The Owner may, for breach of any provision of the contract by the contractor at any 

time by notice in writing to the contractor, terminate the contract. 
 
 (b) In the event of termination pursuant to paragraph(s) of this Article- 
 

i) The contractor shall carry out instructions of the owner in connection with such 
termination including the cancellation of orders and the termination of contracts 
which the contractor may have placed with others. 

 
ii) The owner shall pay  the contractor for all materials used and work executed 

pursuant to the contract, but unpaid at the date of such termination together 
with any costs necessarily incurred by  the contractor in connection with the 
work as a result of such termination pr ovided that owner shall not be liable for 
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any indirect loss, any business loss or damage or loss of profit suffered by the 
contractor as a result of such termination. 

 
iii) For the purpose of determining the amount due to the contractor joint 

measurements shall be taken for the work completed and material supplied as 
on the date of termination. Bill prepared by the contractor on the basis thereof 
shall be deemed to be the final bill. 

 
(c) The contractor shall upon receiving not ice from the owner in accordance with 

paragraph (a) of this Article, notify the owne r within a reasonable time of the sums 
for materials used and work executed as m entioned in paragraph (b)  (ii)  of this 
Article. These sums and  all te rms and condi tions of termination pu rsuant to this 
Article may be agreed in writing between the owner and the contractor. 

 
2. In the event of any breach of the provisions of the agreement or default in the performance 

of the obligations by the contractor not being remedied by him within 30 days of receipt of 
notice in that behalf from the owner, the owner shall be entitled to te rminate the contract 
forthwith without prejudice to its other rights and remedies hereunder, by a communication 
in writing to the contractor and as such on termination the contractor shall be liable to pay 
to the owner for all loss and damages and sums that may be suffered and incurred by the 
owner including the additional costs incurred in rectifying default and/or completing 
unfinished work notwithstanding anything contrary contained in this contract. 

 
3. Upon termination of the contract pursuant to this Article, obligations of the parties hereto 

shall cease except as to the liabilities of either party to the other for obligations accrued 
prior to the date of such termination. 

 
4. Within 15 days of completion of measurements, the contractor shall clear the job site of all 

scaffolding, wiring surplus materials, labou rs, construction tools, equipment & machinery  
and shall d ismantle, demolish and remove site office, labours quarters etc. or any other 
thing instructed by owner. Should the contractor fail to comply with the instructions of 
owner in this regard, owner shall be entitled to take undisputed possession of site and take 
action for site clearance at the risk and cost of contractor. 

 

ARTICLE-31: MAINTENANCE PERIOD 
 

FOR ALL WORKS 
 
i) The contractor guarantees that the work shall perform in accordance with the contract. He 

shall protect the work until the completion of same as certified in writing by the 
owner/consultant. 

 
ii)  He shall also maintain in good and subst antial repair, fair wear and tear expected, the 

whole of the works until the  expiration of the maintenance period of 12 months after the 
certified completion of the works as whol e and he shall also be liable for the soundness 
and stability thereof, and be responsible for injury to any person or property  owing to any 
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settlement, failure, defect, damage  or faul t due to any cause whatsoever other than 
earthquake or fire during this period. This liability and responsibility shall not be affected or 
removed by any  certificate of satisfac tion or for payment of money which the 
owner/consultant may at any time give or have given. Moreover, the contractor shall at his 
own cost, restore such settlement, failure, defect, damage or fault without charge to the 
owner or the owner may  restore such settlement; failure, defect or damage at the 
contractor’s risk and cost. In any case, the contractor shall be liable for and shall pay and 
make good to the owner or other person or parties being entitled thereto, all losses, costs 
and expenses they or any of them may put to or be liable to be by reason or in 
consequence of the settlement, failure, dam age or defect and the owner may deduct the 
amount of losses, cost or expenses from any sum due or to become due to the contractor, 
or may recover the same from his performance guarantee. 

 
iii) The defects or other faults which may appear within the said maintenance period and 

which in the opinion of the owner/consultant who shall be the sole deciding authority in this 
respect have arisen f rom material or workm anship not in accordance with the contract, 
shall be rectified by  the contractor at hi s own cost to the satisfactio n of the 
owner/consultant within the  period mentioned in the notice to be issued by the 
owner/consultant specifying the defects and directing the rectification thereof. Failing this 
rectification the owner will be at liberty to rectify the said defects by and through any other 
agency at their sole discretion entirely at the risk and cost of the contractor. In the event of 
such rectification being carried out by the owner on default of the contractor Owner shall 
deduct from the contractor’s dues such sum of money as may be certified by the 
owner/consultant for the rectification for the said defects. The ce rtificate of the 
owner/consultant in th is respect as aforesaid shall be final, binding and conclusive to the 
contractors, Provided always that the liability of the contractor under this condition shall not 
extend beyond the maintenance period as afor esaid except as regards the defects and 
faults which the owner/consultant may  have previously given notice to the contractor to 
rectify. 

 

ARTICLE-32: PAYMENT DUE FROM THE CONTRACTOR 
 
 All costs, damages or expenses for which the contractor is liable under the contract may be 

deducted from any money  due or becoming due to the co ntractor on any  account 
whatsoever or may be recovered by action at law or arbitration. 

 

ARTICLE-33: PAYMENTS 
  

Payment Terms shall be applicable as per Annexure-1.10 of Part-I, Commercial Part. 
 

ARTICLE-34: OBSERVANCE AND COMPLIANCE OF STATUTORY RULES/ LAWS 
 
a. The rights and obligations of owner and contractor and provisions of the agreement shall 

be governed by the Indian Laws. 
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b. The contractor will be fully responsible for all matters arising out of the performance of the 

contract and shall comply at his own expenses with all the  laws/ enactment's/ orders/ 
regulations/ statutory obligations, whatsoever, of the Government of India/State G ovt./any 
Statutory or non-sta tutory authority. The contractor hereby agrees to indemnify and keep 
harmless the owner/consultant against all liabilities in this respect. The  contractor shall be 
fully and exclusively responsible for the work , conduct, supervision and cont rol of all their 
own personnel and p ersonnel employed by  the sub-contractor engaged by them and 
owner/consultant shall in no way  be responsible for  supervision, control etc. of these 
personnel. Since the contractor shall have full and exclusive supervision and control over 
the contract awarded to him, and the people engaged for this purpose, the contractor or his 
sub-contractor, as the case may be, shall be the principal employer under the co ntract 
labour (Regulation & Abolition) Act. 1970 and the contractor shall register himself as such; 
and the owner/consultant shall have no responsibility and liability on this account. 

 
c. The contractor shall observ e all safety rules so that no harm or damage is done to the 

owner’s employees or property. The owner/consultant shall have their right to object to any 
unsafe practices followed by the contractor or their subcontractors. If on account of the 
contractor or sub-contractor, owner’s property or personnel are likely to suffer any damage 
in such cases any  directions, issued by  owner/consultant shall be complied with by  the 
contractor and their sub - contractors. 

 
d. The contractor shall at all times be respons ible for work under the supervision and control 

of all its personnel in connection with the work awarded to him under this contract, whether 
the personnel are employed by the contractor or by any sub-contractor engaged by him. 

 
e. If, in the opinio n of owner, any employee or employees of the contractor or his sub-

contractor is found to be suffering from any disease, infections or otherwise or if any 
employee of the contractor or his sub- contractor is found to commit any misconduct 
including use of intoxicants or on account of any other reasonable cause, owner/consultant 
at its sole discretion may if require, the cont ractor to remov e such employ ee(s) without 
questioning the decision of the owner/consultant in this respect and owner will be entitled to 
restrain such employee(s) from entering the premises. 

 
f. The contractor shall engage sufficient n umber of personnel with suitable qualification and 

experience so that the work and job assigned to  the contractor are completed as per the 
specifications and within the time schedule. 

 
g. Contractor shall be responsible to keep himself informed of all the statutory laws, rules and 

Regulations of Central G overnment, Municipality etc. Contractor shall be responsible  to 
secure compliance with all central and state laws as well as the rules, regulations, bye-laws 
and orders of the local authorities and statutory bodies as may be in force from time to 
time. 

 
h. Contractor shall be responsible to ensure that no loss or damage is caused to the adjoining 

property around the battery limits of the project. In case of any damage or loss to adjoining 
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property which is attributable to them, the c ontractor shall make good the loss or damage 
at his own cost. 

 
i. PAYMENT OF WAGES BY THE CONTRACTOR 
 
 The wages of ev ery labourer employed by the contractor under this contract shall be paid 

by him before the expiry of 7 day s after the last day  of the month in respect of which the 
wages are pay able (i.e. wages of the previ ous month). The minimum wages rates. As 
notified from time to time by  the Government as per the minimum wages act. 1948 and/or 
such other authority will have to be paid by the contractor to all his workers. The payments 
shall be disbursed against muster roll in the presence of the owner’s representative and the 
same shall be affe cted during working hours in the factory premises. In case of any 
default/delay, the company will have the ri ght to disburse the due payments to the 
contractor’s workmen and the amount so di sbursed together with any  other expense 
incurred by the company to meet the contractor’s pending bills/security deposit, if any  
besides, the owner shall also have the right to cancel the contract forthwith. 

 
 
 
 
 
j. PROVIDENT FUND: 
 
 The contractor will also strictly observe the provisions of employees provident fund act. The 

contractor shall have their own P.F. code. The contractor shall have to submit documentary 
evidence of his P.F. code otherwise bid not be considered. The contractor shall be required 
to submit documentary proof requiring remittance of P.F. of their workers during execution 
of work otherwise their bills not be cleared. 

 
k. Contractor shall be responsible to observe and comply with all statutory requirements 

including Contract Labour Act 1970, Minimum Wages Act 1948, ESI Act 1948, Employees 
Provident Fund Act 1952, Labour Laws and Regulation and subsequent amendment etc. in 
vogue of Central Government. Owner/Consultant shall be kept ind emnified against any  
action brought against it for an y violation/ non compliance of any Act, Rules and 
Regulations including contribution under ESI  Act, 1948, EPF Act 1952, Wages Act 1948, 
Payment of Wages A ct 1936, payment of Bonus Act 1965, Pay ment of Gratuity Act 1972 
etc. and subsequent amendments etc. All ex penses for compliance of abov e Acts and 
Regulations shall be borne by the contractor. Contractor shall submit documentary 
evidence against statutory dues like PF, ESI, Bonus etc. for the personnel deputed at site. 
Deputation of workers on duty an d payment of  their wages an d other benefits (i.e. ESI 
contribution, PF contribution, overtime, bonus etc.) shall be strictly as per the notification of 
the Central Government from time to time and all other applicable statutory acts, rules and 
regulations in force and as amended from time to time. 

 
l. The contractor will provide access to their records so that Owner can check regular and 

just payment of the minimum wages and remittances of PF of the workmen to their 
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account. In case any discrepancy is noticed or any  complaint is received from the 
personnel deployed regarding non-payment of wages, PF, ESI and / or any other statutory 
dues, stern action will be taken against the contractor by the Owner. 

 

ARTICLE-35: RESOLUTION OF DISPUTES/ARBITRATION 
 
35.1 The Owner/Consultant and the Supplier shall make every effort to resolve amicably by  

direct informal negotiations any disagreement or dispute arising between them under or in   
connection with the Purchase Order. 

 
35.2 If, after thirty (30) day s from the commencement of such informal negotiations, the 

Owner/Consultant and t he Supplier hav e been unable to resolve amicably a Purchase 
Order dispute, either party may require that the dispute, be referred for resolution to the 
formal mechanisms as specified hereunder. 

 
35.3 LEGAL CONSTRUCTION 
 

Subject to provision of Article 35.4, the Work Order shall be, in all respects, construed and 
operated as an Indian contract and in accordance with Indian laws as in force for the time 
being and is subject to the exclusive jurisdiction of the court at Delhi only. 
 

 35.4   ARBITRATION 
 
    a. Any dispute or difference whatsoever arising between the parties out of relating to the 

construction, meaning, scope, operation or ef fect of this contract or the validity or the 
breach thereof shall be settled by arbitration in accordance with the provisions of the 
Arbitration & Conciliation Act, 1996 and any amendments thereafter, and the award made 
in pursuance thereof shall be binding on the parties. 

 
    b. The performance under this contract shall not stop for any reaso n whatsoever during the 

said dispute/proceedings, unless th e contractor/supplier is specifically  directed by  
Owner/Buyer to desist from working in this behalf. 

 
    c. The Jurisdiction Venue of all arbitration shall be at Delhi only. 
 
    d. The language of proceedings shall be English. 
 

e.  The Law governing the substantive issues between the parties shall be the Laws of India. 
 

35.4.1   Arbitration [Applicable for Public Sector Unit) 
In case  the Contractor is an Indian Public Sector Enterprise/ Govt. Deptt.  (but not a 
State  Govt.  Un dertaking or Join t Sector Undertaking which is not a subsidia ry of 
Central  Govt.  Undertaking), the dispute arising between the Owner and the 
Contractor shall be  referred for resolution to a Permanent Arbitration Machinery 
(PAM) of the Department of Public Enterprises, Govt .of India. 
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ARTICLE- 36: RECOURSE 
 
 The Owner shall have recourse to the contractor for an y costs, claims, demands, 

proceedings, damages and expenses whatsoever arising out of or in connection with any 
failure of the contractor to perform any of his obligations under the terms of contract. 

 

ARTICLE- 37: ADVERTISEMENT 
 
 No advertisement, publicity matter or other literature in relation to the contract or the work is 

to be published or utilized by  the contractor except with prior written permission of  the 
owner. 

 

ARTICLE-38: CONSTRUCTION OF CONTRACT 
 
 The contract to the exclusion of all other agreement, statements or representation whether 

oral or written constitutes the full agreement between the parties hereto for the work to be 
performed hereunder. 

 
 

ARTICLE-39: INTERPRETATION OF CONTRACT 
 
a. The several contract documents forming the contracts are to be read together as a whole 

and are to be taken as mutually explanatory. 
 
b. Should there be any dou bt or ambiguity in the interpretation of the contract documents or 

error, omission or contradiction therein or in any of them, the contractor shall prior to 
commencing the relative work, apply in writing to the owner for his decision in resolution of 
the doubt, ambiguity or contradiction or correction of the error or omission, as the case may 
be. Should the contractor fail to apply to  the owner for his decision, as aforesaid prior to 
commencing the relative work, the contractor shall perform said work as per interpretation 
of owner whose decision shall be final and binding on contractor. 

 

ARTICLE-40: SECRECY CLAUSE  
 

The technical information, drawings, specifications & other related documents forming part 
of the WORK ORDER are the property of OWNER and shall not be used by  
CONTRACTOR for any other purposes, except for the execution of the WORK ORDER. All 
rights including rights in the event of grant of a patent and registration of design are 
reserved. The technical information, drawings, specification records a nd other documents 
shall not be copied, transcribed, traced or reproduced in any other form or otherwise in 
whole or in part and/or duplicated,  modified, divulged and/or disclosed to a third party nor 
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misused in any other form whatsoever without OWNER's prior written consent except to the 
extent required for the execution of WORK ORDER. CONTRACTOR confirms that he/it has 
read and understood the secrecy and confidentiality obligations of the OWNER as provided 
in this W.O. and agrees to abide by the obligations (including indemni ty obligation) cast 
upon the OWNER. Successful bidder will hav e to execute secrecy agreement with owner, 
format of which shall be mutually agreed. 

 

ARTICLE -41: INDEMNIFICATION  
 

Supplier does hereby agree to indemnify and hold harmless the Owner/Consultant from all 
claims, losses demand clauses of action or suit arising out of the services, labour, 
equipment and materials furnished by supplier.  
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SPECIAL CONDITIONS OF CONTRACT 
 

1.0 RATES 
 
1.1 The rates shall be deemed to allow for all minor extras and constructional details which are 

not specifically shown on drawings or given in the specifications but are essential in the 
opinion of the Owner/Consultant to the execution of work to conform to good workmanship 
and sound engineering practice.  The Owner / Consultant reserve the right to make any 
minor changes during the execution without any extra payment. 

 
1.2 The Owner / Consultant decision to classify any item ‘minor changes’, ‘minor extras’ and 

‘constructional details’ shall be final conclusive and binding on the Contractor. 
 
1.3 The Rates quoted shall include for payment of royalties for obtaining earth, morrum, sand, 

aggregates, stones, etc.  Nothing extra shall be paid to the Contractor on this account. 
 
1.4 Contractor shall be responsible for making all necessary approach roads to the sites of 

execution for taking his rigs, cranes & equipments. No extra claim in this regard shall be 
entertained. 

 
1.5 Schedule of rates submitted by the Tenderer shall be the true copy of the schedule of rates 

enclosed with the tender documents 
 
1.6 Without prejudice to stipulation in General Conditions of Contract, the Bidder should quote 

firm prices inclusive of all taxes & duties (except GST) and other levies on which no 
variation will be allowed.  Further any statutory variations in respect of other taxes & duties, 
if any, shall be governed by Clause 39.0 of the SCC. 

 
2.0 SPECIFICATIONS 
 
2.1 If specification for an item of work is not covered by CPWD/BIS specifications or Technical 

Specifications, the same shall be decided by the Owner/Consultant and shall be binding on 
the Contractor. 

 
2.2 The Owner/Consultant shall have the right to cause the Contractor to purchase and use 

such materials of particular make or from a particular source which may in his opinion be 
necessary for proper and reasonable compliance with the specifications and execution of 
work. 

 
2.3    (a) As and when required by the Owner/Consultant, the Contractor shall provide all facilities 

at site or at manufacture’s works or in approved laboratory for testing of materials and/or 
workmanship.  All the expenditure in respect of this shall be borne by the Contractor.  The 
Contractor shall, when required to do so by the Owner/Consultant, confirm that the 
materials have been tested in accordance with requirements of the specifications. 

 
          (b) Neither the omission by the Owner/Consultant to test the materials nor the production of 

manufacturer(s) certificate, etc. shall affect the right of the Owner/Consultant to reject, after 
delivery, the materials found not in accordance with the specifications. 
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3.0 GATE PASSES 
 
 All tools, plant and materials shall be brought by the Contractor to the works site through a 

covering note to be submitted in 3 copies.  One copy of the covering note will be delivered 
to the security staff and one copy to the Owner/Consultant.  The third copy shall be retained 
by the Contractor. The Contractor shall follow all rules and regulations for entry / exit of 
their men and materials in/from project site as framed by Owner/Consultant. 

 
4.0 CONSTRUCTION SCHEDULE 
  
 If at any time, the Owner/Consultant is of opinion  that the Contractor has fallen behind the 

approved construction schedule, the Owner/Consultant may, without any cost to 
Owner/Consultant, require the Contractor to take such steps as may be necessary to 
improve his progress, especially require him to employ overtime operations, increase the 
number of shifts, work on holidays and Sundays or increase the capacity of his construction 
plant and equipment and require him to submit evidence demonstrating the manner in 
which the Contractor proposes to comply with the construction schedule.  Failure of the 
Contractor to comply with the above will be considered a failure to execute the work with 
due diligence. 

 
5.0 CONTRACTOR TO BE LIABLE FOR ALL TAXES ETC. 
 

The Prices / Rates quoted by the Contractor shall be inclusive of all labour, materials, tools 
and tackles necessary for executing the work and all other miscellaneous expenditure for/or 
incidental tools in connection with the execution of the contract including but not limited to 
all taxes & duties, BOCW cess (if any) custom duty, personnel & corporate tax etc. except 
GST. GST shall be paid / reimbursed at actual by Owner on submission of GST Invoice 
limited to their quote for GST. 
 
Further any statutory variations in respect of other taxes & duties, if any, shall be governed 
by Clause 39.0 of the SCC. 
 
Payment of taxes etc., is the responsibility of the Contractor and shall not be payable by 
OWNER. The Contractor shall indemnify OWNER against levy of any taxes, duties, etc., in 
regard to the contract and in the event of OWNER being assessed for any of the said 
imports, the OWNER shall have the right to recover the total amount so assessed from the 
Contractor’s dues and the Contractor shall also be responsible for all costs or expenses 
that may be incurred by OWNER in connection with any proceeding or Litigation in respect 
of the same. 
 

 
6.0 ISSUE OF WORKING DRAWINGS 
 

Approved working drawings marked “Good for execution/construction” shall be issued by 
Owner/Consultant to the Contractor progressively during the pendency of the contract.  
Sufficient quantum of workings drawings will be issued at the beginning.  The Contractor on 
this account shall not be entitled to put forth any claim whatsoever. 
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7.0 COST OF TRANSPORT OF MATERIALS ISSUED BY OWNER 
 

Cost of transport, loading, unloading etc. from Owner’s stores to work site etc., will be on 
Contractor’s account.   

 
 
8.0 ROLE OF OWNER/CONSULTANT  
 
8.1 The Owner/Consultant shall have authority to stop the work, whenever such stoppage may 

become necessary to ensure the proper execution of the contract.  He shall also have 
authority to inspect and reject all work and materials which do not conform to specifications, 
to direct the application of Contractor’s forces to any portion of the work, as in his judgment 
is required, and to order the said force increased or diminished and to decide questions 
which arise in the execution of the work. 

 
8.2 The Owner/Consultant reserve the right to suspend the work or part thereof at any time and 

no claim whatsoever on this account shall be entertained.  In case of any clarification the 
Contractor may appeal to the Owner whose decision shall be final and binding thereupon. 

 
8.3 The above inspection shall, however, not relieve the Contractor of his responsibilities in 

regard to defective materials or workmanship and the necessity for rectifying or replacing 
the same. 

 
8.4 The judgment of Owner/Consultant for determining the category of an item not mentioned 

in the schedule shall be final. 
 
 
9.0 SERVICE OF NOTICES OF CONTRACT 
 

The Contractor shall furnish to the Owner/Consultant the name, designation and address of 
his authorized Agent for the purpose of service of notice(s) regarding all complaints,  
communications and references and shall be deemed to have been duly given to the 
Contractor if delivered to the Contractor or his authorized agent or left at or posted to the 
address so given and shall be deemed to have reached such address in the ordinary 
course of post or on the day on which they were so delivered or left.  In the case of contract 
by partners, any change in the constitution of the firm shall be forthwith informed by the 
Contractor to the Owner/ Consultant. 

 
 
10.0 CONTRACTOR’S GUARANTEE 
 

The Contractor agrees to give the guarantee of his works in the following manner which 
shall remain valid till the validity of performance guarantee. 
 
i. All equipments / materials incorporated in the work shall be new and both 

workmanship and materials shall be of good quality. 
 

ii. Should, at a subsequent date, any inside honeycomb/hollowness be detected within a 
concrete member, he shall investigate other nearby sections for similar occurrence 
and shall rectify all these members by Pressure grouting at his own cost and as per 
direction of the Owner/ Consultant. 
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iii. Should, any element of the structure be detected afterwards not exactly tallying with 
the working drawing, he shall re-do the element at his own cost and as per instruction 
of the Owner/Consultant. 

 
iv. Should, at a subsequent date, any equipment / materials or fittings or workmanship or 

any element of the structure be detected as of sub-standard quality he shall either 
remove the same and shall re-do at his own cost or shall accept an equitable 
deduction in the contract price should the Owner/ Consultant deemed it inexpedient to 
correct the work. 

 
v. All liquid retaining concrete structures shall be demonstrated about their efficiency or 

water tightness by filling the said structures with water and retaining it for 72 hours at 
his own cost.  Should the result be found unsatisfactory he shall rectify the structures 
by pressure grouting at his own cost and as per direction of the Owner/Consultant. 
 

vi. Should, at a subsequent date, the basement wall/floor been noted seeping/leaking he 
shall rectify the same by pressure grouting at his own cost and as per direction of the 
Owner/Consultant. 

 
 

11.0 CONTRACTOR FULLY RESPONSIBLE FOR LAYOUT OF WORK 
 

The Contractor shall remain fully responsible to provide detailed layout of different 
structures according to the coordinates and reduced levels incorporated in the working 
drawings by taking reference from the Bench Marks of both the coordinates and the 
reduced levels which shall be given at a convenient place in the works site by Owner/ 
Consultant.  The Contractor shall provide necessary protection to keep the Bench Marks 
Undisturbed throughout the pendency of the contract.  The accuracy of detailed layout of 
any element of a structure shall remain exclusively with the Contractor.  The Contractor 
shall have to maintain a number of after beams; Theodolite and levels instruments etc. in 
good working conditions at site for the above purpose throughout the pendency of the 
contract, and shall make them available to Owner/Consultant for their use. 

  
 
12.0 NOTHING EXTRA FOR ADVERSE SUB-SOIL CONDITION 
 

There may be variation in nature of sub-soil both horizontally and vertically. The Contractor 
shall have to take necessary precaution during excavation against any happening like 
collapsing of sides etc.  Any slip or fall in excavation shall have to be cleared by the 
Contractor at his own cost.  In case of excessive heaving, it shall have to be cut and refilled 
with lean concrete by the Contractor at his own cost.  The Contractor shall have to adopt 
underwater work in case of occurrence of piping/quick conditions without any cost to 
Owner/Consultant. 

 
 
13.0 R.C.C. ELEMENT SHALL BE INTEGRAL FINISHED 
 

For all RCC elements, both underground and above ground, only new plywood and steel 
shuttering shall be used to produce the concrete surface reasonably plain and smooth 
which will be integrally finished surface.  Any little unevenness shall be made good by 
rubbing with carborandum stones only.  Unless otherwise mentioned, plastering will not be 
allowed to manipulate and make the surface plain and smooth.   
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If the surfaces after stripping off the shuttering are found to be contrary to the above 
conditions then the Contractor shall have to dismantle the member and re-do the same to 
attain the aforesaid surfaces at his own cost. 

 
 
 
 
14.0 FABRICATION DRAWINGS FOR STRUCTURALS 
 

a) The CONTRACTOR shall prepare and submit fabrication drawings in triplicate for 
preliminary approval of CONSULTANT.  Fabrication drawings shall be based on 
design drawings issued by CONSULTANT.  One copy of these preliminary drawings 
duly corrected and signed wherever necessary shall be returned to CONTRACTOR for 
incorporation of the corrections.  After incorporating the corrections, the CONTRACTOR 
shall submit in 8 (eight) copies of the drawings for final approval.  Each drawing shall 
be accompanied by:- 

 
i) Bill of materials giving all details including sizes, numbers and weights. 

 
ii) Two copies of design calculations for the design of joints.  All the joints shall be 

designed for full strength of members; unless otherwise specified. 
 

 Nothing extra shall be payable to Contractor for preparation of fabrication 
drawings, material lists design calculation etc. 

 
 Approval of fabrication drawings, however, will not absolve the CONTRACTOR of 

his responsibility for the safety and correctness of the fabrication details. 
 

iii) In case the CONTRACTOR wants to get the fabrication drawings prepared from 
other agencies, Owner/Consultant’s approval for appointing such agencies shall be 
obtained by CONTRACTOR before appointing the agency.  For this, 
CONTRACTOR must submit the credentials of the agency along with the request 
for approval. 

 
iv)   The Contractor shall supply three (3) sets of as built drawings also, after completion 

of work but well before the submission of final bill. 
 
15.0 CONTRACTOR SHALL SUBMIT BAR BENDING SCHEDULE 
 

The Contractor shall prepare bar bending schedule from the detailed RCC working 
drawings supplied by Owner/Consultant for execution of work and nothing shall be paid on 
this account.  Four copies of such bar bending schedule shall be made available to the 
Owner/Consultant for his approval and effecting payment there under. 

 
 
16.0 CONTRACTOR’S RESPONSIBILITY FOR THE MANNER OF EXECUTION OF WORK 
 

The Contractor shall be responsible for the manner and the method of executing the work.  
The work shall be subject to the approval of Owner/ Consultant from time to time for 
purposes of determination of the question whether the work is executed by the Contractor 
in accordance with the contract. 
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17.0 NO WORK SHALL BE UNDERTAKEN WITHOUT APPROVED WORKING DRAWINGS 
 

No work shall be undertaken at Site by the Contractor until detailed approved working 
drawings marked “Good for execution/construction” for the same is issued by Owner/ 
Consultant.  Any work done without the aforesaid working drawing shall be at the 
Contractor’s own risk and costs. 

  
18.0 CONTRACTOR SHALL KEEP FOUNDATION PITS/TRENCHES DRY 
 

The Contractor, during the pendency of contract, shall keep in dry condition of pits, 
trenches, which are not yet back filled due to technical reasons, if not shall be Bail-
out/Pump-out all accumulation at his own cost for the safety of the structure /element.  
During pumping, the Contractor shall have to ensure that ‘Loss of Ground’ does not occur.  
Other approved methods shall be undertaken by the Contractor to avoid ‘Loss of Ground’ if 
occurred, at his own cost. 

 
 
19.0 NOTHING EXTRA FOR INTRICATE CONCRETE SHUTTERING OR REINFORCEMENT 

WORK 
   

Nothing extra shall be paid for any intricate concrete, shuttering or reinforcement work for 
foundations of equipment and machinery and for other foundation/superstructure works or 
for any delay inherent in concreting in small and thin sections in concrete or RCC works 
etc. 

 
 
20.0 NOTHING EXTRA FOR REBATING ETC. 
 

Nothing extra shall be paid in concrete/RCC works for all rebating, chamfering, grooving, 
sinking, trotting weathering, molding, etc. to accord with the details shown on the working 
drawings. 

 
21.0 CONSTRUCTION JOINTS 
 
21.1 In case of execution of massive concrete elements both in foundation and in 

superstructure and in some other locations as would be permitted except where specified 
in the working drawings, the work shall be carried out in one single operation without any 
break in concreting within time limit that would be specified by the Owner / Consultant 
without any additional cost to Owner/ Consultant. 

 
21.2 All specified construction joints, either horizontal or vertical, in any element of concrete 

member shall be provided with shear keys of such dimensions as would be determined by 
the Owner/Consultant.  Before adopting the next operation for the other half of the element 
these shear keys along with the entire surface of the joint shall be roughened and 
deepened to above 20 mm by chipping, washing and cleaning thoroughly.  The Contractor 
shall provide cement slurry in sufficient quantity over the cleaned surface for proper bond 
as per the direction of Owner/Consultant. The Contractor shall not be entitled to any 
extra/payment; on this account. 

 
22.0 SUBMISSION OF BILL 
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Contractor is to submit the bills and record of measurements in three (3) copies on 
approved proforma of Owner for works executed by him. 

 
22.1    FOR R/A BILLS: 
 

Contractor is to submit the bills and record of measurements complete in all respect duly 
certified by Owner/Consultant in three copies on approved proforma of Owner for works 
executed by him progressively. 

 
22.2    MEASURMENT OF WORKS 

 
Measurement of work shall be made in the units mentioned in the schedule of rates.  

 
22.3    SUBMISSION OF FINAL BILL 
  
 The final bill complete in all respect shall be submitted after certified completion of work. 

The bill should be accompanied with the following documents: 
 

i. Job completion certificate. 
ii. O & M Manuals / Drawings / Other relevant docs. in respect of equipments supplied 
iii. No claim certificate on OWNER’s prescribed proforma. 
iv. Site clearance certificate. 
v. Performance guarantee duly amended to cover certified maintenance period. 
vi. Indemnity certificate towards labours payment and all other statutory payments. 

 
No claim shall be entertained after receipt of final bill. Settlement of final bill shall be made 
within 1 (one) month period subject to furnishing of all required documents / clarification 
and extension of time, if any, by OWNER’s competent authority.  

 
In case any claim with regard to the wages of any labour employed by Contractor for 
the subject job is pending/ reported, OWNER shall be fully entitled to withhold 
payment of final bill pending finalisation of such claims.  

 
 
23.0 PROVISION FOR MULTIFARIOUS CHECKING OF WORK 
 

Before commencement of the actual concreting operation the position and layout of 
foundations, pedestals, inserts, pockets, recess, reinforcement and form work shall be 
checked repeatedly by Owner/Consultant.  No claim whatsoever shall be entertained on 
this account.  The level of foundations shall be accurately maintained as shown in the 
drawings or as directed by the Owner/Consultant. No padding, plastering or chipping shall 
be allowed for achieving the results. 

 
24.0 DEFECT LIABILITY PERIOD  
 

Defect Liability Period shall be 12 months from the date of certified Final completion of the 
work.  
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25.0 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK TO BE 
CARRIED OUT 

 
If at any time after the commencement  of the work, Owner/Consultant shall, for any reason 
whatsoever, not require the whole work thereof as specified in the tender to be carried out, 
the Owner/Consultant shall give notice in writing of the fact to the Contractor who shall 
have no claim of any payment or compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of work in full, but which he did 
not derive in consequence of the amount of the work not having been carried out, neither 
shall be Contractor have any claim for compensation by reasons of any alternations having 
been made in original specifications, drawings and instructions which shall involve any 
curtailment of the work as originally contemplated.  

 
26.0 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK 
 

If it shall appear to the Owner/Consultant or his representative, that any work has been 
executed with unsound, imperfect or unskilful workmanship or with materials of any inferior 
description or that any materials or articles provided by him for the execution of the work 
are unsound or of a quality inferior to at contracted for, or otherwise not in accordance with 
the contract, the Contractor shall, on demand in writing from the Owner/Consultant 
specifying the work/materials/articles complained, notwithstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require, or as the 
case may be, remove other unsuitable materials or articles so specified within a period  
specified by the Owner/Consultant at his own cost. 

 
 
27.0 CLEARING, FILLING AND LEVELING OF SITE  
 

The site shown on the layout plan shall be cleared by the Contractor of all obstructions, 
loose stones, materials, rubbish of all kinds of bushes, trees, grass as well as brush wood.  
All holes/hollow, whether originally existing or produced by removal of loose stones or 
brush wood, shall be carefully filled up with earth, well rammed and leveled off as directed 
by the Owner/ Consultant.  The Contractor will not be entitled to any payment in his regard. 

 
 
28.0 CONTRACTOR TO COMPLY ALL LAWS 
 
28.1   The contract shall be governed by the law in force in the Republic of India. 
 
28.2  The Contractor shall comply with all laws etc.  The Contractor shall be responsible to secure 

compliance with the Central and States Laws as well as the Rules, Regulations, by-laws 
and orders of the legal authorities and statutory bodies which are in force or as may be in 
force from time to time.  He shall give to the Municipal Corporation Committees, police and 
other relevant authorities all such notices, etc. as may be required by law and obtain all 
requisite license for temporary constructions, enclosures, etc. and pay all fees, taxes and 
such other dues or charges which may be leviable on account of any of his operations in 
executing the works under this contract.  Owner/Consultant shall not pay anything extra to 
the Contractor on this account.  The Contractor shall also make good at his own cost, any 
damage done by him to any adjoining property, during execution of work. 
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29.0 CONTRACTOR TO USE THE MATERIALS ONLY AFTER THE APPROVAL OF   OWNER 
 

The Contractor shall use the materials only after the approval of Owner/ Consultant, before 
incorporation of the same in the works. 

 
30.0 COMPLIANCE OF ENTIRE PROVISIONS IS OBLIGATORY TO CONTRACTOR 
 

It shall always prevail, unless otherwise specifically stated, that the entire provisions of the 
Tender Document have been accepted for compliance by the Contractor without any 
reservation. 

 
 
31.0 GENERAL 
 
31.1 The location and general information regarding site on which the proposed work is to be 

executed is furnished in Attachment-I hereto. 
 
31.2 Contractor shall acquaint himself with access to site, availability of local facilities such as 

railway siding, transport facilities, materials and labour and shall provide suitable 
allowances in his Bid, Contractor’s quoted rate being firm, it should take into account all 
expenses likely to arise in this regard. 

 
31.3 Contractor shall be deemed to have visited site and familiarized himself thoroughly with 

site conditions before submitting his Bid.  Non-familiarity with site conditions will not be 
considered a reason either for extra claims or for not carrying out work in strict conformity 
with drawings and specifications. 

 
 
32.0 DELIVERY AND DOCUMENTS 
 

Delivery of the Goods shall be made by the Contractor in accordance with the terms 
specified by the Owner/Consultant in the schedule of requirements in Technical 
Specifications.  and the special conditions of purchase, if any and the Goods shall remain 
at the risk of the Contractor until Delivery has been completed. 

 
33.0 INCIDENTAL SERVICES 
 
33.1 As specified in the special conditions of purchase, the Contractor may be required to 

provide any or all of the following services: 
 

i) Supervision of on-Site assembly and/or of the supplied Goods. 
 
iii)  Performance or supervision or maintenance and/or repair of the supplied Goods, for a 

period of time agreed by the parties, provided that this service shall not relieve the 
Contractor of any warranty obligations under this Purchase Order, and 

 
33.2 Price charged by the Contractor for the preceding incidental services, if not included in the 

contract price for the Goods shall be agreed upon in advance by the parties and shall not   
exceed the prevailing rates charged to other parties by the Contractor for similar services. 

 
33.6 At the request of Consultant or Owner, Contractor shall at his expense, dismiss from work 

and replace any such employee as Owner/Consultant, may deem incompetent or careless 
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or whose continued employment is deemed inimical to the interest of the 
Owner/Consultant or against public interest. 

 
33.7 Other conditions of work at Site shall be mutually discussed and settled. 
  
 
34.0 WORK AND WORKMANSHIP GUARANTEE 
 
34.1 Contractor shall make arrangements to provide at no extra charge all temporary 

approaches to and within the site, after obtaining prior approval of Owner/Consultant of 
the layout of such approaches. 

 
34.2 To determine the acceptable standard of workmanship, Owner/Consultant may order 

Contractor to execute certain portions of work and services such as wall, flooring, joinery, 
finishes, roads and the like under the close supervision of Owner/Consultant.  On 
approval, these items shall be labeled as guiding samples and work shall be executed to 
conform to these samples. These samples shall be prepared at the cost of Contractor. 

 
34.3 Workmanship shall be of best possible quality and all the work shall be carried out by 

skilled workmen except for those which normally require unskilled persons. If the laws of 
local government, municipal or other authorities require employment of licensed or 
registered workmen of various trades, Contractor shall arrange to have the work done by 
such registered or licensed persons. 

 
34.4 Workmanship shall be in accordance with the specifications, standards and codes which 

are part of this tender as well as the established engineering practices for this type of 
work. For any portion of work executed by Contractor and considered defective by 
Owner/Consultant, the Contractor shall have to take necessary remedial measures, to the 
complete satisfaction of Owner/Consultant, to make the defective good in order at his own 
cost without any liability to Owner/Consultant. 

 
The Contractor shall be responsible for the proper workmanship and shall not be relieved 
of his obligation in this regard just because no objection was raised by Owner/ Consultant 
during the progress of work. The workmanship guarantee period will be 12 months from 
the date of final completion as a whole, certified by Owner. 
 
If any defects are found due to bad workmanship during this period, the Contractor shall 
undertake to rectify the same at his cost, most expeditiously.  The workmanship guarantee 
for rectified portion of work shall commence from the date of rectification for a subsequent 
period of 12 months. The decision of Owner/Consultant regarding bad workmanship shall 
be final binding and conclusive. 
 
The Contractor shall be required to submit the performance guarantee accordingly. 

 
35.0 PRIORITY OF DOCUMENTS 
 

The following is the order of priority in descending order.  High priority document shall take 
precedence over low priority document in case of any conflict:- 

  
1. Drawings 
2. Schedule of Rates 
3. Scope of work & Technical Specifications 
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4. Special condition of contract 
5. Terms of Payment 
6. General Conditions of Contract 
7. Site working and safety conditions 
8. Standards (Standards here shall mean National/ International Standards & 

Specifications). 
9. Issue of Materials 

 
36.0 WEATHER CONDITIONS 
 

Owner/Consultant may order Contractor to suspend any work which in the opinion of 
Owner/Consultant may be subject to damage by prevailing weather conditions.  No claim 
whatsoever on this account shall be entertained. 
 
“It is presumed that the Contractor has familiarized himself with the weather conditions 
prevailing in the area therefore in such weather parameters if it appears to the Engineer –in 
–charge (EIC) that certain weather condition may damage the work or specified quality of 
the work can be achieved without stoppage of the work, the EIC in such conditions may 
require the Contractor to stop   the work till such time as he thinks fit and appropriate. It is 
understood by the contractor that no compensation will be admissible on this count. 
However in exceptional circumstances at the recommendation of the EIC, 
Consultant/owner may grant reasonable extension of Time. 

 
 
37.0 TIME SCHEDULE AND PROGRESS REPORTING 

 
37.1 Time schedule network/bar chart. 

 
37.1.1 Together with the Work Order/Contract confirmation, Contractor shall submit to 

Owner/Consultant, his time schedule regarding the documentation, supply of materials as 
well as information about of his Subcontracts to be placed with their parties, including the 
dates on which Contractor intends to issue such Subcontracts. 

 
37.1.2 The time schedule will be in the form of a network or a bar chart clearly indicating all main 

or key events regarding documentation, supply of materials, delivery and site fabrication, 
erection, inspection, testing and completion.  

 
37.1.3 The original issue and subsequent revisions of Contractor's time schedule and or Sub-

contractor's time schedules shall be sent to Consultant in two copies (of which one shall 
be in Soft copy) and two copies to Owner.  

 
37.1.4 The time schedule network/bar chart shall be updated at least every fortnight.  

 
37.2 Progress Trend Chart/Monthly Report 

 
37.2.1 Contractor shall report weekly to Owner/Consultant the progress of the execution of Work 

Order/Contract and achievement of targets set out in time bar chart. 
 

37.2.2 The progress will be expressed in percentages shown in the progress trend chart. 
 

37.2.3 The first issue of the progress trend chart will be forwarded together with the time bar 
chart along with the Work Order confirmation. 
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37.2.4 The fortnightly reporting will bear the updating of the progress trend chart. 

 
37.2.5   All reporting will be done on e-mails and hard copies wherever required will follow. 

 
 

38.0 INSTRUCTIONS, DIRECTIONS AND CORRESPONDENCE 
 

38.1 The work described in Work Order is to be executed according to the standards, data 
sheets, tables, Specifications and Drawings attached hereto and/or enclosed with the 
Work Order itself and according to all conditions both general and specific enclosed with 
the Work Order, unless any or all of them shall have been modified or cancelled in writing 
as a whole or in part. 

 
i) All instructions and orders to Contractor shall, excepting what is herein provided, be 

given by Owner/Consultant. 
 
ii) All the work shall be carried out under the direction of and to the satisfaction of 

Owner/Consultant. 
 
iii) All communications including technical/commercial clarifications and/or comments 

shall bear reference to the Work Order /Contract. 
 
iv)   Invoice for payment against Work Order /Contract shall be addressed to Owner/ 

Consultant.  
 
v) The WORK Order/Contract number shall be shown on all invoices, communications, 

packing lists, containers and bills of lading etc. 
 

38.2 All correspondence from Contractor/Contractor shall be forwarded in duplicate (2 copies) 
to CONSULTANT and 02 copies to OWNER at following addresses: 

 
CONSULTANT OWNER 

Projects & Development India Ltd.,  
PDIL Site Office, Gorakhpur, Uttar Pradesh 
 
Kind Attention : Engineer In-charge / 
Resident Construction Manager 

 
Tel no.  : _______________________ 
Fax no. : _______________________ 
E-mail   : _______________________  
 

Hindustan Urvarak & Rasayan Ltd., 
Core-2, 2nd Floor, Scope Minar,  
Laxmi Nagar District Centre, Delhi-92 
 
Kind Attention  : Mr. Manish Goyal 
                          Sr. Project Manager 
 
Tel no.  : 011-22502267 
Email    : goyalm@hurl.net.in 
   
 

  
38.3 Correspondence on technical and commercial matters shall be dealt with in separate 

letters for each Work Order /Contract and each copy of the letter shall be complete with all 
Annexures. Wherever possible, correspondence should be through e-mail to the above 
personnel so as to save time.  

 
38.4 Correspondence for expediting and inspection shall be done directly with inspector with a 

copy to consultant & owner at above mentioned address.   
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39.0 STATUTORY VARIATION IN TAXES AND DUTIES 
 
39.1 If any new taxes or duties (including any increase in rate of any existing taxes or duties) are 

levied in India after the date of submission of bids on any payments due to the 
CONTRACTOR under the CONTRACT other than tax on income, wealth or profits of the 
CONTRACTOR, the OWNER shall reimburse the CONTRACTOR the amount of such 
taxes or duties lawfully paid and borne by the CONTRACTOR against proof of payment. 
However, this is applicable within the GUARANTEED COMPLETION DATE only and shall 
not be reimbursed by OWNER during the delayed contractual project completion 
attributable to CONTRACTOR‟S account.  

 
39.2 If any existing taxes or duties are withdrawn or the rate is decreased after the date of 

submission of the bids on any payments due to the CONTRACTOR under the CONTRACT 
other than tax on income, wealth or profits of the CONTRACTOR, the OWNER shall be 
entitled to discount in the amount payable to the CONTRACTOR of amount equivalent to 
the amount of such taxes or duties. This is applicable within the GUARANTEED 
COMPLETION DATE and also during the delayed contractual Project completion.  

 
39.3 In case of delayed completion beyond the GUARANTEED COMPLETION DATE even 

though extension of completion time is allowed by OWNER, for reasons solely attributable 
to Contractor, all extra costs on account of changes of statutory regulations/ acts, or 
increase in price on any other account including price variation clause, if any, shall not 
apply to the Contract price and shall be borne by the CONTRACTOR.  

 
However, any decrease in taxes and duties during the delayed period shall be passed on to 
the OWNER. 

 
40.0 QUALITY ASSURANCE / QUALITY CONTROL 
 
40.1  Bidder shall include in his offer the Quality Assurance Programme containing the overall 

quality management and procedures which is required to be adhered to during the 
execution of contract. After the award of the contract detailed quality assurance 
programme shall be prepared by the Contractor for the execution of contract for various 
works which will be mutually discussed and agreed to. 

 
40.2  The Contractor shall establish document and maintain an effective quality assurance 

system outlined in recognized codes. 
 
40.3  Quality Assurance System plans/procedures of the Contractor shall be furnished in the 

form of a QA manual. This document should cover details of the personnel responsible for 
the Quality Assurance, plans or procedures to be followed for quality control in respect of 
Design, Engineering, Procurement, Supply, Installation, Testing and completion in all 
respect till final acceptance by Owner. The quality assurance system should indicate 
organizational approach for quality control and quality assurance of the construction 
activities, at all stages of work at site.  

 
40.4 The Owner/Consultant or their representative shall reserve the right to inspect/witness, 

review any or all stages of work at shop/site as deemed necessary for quality assurance. 
 
40.5 The Contractor has to ensure the deployment of quality Assurance and Quality Control 

Engineer(s) depending upon the quantum of work. 
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 This QA/QC group shall be fully responsible to carry out the work as per standards and all 
code requirements. In case Engineer-in-charge feels that Contractor's QA/QC Engineer(s) 
are incompetent or insufficient, Contractor has to deploy other experienced Engineer(s) as 
per site requirement and to the full satisfaction of Engineer-In-Charge. 

 
40.6 In case Contractor fails to follow the instructions of Engineer-in-charge with respect to 

above clauses, next payment due to him shall not be released unless until he complies 
with the instructions to the full satisfaction of Engineer-in-charge. 

 
40.7 The Contractor shall adhere to the approved quality assurance system  
 
41.0 HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 

 
The Contractor, during entire duration of the Contract, shall adhere to HSE requirement as 
per Specification enclosed in the Bidding Document. 

   
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EXHIBIT-1 

 
SUBJECT:  TENDER DOCUMENT FOR CIVIL AND STRCUTURAL WORKS FOR BAGING 

BUILDING, WAGON LOADING PLATFORM, CONVEYOR GANTRY & TRANSFER 
TOWER AND PIPE RACK STRUCUTRE AT GORAKHPUR, UTTAR PRADESH 

 
 

EXPERIENCE CRITERIA 
 

Bidder shall furnish their Experience details with reference to the work, which pre-qualify them in 
line with Experience Criteria mentioned under Clause 8.0 of “Instructions to Bidders”. 
 
(MARK √ FOR APPLICABILITY IN BOX)                 

 
1.0 EXPERIENCE AS CONTRACTOR 

 
SL.  
NO. 

DESCRIPTION DETAILS 

1. Name of Project, Location 
(Executed by Bidder) 
 
 

 

2. Description of work  
 
 

 

3. Name of Owner, Postal Address, Phone / 
Fax No. / E-mail 
 
 

 

4. Name of Consultant / Postal Address, 
Phone / Fax No. / E-mail. 
 

 

5. Project Status 
 

 Date of Award 
 Scheduled Mechanical completion 

date. 
 Actual Mechanical completion date 
 Actual Project completion date 

(handover) 
 Delay in months (if any) 
 Reasons for delay (if any) 

 
 

 

6. 
 

Scope of work executed by Bidder’s 
organization 
 
 

 Industrial / Plant 
Buildings of RCC and 
Structural Steel 
Construction. 
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7. Completion Status Specify  

 
- Completion Date 
 
 
 Whether completion 

certificate enclosed 
 
YES              NO         

Date 
Act. Sch. 

  

7.1 LD imposed/ Bonus claimed YES/NO ; if yes, brief the reason: 
 
 
 

8.0 Document  Furnished  

8.1 Copy of work order / Contract Agreement 
enclosed 
 

YES                   NO         
 

8.2 Documentary proof from the End 
User/OWNER regarding satisfactory 
performance indicating the period of 
completion. 
 

YES                   NO         

 
Note : 

1. Bidder shall furnish the experience details as above of Projects which they consider suitable 
for their pre-qualification.  OWNER / CONSULTANT reserve the right not to evaluate any 
other Project details.  
 

2. Bidder to note that this exhibit form shall be filled as per the Proformas as stated, along with 
wherever applicable, copies of work order and completion certificates.  
 
 

3. Bidder to note that non-submission of relevant supporting documents may lead to 
rejection of their bid.  It is to be ensured that all relevant supporting documents shall be 
submitted alongwith the bid in the first instance itself. Pre-qualification may be completed 
based on the details so furnished without seeking any subsequent additional information.  

 
 
For and on behalf of  ……… ……………………………… 
Stamp & Signature     :  ……………………………………… 
Name            : ……………………………………… 
Designation   :  ……………………………………… 
Date             :  ……………………………………… 
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EXHIBIT-2 

 
 

SUBJECT:  TENDER DOCUMENT FOR CIVIL AND STRUCUTRAL WORKS FOR BAGGING 
BUILDING, WAGON LOADING PLATFORM, CONVEYOR GANTRY & TRANSFER 
TOWER AND PIPE RACK STRUCTURE AT HURL, GORAKHPUR, UTTAR PRADESH 

 
 

FINANCIAL CRITERIA 

Bidder shall furnish details with reference to the work, which pre-qualify them in line with Financial 
Criteria mentioned under Clause 8.0 of “Instructions to Bidders”. 

 
 
1.0 DETAILS OF PROJECT REFERENCES AS PER CLAUSE 8.0 OF “INSTRUCTIONS TO 

BIDDERS” 
 

SL. 
NO.  

DESCRIPTION  
PROJECT – 1, 2 etc. 

(Separate sheets for each Project)  

1. Project name and description  
 

 

2. (a)  Awarded contract value (INR) 
 
One completed Work with contract value not 
less than INR 70.60 Crore  

OR 
Two completed Works each works with 
contract value not less than INR 44.15 Crore

OR 
Three completed Works each works with 
contract value not less than INR 35.30 Crore
 

 

(b)  Final executed contract value (INR) 
 

 

3. Name of Owner   

(a)  Name and address of Owner’s contact  
person 

 

(b)  Telephone and Fax No.  

(c)   Mobile No. 

(d)   Email No. 

 

4. (a)  Date / month / year of award / 
commencement of Project 

 

(b)  Date / month / year of Scheduled 
Completion of the Project. 

 

(c) Date / month / year of Actual 
Completion of the Project. 
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SL. 
NO.  

DESCRIPTION  
PROJECT – 1, 2 etc. 

(Separate sheets for each Project)  

5. Document  Furnished  
 

YES/NO 

5.1 Copy of work order / Contract Agreement 
enclosed 
 

 

5.2 Completion / Acceptance certificate 
identifying the successful commissioning of 
project.  
 

 

 
 
2.0 ANNUAL TURNOVER  
 
SL. 
NO. 

FINANCIAL YEAR 
TURNOVER (IN INR) 

1 FY: 2016-2017    

2 FY: 2015-2016    

3 FY: 2014-2015    

 
 
3.0 NET WORTH  

 

Net worth as on the last day of the financial year 
ending 31st March 2017: :  ………………………. 

 
 
 

Whether copies of balance sheet and annual 
turnover statements for the above three financial 
years submitted 

YES / NO 

 
 
4.0 SOLVENCY CERTIFICATE 
 

NAME & ADDRESS OF BANK ISSUE DATE AMOUNT (INR) 
   

 
Note: 
1. Bidder shall furnish the experience details as above of Projects which they consider suitable 

for their pre-qualification.  OWNER / CONSULTANT reserve the right not to evaluate any 
other Project details.  
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2. Bidder to note that this exhibit form shall be filled as per the Proformas as stated, along with 

wherever applicable, copies of work order and completion certificates.  
 
3. The bidder shall attach fresh solvency certificate issued by his banker. The solvency 

certificate shall not be more than six months old from the date of issue of NIT OR minimum 
credit ratings of “A” from ICRA/CRISIL etc OR equivalent reputed institutions, OR 
financing/credit limits from bank of value not less than INR 35.30 Crore valid as on date of 
issue of NIT.  

 
4. Bidder to note that non-submission of relevant supporting documents may lead to 

rejection of their bid.  It is to be ensured that all relevant supporting documents shall be 
submitted alongwith the bid in the first instance itself. Pre-qualification may be completed 
based on the details so furnished without seeking any subsequent additional information.  

 
 
 

For and on behalf of   : ……….……………………………… 
Stamp & Signature     :  ……………………………………… 
Name            : .……………………………………… 
Designation   :  ……………………………………… 
Date             :  ……………………………………… 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
  

 
Date: ________                    

To, 
 
 
 
Sub: Acceptance of Terms & Conditions of Tender. 
NIT No: ___________________ 
 
Name of Tender/Work:- 
 
 
_____________________________________________________________________________ 
 
Dear Sir, 
 
1. I / We hav e downloaded/obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from the web site(s) namely: 
__________________________________________________________________________ 
as per your advertisement, given in the above mentioned website(s). 

 
2. I / We  hereby certify that I/ we hav e read the entire terms and conditions of the tender 

documents (including all documents like annexure(s), schedules(s), etc.,), which form part of 
the contract agreement and I / we shall abide hereby by the  terms / conditio ns/ clauses 
contained therein. 

 
3. The corrigendum(s) issued from time to time  by your department/ organization too has also 

been taken into consideration, while submitting this acceptance letter. 
 
4. I / we hereb y unconditionally accept the tender conditions of above mentioned tender 

document(s) corrigendum(s) in its totality / entirety. 
 
5. In case any provisions of this tender are found violated, then y our department/ organization 

shall without prejudice to any  other right or re medy be at liberty  to reject this tender/ bid 
including the forfeiture of the full said Earnest Money Deposit absolutely. 

 
 

Yours Faithfully, 
 
 
 

 
Signature of Bidder with Seal : 
Name  : 
Date  : 
Email Address  : 
Contact Number  : 
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COMMERCIAL QUESTIONNAIRE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 FORMAT 
FOR 

COMMERCIAL QUESTIONNAIRE 

P-I/ Annx.-1.2 0 

DOC. NO. REV. 

 

Page 2 of 4 

 

 
FORM NO: 02-0000-0021F2 REV3                                                                                                         All rights reserved 

 

 
SUBJECT:  TENDER DOCUMENT FOR ……………………………………………………………….. 
 

………………………………………………………………………………………………………………….. 
 

Note: 
 

1) The Bidder shall submit reply to each query. 
2) The Bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall 

supersede the stipulation mentioned else where in the bid. 
 
Sl. 
No. 

OWNER’S/PDIL’S  QUERY BIDDER’s REPLY /             
CONFIRMATION 

1. Please confirm that Master Inde x and c opies of a ll 
technical and commercial amendments/addendums if 
any issued, duly signed and stamped on each page as a 
token of having received and read all parts of the bidding 
document and having accepted and c onsidered the 
same in preparing their bid. 

 

2. Please confirm that you have studied complete Bidding 
Document including Pre-Qualification Criteria, Technical 
and Commercial Part and your Bid is in accordance with 
the requirements of the Bidding Document. 

 

3. Please confirm Bid Submission as per tender i.e. in 
Single Phase Two Bid System. 

 

4. Please confirm that the Price Part does not include any 
terms and condition. In case any terms and condition is 
mentioned in the price part, the same shall be treated as 
null and void. 

 

5. Price confirmation copy: Please confirm a Photocopy 
of the Schedule of Price, to be submitted strictly as per 
Section-5 of Part-II, Technical, Rates being blanked 
out and in place indicating “Quoted” against each head, 
shall be submitted d uly signed and s tamped as 
confirmation to quoted rate failing which b id may be 
rejected.  

 

6. Please confirm your compliance to total  scope of work 
mentioned in the B idding Document. CONTRACTOR’s 
scope shall include supply of all materials  and services 
required for completion of Work irrespective of whether 
such materials and services are mentioned in the 
Bidding Document or not.  

 

7. Please confirm your a cceptance for Time Schedule as 
mentioned in Instructions to Bidders. 

 

8. Please confirm your acceptance for Payment Terms as 
per Bidding Documents. 

 

9. Please confirm that you r bid is valid for 120 days from 
the date of opening of Technical and Unpriced 
Commercial Bid. 
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Sl. 
No. 

OWNER’S/PDIL’S  QUERY BIDDER’s REPLY /             
CONFIRMATION 

10. Please confirm EMD Validity as Bid Validity (120 Days)  
plus 03 Months. 

 

11. Please confirm Damages for delay in completion as per 
Article-25 of General Condition of Contract. 

 

12. Please confirm Guarantee/Warranties as per Article-11 
of General Conditions of Contract (GCC). 

 

13. Please confirm that your Bid is sub stantially responsive 
to the requirements of the Bidding Document and you 
have not stipulated any material deviation and submitted 
all details as specified in the Bidding Document. 

 

14. Please confirm that adequate numbers of construction 
equipments, tools, tackles, etc. have been proposed  
which will be  sufficient to complete the work a s per the 
time schedule. 

 

15. Please confirm that you have proposed adequate project 
/ site organization with qualified supervisory personnel 
having sufficient experience. 

 

16. Please confirm that all costs resulting from safe 
execution of Work, such as safe ty induction, use of  
protective clothing, safety glasses and helmet, safety 
precaution taken during monsoon, or any  other safety 
measures to be undertaken by  the CONTRACTOR for 
execution of Work are included in the Lump sum Price. 

 

17. Please confirm that all safety rules & regulations as 
mentioned in Bidding Document or notified at later date 
by OWNER during execution shall be adhered by 
CONTRACTOR. 

 

18. The CONTRACTOR shall include safety rules & 
regulation and apply th e same during the e xecution of 
the contract. Contrac tor shall also follow the safety 
guidelines of OWNER during the execution period of the 
contract. 

 

19. Please confirm the following :- 

“The planning schedule, manpower deployment 
schedule, construction equipment deployment schedule 
etc. submitted by the bidder with hi s bid are indicat ive 
and shall not be basis for e xtra compensation in case 
actual needs are higher.  

Detailed planning schedule developed by 
CONTRACTOR after Contract award may be subject to 
fluctuations depending upon ac tual progress of th e 
project and available Work front. 
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Sl. 
No. 

OWNER’S/PDIL’S  QUERY BIDDER’s REPLY /             
CONFIRMATION 

Co-ordination and making av ailable by CONTRACTOR 
of all staff,  manpower, construction equipment, tools, 
cranes, etc. and materials as re quired for a timely 
completion of al l Work as per OWNER’s construction 
and priority schedule and i n accordance with the 
available Work front are to be included in the pricing”. 

Notwithstanding the above provision, the bidder shall 
submit these details in accordance with the volume of 
work, which may be rev iewed and comme nted by us 
during pre award stage /post award stage. 

20. Please confirm that the bidder has read the complete 
tender document and has understood the entire scope of 
work as given elsewhere in the tender document.  

 

21. The safety measures as mentioned in Tender 
Document/GCC/SCC shall no t be considered as 
limitative.  The CONTRACTOR will  be required to 
develop their stringent safety measures and submit the 
same to Engineer-in-Charge with the provision of a  
dedicated safety group closely monitoring the 
construction activities in all working shifts. 

 

22. Please confirm the fol lowing that, a photocopy of the  
documents listed below has been enclosed in the bid:- 
1. PAN Number 
2. TIN Number 
3. PF/ESI Number 
4. GST Number 
5. Labour Licence Registration Number 
6. Latest Income Tax Clearance Certificate / ITR 
7. Audited Balance Sheets 

 

 
For and on behalf of    : ……………………………………… 
Stamp & Signature      :  ……………………………………… 
Name            :  ……………………………………… 
Designation   :  ……………………………………… 
Date             :  ……………………………………… 
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(Self Declaration on Bidder’s Letter Head as per below performa) 
 
 

DECLARATION 
 

 
1. With reference to our Bid Proposal No. ………..…..………… dated …………….. for 

(Name of Tender/Works) ………………………………………………………………………… 
……………………………………………………………………………………………………...., 
we hereby confirm that we comply with all terms, conditions and specifications of the 
Bidding Documents read in conjunction with Amendments(s) / Clarification(s) / Addenda / 
Errata (if any) issued by the Owner prior to opening of Techno – Commercial Bids and 
the same has been taken into consideration while making our Techno – Commercial Bid 
& Price Bid and we declare that we have not taken any deviation / exceptions in this 
regards. 
 

2. We further confirm that any deviation variation or additional conditions etc or any 
mention, contrary to the Bidding Documents and its Amendments(s) / Clarification(s) / 
Addenda / Errata (if any) as mentioned at 1.0 above found anywhere in our Techno – 
Commercial Bid and / or price Bid, implicit or explicit, shall stand unconditionally 
withdrawn, without any cost implication whatsoever to the Owner, failing which the Bid 
Security shall be forfeited.   

 
 

 

For and on behalf of : ……………...........………………… 

Stamp & Signature :  ……………………………………… 

Name   :  ……………………………………… 

Designation  :  ……………………………………… 

Date   :  ……………………………………… 
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SUBJECT:  TENDER DOCUMENT FOR........................................................................................................................................................................ 
 

........................................................................................................................................................................ 
 

NAME OF THE PROJECT: BIDDER TO FILL  
 
SL. 
NO. 

FULL POSTAL 
ADDRESS OF CLIENT 

AND NAME OF 
OFFICER IN-CHARGE 
WITH PHONE/CELL 

NO AND E-MAIL 

DESCRIPTION OF 
THE WORK 

VALUE OF 
CONTRACT 

DATE OF 
COMMENCEMENT 

OF WORK 

SCHEDULED 
COMPLETION 

PERIOD 

ACTUAL 
COMPLETION 

DATE 

REMARKS 

       
 
 
 
 
 
 

 

Note : 1) Description of work should be in detail. 
2) Please also indicate the major problems if any, faced during construction of works. 

 

STAMP & SIGNATURE OF BIDDER           : __________________________________ 

NAME OF BIDDER                          : __________________________________ 

DATE                           : __________________________________ 
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CURRENT COMMITMENTS 
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SUBJECT:  TENDER DOCUMENT FOR.......................................................................................................................................................................... 

…………………………………………………………………………………………………………………………………………………………………………………… 

 

SL. 
NO. 

DESCRIPTION OF 
WORK 

FULL POSTAL  
ADDRESS OF 

CLIENT & NAME OF 
OFFICER IN 

CHARGE 

CONTRACT 
VALUE 

DATE OF 
COMMENCE

MENT OF 
WORK 

SHEDULED 
COMPLETION 

PERIOD 

% AGE 
COMP. 
AS ON 
DATE 

EXPECTED 
DATE OF 

COMPLETION 

REMARKS 
 

                

 

STAMP & SIGNATURE OF BIDDER           : __________________________________ 
NAME OF BIDDER                          : __________________________________ 
DATE                           : __________________________________ 
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SUBJECT:  TENDER DOCUMENT FOR........................................................................................................................................................................... 
................................................................................................................................................................................................................................................... 

 

SL. 
NO. DESCRIPTION 

DEPLOYMENT SCHEDULE TOTAL 

M1 M2 M3 M4 M5 M6 M7 M8 M9 M10 M11 M12 M13 M14 M15 M16  

1.  PROJECT MANAGER                  

2.  CONSTRUCTION MANAGER                  

3.  PLANNING ENGINEER                  

4.  ELECTRICAL ENGINEER                  

5.  CIVIL & STRUCTURAL 
ENGINEER 

                 

6.  SUPERVISORS                  

7.  ADMINISTRATION MANAGER                  

8.  WAREHOUSE PERSONNEL                  

9.                    

10.                    
 

NOTE : Bidder may add more personnel as per job assessment / experience 

STAMP & SIGNATURE OF BIDDER           : __________________________________ 
NAME OF BIDDER                          : __________________________________ 
DATE                           : __________________________________ 
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SUBJECT:  TENDER DOCUMENT FOR........................................................................................................................................................................... 
 

................................................................................................................................................................................................................................................... 
 

SL. 
NO. DESCRIPTION 

CAPACITY 
(Bidder to 

specify) 

DEPLOYMENT SCHEDULE TOTAL 

M1 M2 M3 M4 M5 M6 M7 M8 M9 M10 M11 M12 M13 M14 M15 M16  

1. CRANES                   

2. JCB                   

3.  DOZER                   

4. GRADER                   

5. DIESEL 
GENERATORS 

                  

6. WELDING 
MACHINE 

                  

7. TRACTORS                   

8. TRAILERS / 
TRUCKS 

                  

9. DUMPERS                   

10 EXCAVATORS                   

11 VIBRATOR                   

12 COMPACTORS                   

13 OTHER TOOLS & 
TACKLES 

                  

NOTE : Bidder may add more Equipments as per job assessment / experience. 

STAMP & SIGNATURE OF BIDDER           : __________________________________ 
NAME OF BIDDER                          : __________________________________ 
DATE                           : __________________________________ 
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SUBJECT:   TENDER DOCUMENT FOR............................................................................................................................................................................. 
 

........................................................................................................................................................................................................................... 
 
 

DETAILS OF PROPOSED EQUIPMENTS, TOOLS & TACKLES 
The bidder shall submit the details of construction equipments, Tools & tackles etc. in the following format, proposed to be deployed for this works. 

Sl. 
No. 

EQUIPMENTS LIST REQUIRED TO BE DEPLOYED STATUS OF EQUIPMENT SCHEDULE 
DEPLOYMENT 
DATE AT SITE 

SCHEDULED 
COMPLETION 

DATE OF WORK 
REMARKS 

Description of Equipment Make Year Capacity Own by 
Contractor 

If on Hiring 
(Give Detail Address) 

          

Note : 1. In case of equipment are to be hired, bidder shall indicate the source of hiring and enclosed and enclose the consent the letter from such sources. 
           2. Bidder shall clearly indicate the expected data of availability of owned / hired equipment. 

NOTE : Bidder may add Equipments as per job assessment / experience. 
 
 
SIGNATURE OF BIDDER : …………………………… 
NAME OF BIDDER : ………………………………….. 
COMPANY SEAL : ……………………………………. 
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SUBJECT:  TENDER DOCUMENT FOR ………………………………………………………………... 

 

…………………………………………………………………………………………………... 
 

Bidder is requested to fill this check list and ensure that all details /documents have been furnished 
under relevant section as called for in the Bidding Document duly filled in, signed & stamped. 
 
Please tick the box and ensure compliance: 
 
SECTION-I   :   PRE-QUALIFICATION BID: (Refer Clause 8.0 of Instructions to Bidders) 
 
S.NO. DESCRIPTION SUBMITTED 

i) Letter of submission  

ii)   Pre Qualification Criteria in favour of Experience Criteria as per Exhibit-1 
along with Copies of Work Orders, Certificates from End User/OWNER and 
completion certificates in support of prequalification requirement.  
   

 

iii) Pre Qualification Criteria in fa vour of Financial criteria as per Exhibit-2 
along with copies of Work Orders, Completion/ Acceptance certificates and 
Annual audited Report for the last three financial years. Annual Reports 
shall be a verifiable statement of annual accounts certified by a Chartered 
Accountant or Public A ccountant in the form of  printed an nual reports or 
similar document. 
 

 

iv) Solvency Certificate as per Annexure-1.18. Date of Issue of this certificate 
should not more than six months old from the date of issue of NIT. 
 

 

v) Format for Financial Capability of Bidder as per Annexure-1.21 
 

 

 
SECTION-II   :   TECHNICAL AND COMMERCIAL BID: 
 
S.NO. DESCRIPTION SUBMITTED 

i.  Photocopy of Earnest money Deposit (EMD) / Documentary evidences 
regarding EMD Exemption  
 

 

ii.  Power of Attorney of Bid Signatory from the Competent Authority as per  
Annexure-1.26 

 

iii.  Tender Acceptance Letter as per Annexure-1.1  

iv.  Commercial Questionnaire as per Annexure-1.2  

v.  No Deviation Certificate as per Annexure-1.3  

vi.  Details of Similar Works Executed as per Annexure-1.4  
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S.NO. DESCRIPTION SUBMITTED 

vii.  Current Commitments of the Bidder as per Annexure-1.5  

viii.  Deployment Schedule of Supervisory Personnel as per Annexure-1.6  

ix.  Deployment Schedule of Construction Equipment as per Annexure-1.7  

x.  Details of Equipment Proposed to be used for this work as per Annexure-1.8  

xi.  Contents of Bid and Check List as per Annexure-1.9  

xii.  A declaration shall b e submitted as per Annexure-1.14 to the  effect that 
Bidder have or had not been banned or blacklisted/del-listed by any PSU /  
Government Organizations. 

 

xiii.  Declaration by Bidder regarding Bidding Document as per Annexure-1.16  

xiv.  Photocopy of Integrity Pact as per Annexure-1.17  

xv.  EFT details as per Annexure-1.19  

xvi.  A declaration shall be submitted to the effect that Bidder submitting their Bid 
is not under liqui dation, court receivership or simi lar proceedings as per 
Annexure-1.22 

 

xvii.  Declaration for Past Safety Record as per Annexure-1.23  

xviii.  Bidder to furnish PAN Number, TIN Number, PF/ESI Number, GST Number, 
Labor License Registration Number, Latest Income Tax Clearance 
Certificate / ITR etc. along with the bid. 

 

xix.  Price confirmation copy - A Photocopy of the Schedule of P rices, to be 
submitted strictly as p er Section-5 of Part-II, Technical, prices being 
blanked out and in place  indicating “Quoted” against each head , shall be 
submitted duly signed and stamped. 

 

xx.  Master Index along with a copy of complete set of Bidding Documents of all 
technical and commercial amendments/addendums if a ny issued, duly 
signed and stamped on each page as a token of having received and read 
all parts of the b idding document and having accepted and considered the 
same in preparing their bid. 

 

xxi.  Any other i nformation required in the Biddi ng Documents or consi dered 
relevant by the Bidder. 

 

 
 
For and on behalf of   : ……… ……………………………… 
Stamp & Signature     :  ……………………………………… 
Name            :  ……………………………………… 
Designation   :  ……………………………………… 
Date             :  ……………………………………… 
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TERMS OF PAYMENT 
 

1.0 FINANCIAL GUARANTEE FOR PERFORMANCE 
 

The contractor shall provide financial guarantee within 15 days of award of work for 
due & faithful performance of the contract as per Article 6 of General Conditions of 
Contract. 

 
2.0 PAYMENT TERMS   

 
Following terms of payment shall be applicable : 
 

2.1. MOBILIZATION  ADVANCE 
 

Mobilization Advance not exceeding 10% of co ntract value shall be payab le on 
submission of Ban k Guarantee for the equivalent amount from a N ationalized / 
Scheduled Bank in the prescribed proforma, subject to furnishing the Performance 
Bank Guarantee. An interest @ 10% per annum shall, however, be charged on 
the above Mobilization Advance till it is recovered. Recovery of this Advance shall 
be made @ 15% from each bill so that full Mobilization Advance including interest is 
recovered by the time 75% work is d one. The interest shall be calculated on the 
advance up to the da te of release of payment(s). Mobilization Advance shall be paid 
only on acceptance of LOI / W ork Order and establishment of Site Office by 
Contractor. The payment of Mobilization Advance shall be released with certification 
by Consultant/Owner. 
 

2.2. RUNNING ON ACCOUNT PAYMENT 
 

2.2.1 90% against value of actual work done shall be paid against running bills within 30 
days of certification by OWNER/CONSULTANT after recovery of the following: 
 

 Mobilization Advance as indicated above. 
 Statutory deduction such as Income-Tax as applicable. 
 Any other recovery if become due. 
 

2.2.2 Balance 10% (Retention Money) of the SOR shall be released along with final bill. 
 

2.3. The Running Account Bills shall be submitted on Monthly basis. However, 
kindly note that in addition of Running Account Bill, the contractor has to 
submit the Monthly Progress Report (Refer Annexure 1.24) duly approved by the 
Engineer-in-charge/ Resident Construction Manager at site. This report will acts 
as a mandatory document for submission of the bill. Failing in submission of 
the report, the invoice will not be processed further for payment. 
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2.4. RELEASE OF 1st  R/A BILL 
 

Payment will be released against 1st R/A bill only on s ubmission of following 
documents by contractor to the indenting department. 

 
i. Monthly Progress report approved by Engineer-in-charge/ Resident Construction 

Manager at site. 
ii. Financial  Guarantee for Performance  
iii. Labour License (as per statutory requirements) 
iv. EPF Code Registration number with RPFC/ARPFC 
v. Insurance Contractor All Risk (CAR) Policy 
vi. Workmen compensation policy 
 
 

2.5. SUBMISSION OF FINAL BILL 
 
The final bill complete in all re spect shall be submitted after certified  completion of 
work. The bill should be accompanied with the following documents: 
 
i. Job completion certificate. 
ii. No claim certificate on HURL’s prescribed proforma. 
iii. Site clearance certificate. 
iv. Performance guarantee duly amended to cover certified maintenance period. 
v. Indemnity certificate towards labours payment and all other statutory payments. 
 
No claim shall be entertained after receipt of final bill. Settlement of final bill shall be 
made within 1 (one) month period subject to furnis hing of all required documents / 
clarification and extension of time, if any, by HURL’s competent authority. 
 

3.0 PRICE 
 
The prices shall be firm during the entire contract period including all e xtensions 
granted on whatsoever ground may be. 
 

4.0 INSTRUCTION FOR INVOICING & PAYMENT DOCUMENTATION 
 

4.1. INVOICING 
 
Invoicing shall be i n compliance with the stipulations of the Work Order and the 
following instructions. Contractor is liable for all costs arising from noncompliance with 
the instructions.  
 
As far as possible, description of Works in invoice shall match the description in Work 
Order. Invoice for payment shall be addressed to Owner. 
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The invoices shall be issued in the name of: 

 
 Hindustan Urvarak & Rasayan Limited, 

Core-2, 2nd Floor, Scope Minar,  
Laxmi Nagar District Centre, Delhi-92 
 
Attn :  Mr. Manish Goyal 

Sr. Project Manager 
Tel No.  : 011-22502267 
Email    : goyalm@hurl.net.in 
   

The invoice shall contain the following information: 
 

i. Work Order No. 
ii. Item no., quantity and complete description 
iii. Item-wise net price (unit and total) of the works where applicable. 
iv. Net amount payable by deducting advance payment already invoiced, if any, 

and the guarantee retention amount, if any, from the total value of the Works 
being invoiced. 

 
The signed invoices, original and copy shall be made on Contractor's letter head and 
shall be duly signed. 

 
Invoices for progress payment(s) shall state the information under (i), (ii) and (iii). 
Invoices for guarantee retention money shall state the information under (i) to (iv). 
 
 

4.2. PROGRESS PAYMENT 
 
1) Invoice for ________________ in original and two (2) copies duly certified by 

Owner / Consultant. 
 

2) Performance certificate in one (1) original plus two (2) copies from the beneficiary 
to the effect that progress achieved is equal to progress invoiced, duly certified 
by Owner/Consultant. 
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(To be stamped in accordance with Stamp Act, 

if any, of the Country of the issuing Bank) 
 

 
 

Bank Guarantee No. .......................... 
Date................................................... 

 
To: 
[Owner's Name and Address] 
 
 
Dear Sirs, 
 
In accordance with Invitation for Bids  under your Bid Document No. ................................................... 
M/s............................................................................................................................................... having 
its Registered/Head Office at....................................................................................... (here-in-after 
called the 'Bidder') wish to participate in the said bid for …………..................................................[Name 
of Project]……………………................................................................................................................  
 
As an irrevocable bank guarantee against Bid Security for an a mount of 
............................(*)...........................................valid for............................................................... days 
from..................................................(**)........................................required to be submi tted by the Bidder 
as a condition precedent for participation in the sai d bid which amount is liable to be forfeited on the 
happening of any contingencies mentioned in the Bidding Documents. 
 
We, the ..... .........................................................................................................[Name & address of the 
Bank].........................................................................................................................having our Head 
Office at....................................................(#)................................................guarantee and undertake to 
pay immediately on de mand by.....................................[Name of the Owner] (hereinafter called the 
'Owner')..................................................................................... the amount  of 
............................................(*)..........................................without any re servation, protest, demand and 
recourse. Any such demand made by the 'Owner' shall be conclusive and binding on us irrespective of 
any dispute or difference raised by the Bidder. 
 
This Guarantee shall be irrevocable and shal l remain v alid upto ....... .....................(@)........... If any 
further extension of this guarantee is required, the same shall be extended to such required period (not 
exceeding one year) on receiving instructions from M/s ...................... [Bidder's Name]....................... on 
whose behalf this guarantee is issued. In witness where of the Bank, through its authorised officer, has 
set its hand and stamp on this..........................................................................day 
of...................................20..........at......... 
 
 

..................................................................... 
(Signature) 

. ..................................................................... 
(Name) 

. ..................................................................... 
(Designation with Bank Stamp) 

Attorney as per 
Power of Attorney No................................... 
Date.............................................................. 
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NOTE : 
 
1.  (*) The amount shall be as specified in Letter Inviting Bid. 

(**) This shall be the date of opening of Technical and Commercial bids. 
(#) Complete mailing address of the Head Office of the Bank to be given. 
(@) This date shall be three (3) months beyond bid valid. 

 
2.  The Stamp Paper of appropriate value shall be purchased in the name of Bidder / Bank issuing 

the guarantee. 
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(To be submitted on non judicial stamp paper of appropriate value) 

 
 

PROFORMA OF BANK GUARANTEE FOR  
CONTRACT PERFORMANCE 

          
 (This guarantee should be executed on non-judicial stamp paper of appropriate value) 

 
 
In Consideration of Hindustan Urvarak & Rasayan Limited, having its Registered Office at 
Coal Bhawan, 7th Floor, Plot No. AF-III, Action Area-1A, Newtown, Kolkata-700156, 
(hereinafter  referred to as the ‘Owner'  which  expression shall unless repugnant to the context  
or meaning thereof include its  successors, administrators and assigns)  having awarded to M/s. 
___________________________ with its registered / Head Office at __________________ 
(hereinafter referred to as th e ‘Contractor' which expression  shall unless repugnant to th e 
context or meaning thereof, include its successors, administrators, executors and assigns), a 
Contract by issue of Owner's  Letter of Intent No. _________ dated __________ and the same 
having been unequivocally accepted by the Contractor, resulting in a contract _____________( 
scope of contract ) _ __________ and the Contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire Contract equivalent to Rs. 
________ (%) ______ per cent) of the said value of the Contract to the Owner. 
 
We _________________ (name and address)_____________ having its Head Office at 
_______________________  (hereinafter referred to as the `Bank'  which expression shall, 
unless repugnant to the context or me aning thereof, include it successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Owner, on demand any 
and all monies payable by the Contractor  to th e extent of ________________ as aforesaid at 
anytime upto _____________________ (days/month/year) without  any  dem ur, reservation, 
context, recourse or protest and/or  without any reference to the Contractor.  Any such demand 
made by the Owner on the Bank shall be conclusive and binding notwithstanding any difference 
between the Owner and the Contractor or any dispute pending before any Court, Tri bunal, 
Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during its 
currency without previous consent of the Owner and further agrees that the guarantee herein 
contained shall continue to be enforceable till the Owner discharge this guarantee. 
 
The Owner shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from time to time to extend the time for performance of the Contract by 
the Contractor.  The Own er shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the Contractor, and to exercise the same at any time in any manner, and 
either to enforce or to forbear to enforce any covenants, contained or implied, in the contract 
between the Owner and the Contractor or any other course or remedy or security available to 
the Owner. The bank shall not be released to its obligations under these presents by any 
exercise by the Owner of its liberty with reference to the matters aforesaid or any of them or by 
reason of any other act of omission or commiss ion on the part of the Owner or a ny other 
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indulgences shown by the Owner or by a ny other matter or thing whatsoever which under law 
would, but for this provision have the effect of relieving the Bank. 
 
The Bank also agrees that the Owner at its option shall be entitled to enforce this Guarantee 
against the Ban k as a p rincipal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee the Owner may have in relation 
on to the Contractor's liabilities. 
 
Notwithstanding anything contained herein above our liability under this guarantee i s restricted 
to Rs. ________ and it shall r emain in force upto till _________.  Unless a demand or claim 
under this performance bond is filed against us within six months from the expiry date of this 
Guarantee, i.e. on or before ______________ all the rights under this performance bond shall 
be forfeited and we shall be relieved and discharged from all liability there under. 
 
IN WITNESS, the Principal and surety have executed this performance bond and have affixed 
their  seals on the date set forth. 
 
Dated this ______ ____ day of _________ 200 ___  at ________. 
 
 
 
  
       PRINCIPAL 
 
       CORPORATE SURETY    
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(To be submitted on non judicial stamp paper of appropriate value) 

 
 

PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT 
 

    (To be stamped in accordance with Stamp Act) 
 
 
In Consideration of Hindustan Urvarak & Rasayan Limited, having its Registered Office at 
Coal Bhawan, 7th Floor, Plot No. AF-III, Action Area-1A, Newtown, Kolkata-700156, 
(hereinafter referred to as the `Owner'  which expression shall unless repugnant to the context 
or meaning thereof include its successors, administrators and assigns) having awarded to M/s. 
________________________________ (hereinafter referred to as the `Contractor' which 
expression shall unless repugnant to the context or me aning thereof, include its successors, 
administrators, executors and assigns),  a Contract by issue of Owner's Letter of Intent No. 
________ dated ________ and the same having been unequivocally accepted by the 
Contractor, resulting in a Contract _________ (scope of contract)______________ and the 
Owner having agreed to make  an advance payment to the Contractor for performance of the 
above Contract amounting Rs. __________ (Rupees ______________________ only) as an 
advance against Bank Guarantee to be furnished by the Contractor. 
 
We _____________ (name of the bank) ____________ having its Head Office at 
_______________________ (hereinafter referred to as the `Bank', which expression shall, 
unless repugnant to the c ontext or meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Owner, immediately on 
demand any or, all monies payable by the Contractor to the extent of ___________ as aforesaid 
at any time upto ________ @ ______ without any demur, reservation, context, recourse or 
protest and/or  without any reference to the Contractor.  Any  such  demand made by the Owner 
on the Bank shall be conclusive and binding notwithstanding any difference between the Owner 
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other  
authority.  We agree that t he Guarantee herein contained shall be irrevocable and shall 
continue to be enforceable till the Owner discharges this guarantee. 
 
The guarantee herein contained is not revocable by notice during the currency and will remain 
in full forc e until (a) payment has b een made to the owner by the Bank of the aggregated 
amount payable  herein under or (b)  the said advance has been fully adjusted and 
extinguished, as hereafter set forth, whichever is earlier.  
 
The Owner shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from t ime to t ime to v ary the advance or to extend the time for 
performance of the Contract by the Contractor.   The Owner shall have the fullest liberty  without 
affecting this guarantee, to postpone from time to time the exercise of any pow ers vested in 
them or of any right which they might have against the Contractor and to exercise the same at 
any time in any manner, and either to enforce or to forbear to enforce any covenants, contained  
or implied with Contract between the Owner  and the Contractor or  any other course or remedy 
or security available to the Ow ner.  The bank shall not be  r eleased of its obli gations under 
these presents by any exercise by the Owner of its liberty  with reference to the matters 
aforesaid or any of them or by reason of any other act or forbearance or other acts of omission 
or commission on the part of the Owner or any other indulgence shown by the Owner or by any 
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other matter or thing whatsoever which under law  would but for this provision have the effect of 
relieving the Bank. 

 
 

The Bank also agrees that the Owner at its option shall be entitled to enforce this Guarantee 
against the Ban k as a p rincipal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Owner may h ave in 
relation to the Contractor's liabilities. 
 
Notwithstanding anything contained herein above our liability under this guarantee is limited to 
__________ and it shall remain in force upto and including ______ @ _ _____ and shall be 
extended from time to time for such period (not exceeding one year), as may be desired by M/s. 
__________________ on whose behalf  this guarantee has been given. 
 
 
Dated this ______ day of _____ 200___  at  ___________ 
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(Self Declaration on Bidder’s Letter Head as per below proforma) 

 
 

DECLARATION 
 
 
  
To ,  
 
…………………………………. 
…………………………………. 
…………………………………. 
 
 
NIT NO. :   …………………………… 

   
SUBJECT :  TENDER DOCUMENT FOR ……………………………………………………………………… 
 

……………………………………………………………………………………………………. .. 
 
Sir ,  
 
We hereby declare that M/s ……………………………………. is neither put on Holiday or B lack-listed 
by any Government / PSU / Private firm or Financial Institution.   
 
 
 
 
Signature  
 
Name : 
Designation : 
Seal of the Bidder: 
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FORMAT OF CONTRACT AGREEMENT 

 
(To be executed on non-judicial stamp paper of appropriate value) 

 
 
THIS CONTRACT AGREEMENT is made the________________day of___________, 20____. 
 
BETWEEN 
 
(1) [Name of Owner], a corporation incorporated under the laws of India and having its principal 
place of business at [address of Owner] (hereinafter called “the Owner”), and (2) [name of 
Contractor], a corporation incorporated under the l aws of India and ha ving its principal place of 
business at [address of Contractor] (hereinafter called “the Contractor”) 
 
WHEREAS the Owner desires to engage the Contractor to ……………..[scope of work]……….. and 
the Contractor have agreed to such  engagement upon and subject to the terms and c onditions 
hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows: 
 

ARTICLE 1. CONTRACT DOCUMENTS 
 
1.1  The following documents shall constitute the Contract between the Owner and the 

Contractor, and each shall be read and construed as an integral part of the Contract: 
 

a) This Contract Agreement and the Appendices hereto 
b) Letter of Award 
c) Amendment to the NIT document. 
d) Instruction to Bidders 
e) Special Conditions of Contract 
f) General Conditions of Contract 
g) Technical Specifications and Drawings 
h) The Bid and S chedule of Prices  including Supplementary Price (delete if not 

applicable) submitted by the Contractor 
i) Integrity Pact (IP) signed between the Owner and the Bidder / Contractor 

 
 
1.2  PRIORITY OF DOCUMENTS 
 

The following is the order of priority in descending order. High priorit y document shall take 
precedence over low priority document in case of any conflict:- 

  
1. Drawings 
2. Schedule of Rates 
3. Scope of work & Technical Specifications 
4. Special condition of contract 
5. Terms of Payment 
6. General Conditions of Contract 
7. Site working and safety conditions 
8. Standards (Standards here shall mean National/ International Standards & 

Specifications). 
9. Issue of Materials 

 
1.3 Definitions 
 

Capitalized words and phrases used herein shall have the same mean ings as are ascribed 
to them in the General Conditions of Contract. 
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ARTICLE 2. CONTRACT PRICE AND PAYMENT TERMS 
 
2.1  Contract Price 
 

The Owner hereby agrees to pay to the Contractor the Contract Price in consideration of the 
performance by the Contractor of its obligations hereunder. The Contract Price shall be the 
and [amount in words], [amount in figures], or such other sums as may be determined in 
accordance with the terms and conditions of the Contract. 

 
2.2  Payment Terms 
 

Payment shall be made by the Owner to the Cont ractor as per the pro visions of Bidding 
Documents.  
 

ARTICLE 3. EFFECTIVE DATE FOR DETERMINING TIME FOR COMPLETION 
 

The Completion period of the Project shall be determined from the date of Letter of Award.  
 

ARTICLE 4.  NON-ASSIGNABILITY 
 
    The Contract and ben efits and obl igations thereof shall be strictly personal to the 

CONTRACTOR and shall not on any accoun t be assignable or tr ansferable by the 
CONTRACTOR. 

 
ARTICLE 5.  GOVERNMENT OF INDIA NOT LIABLE 

 
It is expressly understood and agreed by and between the Contractor and the Owner that 
the Owner is entering into this Agreement solely on its own behalf and not on behalf of any 
other person or entity . In particular it is e xpressly understood and agreed that the 
Government of India is not a party to this Agreement and has no liabilities, obligations or 
rights hereunder. It is  expressly understood and agreed th at the Owner is an Independent 
legal entity with power and authority to enter into contracts solely on its own behalf under 
the applicable laws of India and t he general principles of Contract La w. The Contractor 
expressly agrees, acknowledges and unders tands that the Owner is not an Agent,  
Representative or Delegate of the Govt. of India. It is  Further understood and agreed that 
the Government of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the Contract. Accordingly, the Contractor expressly 
waives, releases and foregoes any and all actio ns or claims, including cross claims, 
impleader claims or counter claims against the Government of India arising out of this 
Contract and covenants not to sue the Government of India as to any manner, claim, cause 
of action or thing whatsoever arising of or under this Contract. 

 
ARTICLE 6. APPENDICES 

 
The Appendices listed in the attached list of Appendices shall be deemed to form an integral 
part of this Contract Agreement. Reference in the Contract to any Appendix shall mean the 
Appendices attached hereto, and the Contract shall be read and construed accordingly. 
 

 
ARTICLE 7.  NO LIABILITY ON DIRECTOR AND EMPLOYEE 

 
No Director, employee, consultant or agent of the OWNER or other person  representing the 
OWNER or acti ng on behalf of th e OWNER in or pursu ant to the Contract or in the 
discharge of any obligation to the OWNER under the Contract or  otherwise in relation to the 
Contract shall have any personal liability to the  CONTRACTOR or any S ub-Contractor, 
agent, representative, director or employee of the CONTRACTOR or to any other  person 
acting for or on behalf of the CONTRACTOR and the  CONTRACTOR on its own behalf and 
on behalf of its Sub Contractors, directors, employees, agents and representatives hereby 
waives and  disclaims any and all right of ac tion which it or they may have whether under 
tort or  Contract or ot herwise against the OWNER or any director, employee, agent,  
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consultant or representative of the OWNER for act of omission or commission done  or 
omitted to be done. 

                                                                           
ARTICLE 8.    WAIVER 

 
No failure or delay by the OWNER in enforcing any right or remedy of the OWNER in terms 
of the CONTRACT or any obligation or liability of the CONTRACTOR in terms  thereof, shall 
be deemed to be a waiver of such right, remedy, obligation or liability, as the case may be, 
by the OWNER and notwithstanding such failure or del ay, the OWNER shall be entitl ed at 
any time to enforce such right, remedy, obligation or liability, as the case may be. 

 
 

ARTICLE 9.  LANGUAGE OF CONTRACT AND COMMUNICATION 
 

The language of the Contract shall be English and all communications, drawings, design, 
data, information, codes specifications and other document whatsoever supporting the bid 
or otherwise e xchanged under the Contrac t shall be in English. In  the e vent that any 
technical documentation is in any language other than English, the doc ument should be 
translated and presented to the OWNER/Project Manager in English and English 
document/translated document shall be regarded as the only authentic document. 

 
 
IN WITNESS WHEREOF the Owner and the Contractor have caused this A greement to be duly 
executed by their duly authorized representatives the day and year first above written.  
 
Signed by for and on behalf of the Owner 
________________________________________________________________ 
[Signature] 
________________________________________________________________ 
[Title] 
 
in the presence of _________________________________________________ 
Signed by for and on behalf of the Contractor 
________________________________________________________________ 
[Signature] 
________________________________________________________________ 
[Title] 
 
in the presence of _________________________________________________ 
CONTRACT AGREEMENT 
 
dated the_________________ day of____________________, 20___________ 
BETWEEN 
________________________________________________________________ 
[“the Owner”] 
and 
________________________________________________________________ 
[“the Contractor”] 
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(Declaration on Bidder’s Letter Head as per below performa) 
 
 
SUBJECT:  TENDER DOCUMENT FOR ............................................................................................... 
  

............................................................................................................................................ 
 
 
We _______________________ (Name of the Bidder) hereby represent that we have gone through and 

understood the Bidding Documents, NIT NO: ....................................... DATED _________ (including but 

not limited to) the Commercial & Technical Req uirements/ Specifications in Part-I : Commercial and 

Part-II : Technical of the Bidding documents and amendments, if any, and that our Bid has been 

prepared accordingly in compliance with the requirements stipulated in the said documents.  

 

We are submitting a copy of comp lete set of Bidding Documents, Part-I : Commercial and Part-II : 

Technical and Amendments, if any, as part of our Bid duly signed and stamped on each page in token 

of our acceptance. Further we undertake that in the event of award of work to us, all the parts shall be 

considered for constitution of Contract Agreement. 

 
 

For and on behalf of : ……………...........………………… 

Stamp & Signature   :  ……………………………………… 

Name             :  ……………………………………… 

Designation   :  ……………………………………… 

Date             :  ……………………………………… 
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INTEGRITY PACT 

 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on ____ day of the 
month of _____________ 2018, between M/s Hindustan Urvarak & Rasayan Ltd., registered under 
Companies Act, 2013, having its registered office at having its Registered Office at Hindustan 
Urvarak & Rasayan Limited, having its Registered Office at Coal Bhawan, 7th Floor, Plot No. AF-III, 
Action Area-1A, Newtown, Kolkata-700156,  (hereinafter referred to as [HURL], which expression shall 
mean and include, unless the context otherwise requires, its successors and assigns) of the First Part 
and M/s _______________________________________________ a Company, firm incorporated under 
_________________________________________ Laws to whic h it is subject to (hereinafter called the 
“Bidder/Seller”, which expression shall mean and i nclude, unless the c ontext otherwise requires, its 
successors, heirs / legal representatives / administrator in office and assigns) of the Second Part.  
 
Whereas  
 
HURL has issued NIT________________________ dated____ ______ inviting bids from Part ies for 
undertaking-the Project /Work of____ ___________________________________ at it s unit located 
at__________________________________________________________ (hereinafter referred to as the 
Project /Work). The BIDDER is a private Company/Public Company/Government Undertaking / 
Partnership / registered export agency, constituted in accordance with the relevant law in the matter and 
HURL is joint v enture company incorporated by Indian Oil Corporation Ltd. (IO CL), National Thermal 
Power Corporation Ltd. (NTPC), Coal India Ltd. (CIL), The Fertilizer Corporation of India Ltd. (FCIL) and 
Hindustan Fertiliser Corporation Ltd. (HFCL).  
 
The Bidder is willing to offer/ has offered to carry out the Proje ct/ Work and understands that thi s 
Integrity Pact has to be executed between the parties before HURL can consider the offer.  
 
NOW, THEREFORE,  
 
To avoid all forms of corruption by following a system that is fair, transparent and free from an y 
influence/prejudiced dealings prior to, during and subsequent to the currency o f the contract to be 
entered into with a view to :-  
 
Enabling HURL to undertake the Project/Work at a competitive price i n conformity with the defined 
specifications by avoiding the high costs and the distort nary impact of corruption on public procurement, 
and  
 
Enabling BIDDER to abstain from bribing or indulging in any corrupt practices in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and HURL wil l commit to prevent corruption, in any form, by its officials by following 
transparent procedures.  
 
In respect of the Project/Work an Independent Monitor shall be appointed by HURL to verify facts and to 
take necessary action, legal or otherwise as may be deemed appropriate including criminal proceedings, 
against the persons and /or Organizations indulging in the corrupt practice. 
 
NOW, THEREFORE IN CONSIDERATION OF THE MUTUAL COVENANTS CONTAINED HEREIN, 
THE PARTIES AGREE AS UNDER:  
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1.0 COMMITMENTS OF HURL:  
 
1.1  HURL undertakes that no official of HURL, connected directly or indirectly with the Project/Work, 

will demand, take a promis e for or ac cept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immat erial benefit or any other advantage 
from the BIDDER, either for themselve s or for any other person, organi zation or third party 
related to the contract in exchange for an advantage in the bi dding process, bid evaluation, 
contracting or implementation process related to the contract.  

 
1.2 HURL will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs 

the same information and will not pro vide any such information to any particular BIDDER which 
could afford an advantage to that particular Bidder in comparison to other BIDDERs.  

 
1.3 HURL will report to the Independent Moni tor of any attempted or completed breaches  of the  

above commitments as well as any substantial suspicion of such a breach. HURL will also report 
to appropriate Government Office wherever necessary”.  

 
2.0 PRECEDING MISCONDUCT:  
 
2.1 In case any preceding misconduct on the part of any official(s) is reported by the BIDDER to the 

Independent Monitor with full and verifiable facts and the same is prima facie found to be correct 
by the Independent Monitor, necessary disciplinary proceedings, or any other action as deemed 
fit, including criminal proceedings may be initiated by HURL or the Independent Monitor and such 
a person shall be debarred from further dealings related to contract process. In such a case while 
an enquiry is being conducted by HURL the proceedings under the contract would not be stalled.  

 
3.0 COMMITMENTS OF BIDDER:  
 
3.1 The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract 
stage in order to secure the contract or in furtherance to secure it and in particular commit itself to 
the following:  

 
3.2 The BIDDER will not offer, direct ly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any materi al or immaterial benefit or other ad vantage, commission, fees, 
brokerage or inducement to any official of the HURL, connected directly or indirectly with th e 
bidding process, or to any person, organization or third party related to the contract in exchange 
for any advantage in the bidding, evaluation, contracting and implementation of the contract.  

 
3.3 The BIDDER further u ndertakes that it ha s not given, offered or promised to  give, d irectly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of HURL or o therwise in 
procuring the Contract or forbearing to do or  
having done any act in relation to the obtaining or execution of the contract or any other contract 
with HURL for showing or forbearing to show fa vour or disfavour to any person in relation to the 
contract or any other contract with HURL.  

 
3.4  BIDDER shall disclose the name(s) and address(es) of foreign principals, associates, agents and 

distributors, advisors, representatives and sub-contractors.  
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3.5 BIDDER shall disclose the pay ments to be ma de by them to agents/ brokers or any other 

intermediary, in connection with this bid/ contract.  
 
3.6 The BIDDER further confirms and declares to HURL that he has not engaged any individual or 

firm or company, whether Indian or foreign, to intercede, facilitate or in any way to recommend to 
HURL or any or its functionaries, whether officially or unofficially to the award of the contract to 
the BIDDER, nor ha s any amount been paid, promised or intended to be paid to any such 
individual, firm or Company in respect of any such intercession, facilitation or recommendation.  

 
3.7 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose complete details of any payments made, is committed to or intends to 
make to any officia ls of HURL or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the detai ls of services agreed upon for such 
payments.  

 
3.8 The BIDDER will not co llude with other par ties, interested in the contract,  to impair the 

transparency, fairness and progress of the bi dding process, bid evaluation, contracting and 
implementation of the contract.  

 
3.9 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities.  
 
3.10 The BIDDER shall not use improperly, for purposes of completion or personal gain, or pass on to 

others, any informat ion provided by HURL as part of the business relationship, such as plans, 
technical proposals and business details including information contained in any electronic data 
carrier. The BIDDE R also undertakes to exercise due and adequate care to ensure that no 
information is divulged to others.  

 
3.11 The BIDDER commits to refrain from giving any complaint in connection with the Project, directly 

or through any other manner, without supporting it with full and verifiable facts.  
 
3.12 The BIDDER shall not instigate or cause to instigate any third party to commit any of the actions 

aforestated.  
 
3.13 If the BIDDER or any e mployee of the BIDDER or any pe rson acting on behalf of the BIDDE R, 

either directly or indirectly, is a relative of any of the employees of HURL, or, if any relative of an 
employee of HURL has financial interest/stake in the BIDDER, the same shall be disclosed by 
the BIDDER at the time of filing the tender.  

 
The term `relative’ for this purpose would be as defined i n Companies Act, 2013 or any 
modifications thereof. 

 
3.14 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee of HURL.  
 
4.0 PREVIOUS TRANSGRESSION  
 
4.1 The BIDDER declares that no  previous transgression occurred in the last three years 

immediately before signing of this I ntegrity Pact with HURL, in respect of any corrupt practices 
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envisaged hereunder, and/or with a ny Public Sector Enterprises/ Government department that 
could justify BIDDERs exclusion from the tender process.  

 
4.2 The BIDDER agrees that if it ma kes incorrect statement on thi s subject, BIDDER can be 

disqualified from the tender process of the contract, and if already awarded, the Contract can be 
terminated for such reason.  

 
5.0 EARNEST MONEY / SECURITY DEPOSIT:  
 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount ____________________ 

as Earnest Money/Security Deposit, with HURL through any of the following instruments:  
 

(i) Bank draft or pay order in favour of  
 

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed 
sum to the Buyer on demand within three work ing days without any demur whatsoever and 
without seeking any reasons whatsoever. The demand for payment by the Buyer shall be treated 
as conclusive proof of payment  

 
(iii) Any other mode or through any other instrument  

 
5.2 The amount and validity of the  earnest money / Security Deposit shall be as mentioned in the 

NIT.  
 
5.3 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to 

Performance Bond in the purchase contract that the provisions of Sanctions for Violation shall be 
applicable for forfeiture of Performance Bond in case of the decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact.  

 
5.4 No interest shall be payable by the HURL to the BIDDER on Earnest Money/ Security Deposit for 

the period of its currency.  
 
6.0 SANCTIONS FOR VIOLATIONS  
 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle HURL to take all 
or any one of the following actions, wherever required:-  

 
i. To immediately call off the pre contract negotiations without assigning any reason or giving any 
compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 
continue.  

 
ii. The Earnest Money Deposit (in pre-contract stage) and /or Security Deposit/Performance Bond 
(after the contract is signed) shall stand forfeited either fully or part ially, as decided by HURL, 
without assigning any reason thereof.  

 
iii. To immediately cancel the contract, if al ready signed, without giving any compensation to the 
BIDDER.  
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iv. To recover all sums already paid by HURL, together with interest thereon at 2% higher than 
the prevailing Lending Rate of State Bank of India or at  2% higher than LI BOR as ma y be 
applicable based on whether the bidder is  an Indian party or a foreign party. If a ny outstanding 
payment is due to the BIDDER from HURL in connection with any other contract for any other 
Project/Work/ Supply, such outstanding payment could also be utilized to recover the aforesaid 
sum and interest.  
 
v. To encash the advance bank guarantee and performance bond/ warranty bond, if furnished by 
the BIDDER, in order to recover the payments, already made by HURL, along with interest.  
 
vi. To terminate all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to HURL resulting from such termination and RCF shall be 
entitled to deduct the amount so payable from the money(s) due to the BIDDER.  

 
vii. To debar/blacklist the BIDDER from part icipating in future bidding processes of HURL for a 
minimum period of five years, which may be further extended at the discretion of HURL.  
 
viii. To recover all sums paid, in violation of this Pact by BIDDER to an y middleman or agent or 
broker, with a view to securing the contract.  
 
ix. In ca se where irrevocable Letters of Cred it have been opened in re spect of any contract 
signed by HURL with the BIDDER, the same shall not be operated.  
 
x. Forfeiture of Performance Bond in cas e of a de cision by HURL to forfeit the s ame without 
assigning any reason for imposing sanction for violation of this Pact.  

 
 
6.2 HURL will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact 

also on the Commission by the BIDDER or any one employed by it or ac ting on its behalf 
(Whether with or without the knowledge of the BIDDER) of an offence as defined in Chapter IX of 
the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or a ny other statute enacted 
for prevention of corruption.  

 
6.3 The decision of HURL  to the effe ct that a breach of the provisions of thi s Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the Bidder can 
approach the Independent Monitor appointed for the purposes of this Pact.  

 
7.0 INDEPENDENT MONITOR:  
 
7.1 HURL has appointed following persons as Independent Monitor for this Pact:  

 
(i) Name :. …………  

Address:  
Email:  
Mobile:  

 
(ii) Name :. …………  

Address:  
Email:  
Mobile:  
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7.2 The task of the Monitor s hall be to re view independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact.  
 
7.3 The Monitor shall not be subject to instructions by the representatives of the parties and perform 

his functions neutrally and independently.  
 
7.4 Both the parties accept that the Monitor has the right to access all the documents relating to the 

project/ procurement, including minutes of meetings.  
 
7.5 As soon as the Monitor notices, or has reason to believe a violation of this Pact, he will so inform 

the Authority designated by HURL.  
 
7.6 Notwithstanding any Confidentiality Agreement/ clause agreed between HURL an d Bidder, the 

BIDDER accepts that the Monitor has the right to acc ess, without restriction, to all P roject 
documentation of HURL including that provided by the BIDDER. The BIDDER will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional 
access to thi s project documentation. The s ame is applicable to S ubcontractors. The Monit or 
shall be under co ntractual obligation to treat  the information and do cuments of the BIDDER/  
Subcontractor (s) with confidentiality.  

 
7.7 HURL will provide to the Monitor sufficient information about all meetings among the parties 

related to the supply provided such meetings could have an impact on the contractual relations 
between the parties. The parties will offer to the Monitor the option to participate in such 
meetings.  

 
7.8 The Monitor will submit a written report to the designated Authority of HURL within 8 to 10 weeks 

from the date of reference or intimation to him by HURL/ BIDDER and should the occasion arise, 
submit proposals for correcting problematic situations.  

 
8.0 FACILITATION OF INVESTIGATION  
 

In case of any allegation of violation of any provisions of these terms or payment of commission, 
HURL shall be entitled to examine all the pr oject documents of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend all possible help 
for the purpose of such examination. 

 
9.0 LAW AND PLACE OF JURISDICTION  

 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the registered 
office of HURL.  

 
10.0 OTHER LEGAL ACTIONS  
 

The Actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the pro visions of the ex tant law in force rel ating to any civil or 
criminal proceedings.  
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11.0 VALIDITY  
 
11.1 The validity of this Integrity Pact shall be from date the NIT is issued and extend upto two years 

from the date of la st payment under the contract. In case BIDDER is not awarded 
Contract/Purchase Order, this Inte grity Pact shall expire after twelve months from the date of 
issue of the NIT.  

 
11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact 

shall remain valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

 
12.0 The parties hereby sign this Integrity Pact, through their authorized representative, for having 

accepted the conditions contained hereinabove.  
 
 
 
HURL              BIDDER  
 
(     )       (     )  
 
Date:           Date:  
Place:           Place:  
 
Witness          Witness  
 
1. ________________        1. ____________________  
2. ________________        2. ____________________ 
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PROFORMA FOR SOLVENCY CERTIFICATE 
 

(on Bank’s Letter Head) 
______________________________________________________________________  
 
REF NO: …………………        DATE: …………….......... 
 

To Whomsoever Concerned 
 
This is to certify that to the best of our knowledge and information, M/s________________________ 
(Bidders name w ith complete address), a customer of our Bank, is r espectable, and is capable of 
executing orders to the extent of Rs. _________ (Rupees________________________). M/s 
_________________ have been our customer since ______ to date and has been granted the following 
limits, at present, against various facilities granted by the Bank:  
……………………… ……………..  
……………………… ……………...  
 
This certificate is issued without any guarantee, ri sk or responsibility on behalf of the Bank or any of its 
officials.  
 
This certificate is issued at the specific request of the customer.  
 
Yours faithfully,  
 
 
 
 
(Bank Official’s signature & stamp) 
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FORMAT FOR EFT DETAILS 
 
 

I / WE hereby agree to receive the payment against our bills raised to M/s Hindustan Urvarak & 

Rasayan Ltd. directly in our bank account a s per details given below through Electronic Fund 

Transfer Mechanism. Necessary details are given as below: 
 
1 Name, Branch and address of  Payee's bank

 
: _____________________________

2 Title of the account : _____________________________
   

3 Account number : _____________________________
   

4 Nature of the Account : _____________________________
   

5 Branch MICR code number : _____________________________
   
 [Enclose photocopy of cancelled cheque] : _____________________________
   

6 Permanent Account Number : _____________________________
   
  [PAN]  of the Payee : _____________________________
   

7 IFSC Code : _____________________________
   
   

 
 
STAMP & SIGNATURE OF BIDDER           : __________________________________ 

NAME OF BIDDER                          : __________________________________ 

DATE                           : __________________________________ 
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GENERAL GUIDELINES FOR GOODS & SERVICE TAX (GST) 

 
1.0 GST (Goods & Service Tax) 
 
1.1 Bidders are required to submit copy of the GST Registration Certificate while submitting the bids 

wherever GST is applicable. 
 
1.2 Quoted prices should  be inclusive of all taxes and duties, except GST. Please no te that the 

responsibility of payment of GST (CGST & SGST or IGST or UTGST) lies with th e 
Contractor/Supplier/Service Provider of Good s / Services only. Co ntractor/Supplier/Service 
Provider of Goods / Services (Service Prov ider) providing taxable service sha ll issue an 
Invoice/Bill, as the case may be as per prevailing rules/ regulation of GST. Further, returns and  
details required to b e filled un der GST laws & rules should  be timely filed by 
Contractor/Supplier/Service Provider of Good s / Services (Service Provider) with requisite  
details. 

 
1.3 Payments to Contracto r/Supplier/Service Provider for claiming GST amount will be made 

provided the above formalities are  fulfilled. Further, OWNER may seek copies of challan and 
certificate from Chartered Accountant for deposit of GST collected from Owner.  

 
1.4 In case CBEC (Central  Board of Excise and Customs)/ any equivalent government agency 

brings to t he notice o f OWNER that the Contractor/Supplier/Service Provider of Goods / 
Services  has not remitted the amount towards GST collected from OWNER to the government 
exchequer, then, that Contractor/Supplier/Service Provider of Goods / Services shall be put 
under Holiday list of OWNER for period of six months. 

 
1.5 In case of statutory variation in  GST, other than due to change in tu rnover, payable on the  

contract value during contract period, the Co ntractor/Supplier/Service Provider o f Goods / 
Services shall submit a copy of the 'Government Notification' to evidence the rate as applicable 
on the Bid due date and on the date of revision.  
 

1.6  In case co ntract completion is de layed for the reasons n ot attributable to OWNER,  then a ny 
increase in the rate of GST beyond the contractual delivery period shall be  to 
Contractor/Supplier/Service Provider’s account whereas any decrease in the rate GST shall be 
passed on to the Owner. 

 
1.7 In case contract completion is delayed for the reasons attributable to OWNER then any increase 

in the rate of GST beyond the c ontractual delivery period shall be  to OWNER’s account  
whereas any decrease in the rate GST shall also be passed on to the Owner. 
 

1.8  Claim for payment of Statutory variation of GST, should be raised within two [02] m onths from 
the date of issue of 'Government Notification' for payment of differential (in %) GST, otherwise 
claim in respect of above shall not be entertained for payment of arrears. The base date for the 
purpose of applying statutory variation shall be the Bid Due Date. 

 
1.9 Where OWNER has the obligation to discharge GST liability under reverse charge  mechanism 

and OWNER has paid or is /liable to pay   GST to the Government on which interest or 
penalties becomes payable as per GST laws  for any re ason which  is not  attributable t o 
OWNER or  ITC with respect to such payment s  is  not a vailable to OWNER for any reason 
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which  is not  attributable to OW NER, then OWNER shall be entitled to  deduct/ setoff / recover 
such  amounts  against any amounts paid or payable by OWNER to Contractor / Supplier. 

 
1.10 Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of GST with all 

required supporting document(s) within a period specified in Contracts/ LOA to enable OWNER 
to avail input tax credit. Further, returns and details required to be filled under GST laws & rules 
should be timely filed by supplier with requisite details. 

 
If  input tax credit with respect to GST is  not available to OWNER for any reason attributable to 
Contractor/Supplier/Service Provider which  is not  attributable to OWNER, then OWNER shall 
not be obligated or lia ble to pay or reimburse GST charged in the invoice(s)  and shall be 
entitled to / deduct/ setoff /recover the su ch GST thereupon together with all p enalties and 
interest if any, against any amounts paid  or payable b y OWNER to Supplier  of Goods / 
Services. 

 
2.0 ANTI-PROFITEERING CLAUSE 
  

As per Clause 171 of GST Act it is mandatory t o pass on the benefit due to reduction in rate of 
tax or from input tax credit to the consumer (OWNER in this case) by way of commensurate 
reduction in prices. The Contractor/Supplier/Service Provider of Goods /  Services may note th e 
above and quote their prices accordingly.  
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FORMAT FOR FINANCIAL CAPABILITY OF BIDDER 



 
 

(On Chartered Accountant’s Letter Head) 
 
 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL 
CAPABILITY OF THE BIDDER 

 
We have verified the Annual Accounts and other relevant records of 
M/s……………………………… (Name of the bidder) and certify the following 
 
A. ANNUAL TURNOVER OF LAST 3 YEARS: 
 

Year Amount (INR) 
Year 1: 2016-17  
Year 2: 2015-16  
Year 3: 2014-15  

 
B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR : 
 

Description FY Closing as on 31.03.2017 
Amount (INR) 

Current Assets   
Current Liabilities   
Working Capital (Current Assets-
Current liabilities) 

 

Net Worth  (Paid up share capital  and 
Free Reserves & Surplus)  

 

 
 
Name of Audit Firm:   [Signature of Chartered Accountant] 
Chartered Accountant              Name: 
Date:     Designation: 

      Seal: 
Membership no.:   

 
Instructions: 
 
1. The financial year would be the same as one normally followed by the bidder for 

its Annual Report. 
2. The bidder shall provide the audited annual financial statements as required for 

this Tender document. Failure to do so would result in the Proposal being 
considered as non responsive. 

3. For the purpose of th is Tender document, (i) Annual Turnover shall be “Sale 
value/ Operating Income” (ii)  W orking Capital shall be “Current Assets less 
Current liabilities” and (iii) Net Worth  shall be “Paid up share capital  and Free 
Reserves & Surplus” 

4. This certificate is to be submitted on the letter head of Chartered 
Accountant.  
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FORMAT FOR BIDDER NOT UNDER LIQUIDATION, 
COURT RECEIVERSHIP OR SIMILAR 

PROCEEDINGS  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



(Self Declaration on Bidder’s Letter Head  as per below performa) 

 
DECLARATION 

 
To ,  
 
………………………………. 
………………………………. 
……………………………… 
 
 

NIT NO.     :     …………………………… 
   

SUBJECT :  TENDER DOCUMENT FOR ……………………………………………………….. 
  

…………………………………………………………………………………………. 
 
  
 
Sir ,  
 
We hereby declare that M/s ……………………………………. is not under liquidation, court 
receivership or similar proceedings as on date.   
 
 

 

 

Signature  
 
Name : 
Designation : 
 
Seal of the Bidder.  
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FORMAT FOR PAST SAFETY RECORD 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



(Self Declaration on Bidder’s Letter Head as per below performa) 

 
DECLARATION 

 
To,  
 
………………………………. 
………………………………. 
………………………………. 
 
 

NIT NO.     :     ………………………… 
   

SUBJECT :  TENDER DOCUMENT FOR ………………………………………………………… 
  

…………………………………………………………………………………………... 
 
Sir ,  
 
We hereby declare that, we have taken u p all safety measures during the past 5 
years while executing the works awarded to me.  
 
No deviation and casualty has been found during execution of the contract. 
 
The above information is true and correct to the best of my knowledge and belief.   
 
 

Signature  
 
Name : 

Designation : 

Company Name : 

Seal of the Bidder :  
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FORMAT FOR PAST DAILY / WEEKLY / MONTHLY 
PROGRESS REPORT 
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ANNEXURE-1
STATUS AS OF:HINDUSTAN URAVARAK RASAYAN LIMITED (HURL)

PROJECTS & DEVELOPMENT INDIA LIMITED (PDIL)

PROJECT DETAILS:
LOI Ref.

SCHEDULE COMPLETION DATE
PROJECT ZERO DATE

DETAILED OVERALL PROGRESS REPORT

CLIENT
CONSULTANT
CONTRACTOR

W1 W2 W3 W4 W5 W6 W7 W8 W9 W10 W11 W12 W13 W14 W15 W16 W17 W18 W19 W20 Wn1 Wn2 Wn3 Wn
Plan

Actual
Plan

Actual
Plan

Actual

Plan

Actual

Weekly Plan 2.0% 4.0% 4.0% 5.0% 5.0% 5.0% 6.0% 6.0% 6.0% 6.0% 6.0% 6.0% 6.0% 5.0% 5.0% 5.0% 3.0% 3.0% 3.0% 3.0% 2.0% 2.0% 1.0% 1.0%

Weekly Actual

Cumm. Weekly Plan 2.0% 6.0% 10.0% 15.0% 20.0% 25.0% 31.0% 37.0% 43.0% 49.0% 55.0% 61.0% 67.0% 72.0% 77.0% 82.0% 85.0% 88.0% 91.0% 94.0% 96.0% 98.0% 99.0% 100.0%

Cumm. Weekly Actual

30%

10%

100%

100%

4
Commissioning 

(As per System / Stream wise)

5
TOTAL PROJECT 

PROGRESS %

Mn

1 Engineering

2 Procurement

3 Construction

WTG

10%

50%

Sr No Descrption M1 M2 M3 M4 M5

Cumm. Weekly Actual

Cumm. Monthly Plan

Cumm. Monthly Actual
100%

61.0% 82.0% 94.0% 100.0%
0.00% 0.00% 0.00% 0.00% 0.00% 0.00%

PROGRESS %
15.0% 37.0%

37.0%

61.0%

82.0%

94.0%
100.0%

40.0%

50.0%

60.0%

70.0%

80.0%

90.0%

100.0%

Cumm. Weekly Plan

Cumm. Weekly Actual

Cumm. Monthly Plan

Cumm. Monthly Actual

15.0%

0.00% 0.00% 0.00% 0.00% 0.00% 0.00%

0.0%

10.0%

20.0%

30.0%

40.0%

M1 M2 M3 M4 M5 Mn

Cumm. Monthly Actual

SUMMARY 2 of 6
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HINDUSTAN URAVARAK RASAYAN LIMITED (HURL) STATUS AS OF:
PROJECTS & DEVELOPMENT INDIA LIMITED (PDIL)

ANNEXURE NO. 2

ACTIVITY HEAD S. no. Descrption Documents No WTG (1) Progress % Schedule Date Actual Date
Approval / 
Comments 
date

Approval 
Code

Schedule 
Date

Actual 
Date

Approval / 
Comments 
date

Approval 
Code

Schedule 
Date

Actual 
Date

Approval / 
Comments 
date

Approval 
Code Remarks

ENGINEERING 1 Document 1 5.00%
2 Document 2 5.00%
3 Document 3 5.00%
4 Document 4 5.00%
5 Document 5 5.00%
6 Document 6 5.00%
7 Document 7 5.00%
8 Document 8 5.00%
9 Document 9 5.00%

10 Document 10 5.00%
11 Document 11 5.00%
12 Document 12 5.00%
13 Document 13 5.00%
14 Document 14 5.00%
15 Document 15 5.00%
16 Document 16 5.00%
17 Document 17 5.00%
18 Document 18 5.00%
19 Document 19 5.00%
20 Document 20 5.00%

100.00% 0.00%

(1) Weightages  to be assigned as per volume of work 

ENGINEERING PROGRESS REPORT FOR  ………………………………………………………………………………………… 
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PROJECT ZERO DATE
SCHEDULE COMPLETION DATE
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PROJECT DETAILS:
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ENGINEERING PROGRESS %
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PROCUREMENT 1 Item1
PROCUREMENT 2 Item2
PROCUREMENT 3 Item3
PROCUREMENT 4 Item4
PROCUREMENT 5 Item5
PROCUREMENT 6 Item6
PROCUREMENT 7 Item7
PROCUREMENT 8 Item8
PROCUREMENT 9 Item9
PROCUREMENT 10 Item10
PROCUREMENT 11 Item11
PROCUREMENT 12 Item12
PROCUREMENT 13 Item13
PROCUREMENT 14 Item14
PROCUREMENT 15 Item15
PROCUREMENT 16 Item16
PROCUREMENT 17 Item17
PROCUREMENT 18 Item18
PROCUREMENT 19 Item19
PROCUREMENT 20 Item20

PROCUREMENT PROGRESS % 100%

(2)

REMARKS

Weightages  to be assigned as per Cost of Items

WTG (2)
ACTUAL 

PROGRESS 
%

ORDERING 10% INSPECTION 50% DISPATCHED 80% RECEIPT AT SITE 
100%

SCHEDULE COMPLETION DATE

PROCUREMENT PROGRESS REPORT FOR  ………………………………………………………………………………………… 

ACTIVITY HEAD S. no. DESCRPTION ITEM NO / 
ENQUIRY NO

DELIVERY 
SCHEDULE LOI NO. & Date VENDOR NAME MFG. 

LOCATION

CLIENT
CONSULTANT
CONTRACTOR
PROJECT DETAILS:
LOI Ref.
PROJECT ZERO DATE

SAMPLE
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B  MECHANICAL ERECTION WORK

C ELECTRICAL WORKC ELECTRICAL WORK

D INSTRUMENTATION WORK

E ANY OTHER WORK

TOTAL CONSTRUCTION PROGRESS 100.0% 0.0%
(3) Weightages  to be assigned as per Cost & Effort
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SCHEDULED COMMERCIAL BANKS 

 

A. SBI AND ASSOCIATES 
1. State Bank of India 
2. State Bank of Bikaner & Jaipur 
3. State Bank of Hyderabad 
4. State Bank of Mysore 
5. State Bank of Patiala 
6. State Bank of Travancore 

 
B. NATIONALISED BANKS 

1. Allahabad Bank 
2. Andhra Bank 
3. Bank of India 
4. Bank of Maharashtra 
5. Canara Bank 
6. Central Bank of India 
7. Corporation Bank 
8. Dena Bank 
9. Indian Bank 
10. Indian Overseas Bank 
11. Oriental Bank of Commerce 
12. Punjab National Bank 
13. Punjab & Sind Bank 
14. Syndicate Bank 
15. Union Bank of India 
16. United Bank of India 
17. UCO Bank 
18. Vijaya Bank 
19. Bank of Baroda 
20. Bhartiya Mahila Bank 

C. SCHEDULED PRIVATE BANKS (INDIAN BANKS) 
1. Catholic Syrian Bank 
2. City Union Bank 
3. Dhanlaxmi Bank Ltd. 
4. Federal Bank Ltd 
5. Jammu & Kashmir Bank Ltd 
6. Karnataka Bank Ltd 
7. Karur Vysya Bank Ltd 
8. Lakshmi Vilas Bank Ltd 
9. Nainital Bank Ltd 
10. Kotak Mahindra Bank 
11. Ratnakar Bank Ltd 
12. South Indian Bank Ltd 
13. Tamilnad Mercantile Bank Ltd 
14. ING Vysya Bank Ltd 
15. Axis Bank Ltd. 
16. IndusInd Bank Ltd 
17. ICICI Bank 
18. HDFC Bank Ltd. 
19. DCB Bank Ltd 
20. Yes Bank Ltd 
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D. SCHEDULED PRIVATE BANKS (FOREIGN BANKS) 

1. Abu Dhabi Commercial Bank Ltd 
2. Bank of America NA 
3. Bank of Bahrain & Kuwait B.S.C. 
4. Mashreq Bank p.s.c. 
5. Bank of Nova Scotia 
6. Crédit Agricole Corporate and Investment Bank 
7. BNP Paribas 
8. Barclays Bank 
9. Citi Bank N.A. 
10. Deutsche Bank A.G. 
11. The HongKong Shangai Banking Corporation Ltd 
12. HSBC Bank Oman S.A.O.G. 
13. Societe Generale 
14. Sonali Bank Ltd. 
15. Standard Chartered Bank 
16. J.P. Morgan Chase Bank, National Association 
17. State Bank of Mauritus Ltd. 
18. DBS Bank Ltd. 
19. Bank of Ceylon 
20. Bank Internasional Indonesia 
21. A B Bank 
22. Shinhan Bank. 
23. CTBC Bank Co. Ltd. 
24. Mizuho Bank Ltd 
25. Krung Thai Bank Public Company Ltd. 
26. Antwerp Diamond Bank N.V. 
27. The Bank of Tokyo-Mitsubishi UFJ Limited. 
28. Austalia & Newzealand Banking Group Limited 
29. Sumitomo Mitsui Banking Corporation 
30. American Express Banking Corporation 
31. Common Wealth Bank of Australia 
32. Credit Suisse A.G. 
33. First Rand Bank Ltd. 
34. Industrial & Commercial Bank of China Ltd. 
35. JSC VTB Bank 
36. National Australia Bank 
37. Rabobank International 
38. Sberbank 
39. UBS AG 
40. United Overseas Bank Ltd. 
41. Westpac Banking Corporation 
42. Woori Bank 
43. The Royal Bank of Scotland N.V. 
44. Doha Bank Qsc 

E. OTHER PUBLIC SECTOR BANKS 
1. IDBI Bank Ltd 
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POWER OF ATTORNEY 

(to be submitted on the Non-Judicial stamp paper) 
 
 
Tender No.: 
Description of work: 
 
Name of Bidder:___________________________________________ 
 
 
“The undersigned _________________________ (Name of LEGAL PERSON, i.e. CEO/MD/ 
CHAIRMAN /C&MD/Company Secretary/Partners/Proprietor) is lawfully authorized to issue this 
POA* on behalf of the company M/s __________________________________________ (Name 
of bidder) whose registered address is ______________________________________________ 
_____________________ and does hereby appoint Mr./Ms. 
_________________________________ (name of authorized person signing the bid document) 
______________________________ (Designation) of M/s 
_________________________________________________ (Name of bidder) whose signature 
appears below to be the true and lawful attorney/(s) and authorize him/her to sign the bid, 
conduct negotiation, sign contracts and execute all the necessary matter related thereto, in the 
name and on behalf of the company in connection with the tender no. 
__________________________________________. 
 
The signature of the authorized person/(s) herein constitutes unconditional obligations of M/s 
_____________________________________________ (Name of bidder). 
 
This Power of Attorney (POA) shall remain valid and in full force and effect before we withdraw it 
in writing (by fax, or mail or post). All the documents signed (within the period of validity of the 
Power of Attorney) by the authorized person herein shall not be invalid because of such 
withdrawal. 
 
(*) 
1.) In case of a Limited Company, if the POA is issued by other than CEO/MD/ CHAIRMAN 
/C&MD/Company Secretary, then the POA must be accompanied by a “Board Resolution” of the 
bidder’s company authorizing the “Legal Person” to issue POA. 
2.) For a Partnership Firm, the POA must be signed by all Partners and a copy of Partnership 
Deed of the Company must be enclosed with bid. 
3.) For a Proprietorship firm, if the bid is signed by any person other than the Proprietor, then 
legal person shall be the Proprietor of the firm. 
 
 
SIGNATURE OF THE LEGAL PERSON 
_______________________________________ 
(Name of person with Company seal) 
 
 
 
SIGNATURE OF THE AUTHORIZED PERSON 
(FOR SIGNING THE BID) 
 
 
_______________________________________ 
(Signature) 
Name of person: ________________________ 
E-mail id: 
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1.0  

 
INTRODUCTION 
 

 Government of India has formed a joint venture company of M/s NTPC Ltd., 
M/s Coal India Limited (CIL),M/s Indian Oil Corporation & FCIL by name M/s 
Hindustan Urvarak & Rasayan Ltd. (HURL) hereinafter also referred to as 
“OWNER”, for setting up  a brown field Ammonia Urea Fertilizer Complex 
along with its associated offsite & utility facilities at existing fertilizer complex 
of FCIL, Gorakhpur, in the State of  Uttar Pradesh.  
 
  

2.0  SITE INFORMATION 
 

 The site for the proposed plant is located at Fertilizer Plant of HURL 
Gorakhpur and is well connected by road & rail. 
 
 

  
3.0  SCOPE OF WORKS 

 
The scope of work is to construct bagging plant for product urea and 
structural pipe rack. The work shall consist of but not limited to the 
followings:- 
 
A).  BAGGING BUILDING, WAGON LOADING PLATFORM, CONVEYOR   
      GANTRY & TRANSFER TOWER  
RCC framed Bagging Building of approx 26m wide, 150m long and 40m 
height. 
 
Shaded structural steel Railway loading platform of approx 35m wide and 
648m long. 
Conveyor gantry. 
Transfer tower and screen house. 
Equipment supporting platform. 
 
B).  PIPE RACK STRUCTURE  
Approx 900m long Structural steel pipe-rack. 
Road Crossing. 
Pipe Sleeper. 
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 CIVIL WORKS 

 
The scope of civil works shall include the following main items or works and 
related works 
 

I) Earth work concerning site grading, top soil removal, filling and/or mass     
Excavation (if any), excavation for foundation for Urea Bagging plant 
system, Floor  & pits etc. 
 

II) Stripping of pile. 
 

III) Reinforced cement concrete works consisting of reinforced concrete    
pile cap, foundations and structures. 

 
IV) Concrete trenches for piping/cables etc. 

                
V) Slab, Staircase. 

 
VI) Concrete paving. 

 
VII) Drains. 

 
VIII) Brick Works. 

 
IX) Plastering, Whitewashing, Painting. 

 
X) Epoxy Coating of Concrete slab at different level. 

 
XI) Toilets and associated sanitary fitting. 

 
XII) Other miscellaneous work. 

 
 STRUCTURAL WORKS 

 
The scope of structural works shall include Providing , Erecting and 
preparation of fabrication drawings of structural steel works for:- 

 
I) Providing & Erecting Structural Members. 

 
II) Providing & Fixing grating planks for platforms. 

 
III) Providing & Fixing chequered plates. 

 



 

SCOPE  OF CIVIL & STRUCTURAL WORKS 
FOR 

BAGGING BUILDING, WAGON LOADING PLATFORM, 
CONVEYOR GANTRY & TRANSFER TOWER 

AND PIPE RACK STRUCTURE

EM250-G204-0202 0  

DOCUMENT NO REV

SHEET  5 of 5 
 

________________________________________________________________________________________________________ 
FORM NUMBER 02-0000-0021 F2 REV 0                                                                                                                            All rights reserved 

 

IV) Providing & Fixing Hand railings etc. 
 

V) Providing & Fixing Anchor bolt. 
 

VI) Other miscellaneous work. 
 
The scope of work shall also include any other item of work required to complete the work in 
all respects as per the specifications, drawings and instructions of Engineer-in-charge 
whether specifically mentioned or not in the tender documents. 
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1.0 GENERAL 

1.1 Specifications of materials and workmanship shall be as described in the Central Public 
Works Department Specifications Vol. I & II (latest) include latest amendments, unless 
otherwise specified. These CPWD Specifications shall be deemed to form part of this 
contract. The CONTRACTOR shall procure and maintain copies of the latest CPWD 
Specifications at site for reference. 

1.2 These technical Specifications shall be supplementary to the specifications contained in 
the CPWD specifications, wherever at variance, these Particular Specifications shall 
take precedence over the provisions in the CPWD Specifications. 

2.0 REFERENCE CODES & STANDARDS 

2.1 Wherever reference of IS Specifications/ or IS Codes of Practice are made in the 
Specifications/ Schedule of Rates or Preambles, reference shall be to the latest edition 
of IS (Bureau of Indian Standards). 

  

IS - 383 Coarse & Fine aggregates from natural sources for concrete. 

IS - 427 Distemper, dry, colour as required. 

IS - 432 Mild Steel & Medium tensile steel bars. 

IS - 456 Code of Practice for Plain and Reinforced Concrete. 

IS - 515 Natural and Manufactured aggregates for use in mass concrete 

IS - 730 Hook bolts for corrugated sheet roofing 

IS - 800 Code of Practice for General Construction in Steel 

IS - 1079 Hot rolled carbon steel sheets & strips 

IS - 1081 Code of practice for fixing and glazing of metal (steel & aluminium) 
doors, windows and ventilators. 

IS - 1161 Steel tubes for structural purposes. 

IS - 1285 Wrought aluminium & aluminium alloy extruded round tube and 
hollow sections 

IS - 1361 Steel windows for Industrial Buildings. 

IS - 1363 Hexagon head bolts, screws & nuts of product  grade C : Part - I 
Hexagon head bolts ( size range M5 to M64) 

IS - 1367 Technical supply conditions for threaded steel fasteners 

IS - 1566 Hard - Drawn steel wire fabric for concrete reinforcement. 
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IS - 1786 High strength deformed steel bars & wires for concrete 
reinforcement. 

IS - 2062 Steel for general structural purposes. 

IS - 2116 Sand for masonry mortars. 

IS - 2212 Code of practice for brickwork. 

IS - 2386 Methods of test for aggregates. 

IS - 2835 Flat transparent sheet glass 

IS - 4021 Timber door, window and ventilator frames 

IS - 4923 Hollow Steel sections for structural use. 

IS - 4925 Concrete batching and mixing plant. 

IS - 5410 Cement Paint 

IS - 6477 Dimensions for wrought aluminium & aluminium alloys, extruded 
hollow sections. 

IS - 7318 Fusion welding of steel. 

IS - 10262 Recommended guidelines for concrete mix design. 

 IS - 14871 Products in Fibre Reinforced Cement – Long Corrugated or 
Asymmetrical Section Sheets and Fittings for Roofing and Cladding - 
Specification  

3.0     EARTHWORK 

3.1 Excavation 

3.1.1 Excavation shall be carried out in soil of any nature and consistency, in the presence of 
water or in the dry, met on the site to the lines, levels and contours shown on the 
detailed drawings and CONTRACTOR shall remove all excavated materials to soil 
heaps on site or transport for use in filling on the site or stack them for reuse as directed 
by the Engineer-in-Charge. 

3.1.2 Surface dressing shall be carried out on the entire area occupied by the buildings 
including plinth protection as directed without any extra cost. The depths of excavation 
shown on the drawings are the depths after surface dressing. 

3.1.3 The site around all buildings and structures to a width of 3 metres beyond the edge of 
plinth protection, ramps, steps, etc. shall be dressed and sloped away from the 
buildings. 

3.1.4 Black cotton soil, and other expansive or unsuitable soils excavated shall not be used 
for filling in foundations, and plinths of buildings or in other structures including  
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manholes, septic tanks etc. and shall be disposed off within the contract area marked on 
the drawings, as directed, levelled and neatly dressed. 

3.1.5 In case of trenches exceeding 2 metres depth or where soil is soft or slushy, the sides of 
trenches shall be protected by timbering and shoring. The CONTRACTOR shall be 
responsible to take all necessary steps to prevent the sides of trenches from caving in or 
collapsing. The extent and type of timbering and shoring shall be as directed by the 
Engineer-in-Charge. 

3.1.6 Where the excavation is to be carried out below the foundation level of adjacent              
structure, the precautions to be taken such as under pinning, shoring and strutting etc. 
shall be determined by Engineer-in-Charge. No excavation shall be done unless such 
precautionary measures are carried out as per directions of Engineer-in-Charge. 

3.1.7 Specification for Earth work shall also apply to excavation in rock in general. The 
excavation in rock shall be done such that extra excavation beyond the required width 
and depth as shown in drawings is not made. If the excavation done in depth greater 
than required /ordered. The CONTRACTOR shall fill the extra excavation with concrete 
of mix 1:5:10 as the foundation concrete at his own cost. 

3.1.8 CONTRACTOR shall make all necessary arrangements for dewatering / defiling as 
required to carry out proper excavation work by bailing or pumping out water, which may 
accumulate in the excavation pit from any cause/ source whatsoever. In addition to this, 
if required, contractor shall also install continuous dewatering pump-sets to lower the 
ground water table below the working level to make the area fit and safe for working. 

3.1.9 CONTRACTOR shall provide suitable draining arrangements at his own cost to prevent 
surface water entering the foundation pits from any source. 

3.1.10 The CONTRACTOR is forbidden to commence the    construction of structures or to 
carry out concreting before Engineer-in-Charge has inspected, accepted and permitted 
the excavation bottom. 

3.1.11 Excavation in disintegrated rock means rock or Boulders including brickbats which may 
be quarried or split with crow bars.  This will also include laterite and hard conglomerate. 

3.1.12 Excavations in hard rock - meant excavation made in hard rock to be done manually, or 
by blasting using only explosives and / or pneumatic hammers. In case of blasting, 
control blasting should be adopted depending on site conditions. For using explosives 
CONTRACTOR shall follow all provisions of Indian Explosives Act / Rules 1983, 
corrected / revised up to date. 

3.1.13 In case of hard rock excavation to be carried out using explosives the, CONTRACTOR 
shall obtain the written approval in advance. 

3.1.14 The measurements for excavations shall be restricted and limited to minimum 
excavation line as per drawing for payment purposes. 
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3.1.15 Adequate protective measures shall be taken to see that the excavation does not 
affect or damage adjoining structures. The CONTRACTOR shall take all measures 
required for ensuring stability of the excavation and safety of property and people in 
the vicinity. The CONTRACTOR shall erect and maintain during progress of work, 
temporary fences around dangerous excavations at no extra cost. 

3.1.16 Excavation in ordinary soil means excavation in ordinary hard soil including stiff 
heavy clay, hard shale, or compact moorum, or any materials, which can be 
removed by the ordinary application of spades, shovels, picks and pick axes. This 
shall also include removal of isolated boulders each having a volume not more than 
0.50m³. 

3.1.17 Excavation in soft rock includes limestone, sandstone, laterite, hard conglomerates, 
etc. or other rock which can be quarried or split with crowbars or wedges. This shall 
also include excavation of tarred pavements, masonry work and rock boulders each 
having a volume of not more than 0.25m³. 

3.1.18 Excavation in hard rock includes any rock bound in ledges or masses in its original 
form or cement concrete for which in the opinion of the Engineer-in-Charge, 
requires the use of compressed air, equipment, sledge hammer and blasting or non-
explosive materials viz. Acconex manufactured by A.C.C. Ltd. Specifications and 
instructions for use shall be as per manufacturer.  

3.1.19 In case of any difficulty concerning the interpretation of type of soil as mentioned 
above, the Engineer-in-Charge shall decide whether the excavation in a particular 
material is in ordinary soil, soft rock or hard rock and his decision in this matter shall 
be final and binding on the CONTRACTOR and without appeal. 

3.2 Filling 

3.2.1 Back filling of excavations in trenches, foundations and elsewhere shall consist of one    
of the following materials approved by Engineer-in-Charge. 

Soil 

Sand 

Moorum 

Hard-core 

Stone/gravel 

All back filling material shall be approved by the Engineer-in-Charge. 

3.2.2 Soil filling - Soil material shall be free from rubbish, roots, hard lumps and any other 
foreign organic material. Filling shall be done in regular horizontal layers each not 
exceeding 20 cm. depth. 
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3.2.3 Back filling around completed foundations, structures, trenches and in plinth shall be 
done to the lines and levels shown on the drawings. 

3.2.4 Back filling around pipes in the trench shall be done after hydro testing is done. 

3.2.5 Back filling around liquid retaining structures shall be done only after leakage testing is 
completed and approval of Engineer-in-Charge is obtained. 

3.2.6 Sand used for filling under foundation concrete, around foundation and in plinth etc. 
shall be fine/ coarse, strong, clean, free from dust, organic and deleterious matter. The 
sand filling under foundation shall be rammed with Mech. compactor. Sand material 
shall be approved by Engineer-in-Charge. 

3.2.7 Moorum for filling, where ordered, shall be obtained from approved pits and quarries 
which contain siliceous material and natural mixture of clay. Moorum shall not contain 
any admixture of ordinary earth. Size of moorum shall vary from dust to 10 mm. 

3.2.8 Hard-core shall be of broken stone of 90 mm to 10 mm size suitable for providing a 
dense and compact sub grade. Stones shall be sound, free from flakes, dust and other 
impurities. Hard core filling shall be spread and levelled in layers, 15 cm thick, watered 
and well compacted with ramming or with mechanical /  hand compacts including hand 
packing wherever required. 

3.2.9 If any selected fill material is required to be borrowed, CONTRACTOR shall make 
arrangements and procure such material from outside borrow pits after obtaining all 
necessary permissions from statutory authorities. The material of source shall be 
subject to prior approval of Engineer-in-Charge. CONTRACTOR shall make 
necessary access roads to borrow areas and maintain the same, if such access 
roads do not exist, at no extra cost. 

3.2.10 Plinth filling shall be carried out with approved material as described earlier, in layers 
not exceeding 150mm, watered and compacted with mechanical compaction 
machines. Engineer-in-Charge may however permit manual compaction by hand 
tampers in case he is satisfied that mechanical compaction is not possible. When 
filling reaches the finished level, the surface shall be flooded with water, unless 
otherwise directed, for at least 24 hours, allowed to dry and then the surface again 
compacted as specified above to avoid settlements at later stage. The finished level 
of the filling shall be trimmed to the level specified. Compacted surface shall have at 
least 95% of laboratory maximum dry density. A minimum of one test per 250 sq. 
meters of compacted area shall be done.  

3.2.11 Whenever the fill material (earth or soil) is purchased, CONTRACTOR shall get the 
approval of Engineer-in-Charge. The CONTRACTOR shall arrange to determine the 
following properties of the soil (at outside NABL accredited laboratory without any 
cost to owner) and shall get the approval of Engineer-in-Charge. 
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 1. Clay content : 15% to 20% 

 2. Laboratory dry 
density (MDD) 

: Not less than 1600 kg/m³ 

 3. Plasticity Index : Not more than 20 

 4. Optimum Moisture 
Content (OMC) 

: 8% to 12% 

3.2.12 The fill shall be compacted using a vibrating compactor of not less than 1.5 tonne. 
The fill shall be thoroughly compacted in layers as directed but not more than 200 
mm thick. Adequate water shall be used for compaction and the density after 
compaction shall be not less than maximum dry density obtained in test of IS: 2720 
Part-8. Compacted surface shall have at least 95% of laboratory maximum dry 
density. A minimum of one test per 250 sq. meters of compacted area shall be done 
for each layer. 

3.2.13 The Gravel fill shall be non plastic granular material, well graded, strong, with 
maximum particle size of 50 mm, with not more than 15% passing a 4.75 mm IS 
sieve, free of all debris, vegetable matter and chemical impurities. 

3.2.14 All clods, lumps etc. shall be broken before compaction. 

3.2.15 In case of grading/banking successive layers of filling shall not be placed, until the 
layer below has been thoroughly compacted to satisfy the requirements laid down in 
this specification.  

 Prior to rolling, the moisture content of material shall be brought to within +/-2% of 
the optimum moisture content as described in IS 2720 Part-7. The moisture content 
shall preferably be on the wet side for potentially expansive soil. 

 After adjusting the moisture content as described, the layers shall be thoroughly 
compacted by means approved by Engineer-in-Charge, till the specified maximum 
laboratory dry density is obtained. 

 General, fill shall be placed in layers not exceeding 300 mm thickness and shall be 
thoroughly compacted to achieve a compaction of at least 95%  of laboratory 
maximum dry density up to a depth of 600 mm below finished grade. Final fill of 600 
mm thickness shall consist of preferably natural material in, as dug condition except 
that stones larger than 100 mm shall be removed. It shall be placed in layers not 
exceeding 150 mm thickness and compacted to achieve of at least 95% of laboratory 
maximum dry density. Each layer shall be tested in field for density and accepted by 
Engineer-in-Charge, subject to achieving the required density before laying the next 
layer. A minimum of one test per 250 sq meters for each layer shall be conducted. 

 If the layer fails to meet the required density, it shall be reworked or the material shall 
be replaced and method of construction altered as directed by Engineer-in-Charge 
to obtain the required density. 

 The filling shall be finished in conformity with the alignment, levels, cross-section and 
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dimensions as shown in the drawing. 

 Extra material shall be removed and disposed off as directed by the Engineer-in-
Charge. 

4.0 PLAIN AND REINFORCED CONCRETE WORK 

This specifications deals with cement concrete, plain or reinforced, for general use, and 
covers the requirements for concrete materials, their storage, grading, mix design, 
strength & quality requirements, pouring at all levels, reinforcements, protection, curing, 
form work, finishing, painting, admixtures, inserts and other  miscellaneous works. 

4.1 Materials 

4.1.1 Cement:  Any of the following cements may be used as required. 

IS - 8112 43 Grade ordinary Portland cement 

4.1.2 Water:  Water used for mixing and curing concrete and mortar shall conform to the 
requirements as laid down in IS: 456. Sea water shall not be used for concrete work. 

4.1.3 Aggregates:  Coarse and fine aggregates for cement concrete plain and reinforced shall 
conform to the requirements of IS 383 and / or IS 515. Before using, the aggregates 
shall be tested (at outside NABL accredited laboratory without any cost to owner) as per 
IS: 2386. 

Coarse aggregate:  Coarse aggregate for all cement concrete work shall be broken or 
crushed hard stone, black trap stone obtained from approved Quarries or gravel. 

Sand:  Fine aggregate for concrete work shall be coarse sand from approved sources. 
Grading of coarse sand shall be within grading zones I, II or III laid down in IS: 383, 
table 4. If required the aggregates (both fine and coarse) shall have to be thoroughly 
washed and graded as per direction of Engineer-in-Charge. 

4.2 Mixing 

All cement concrete plain or reinforced shall be machine mixed. Mixing by hand may be 
employed where quantity of concrete involved is small, with the specific prior permission 
of the Engineer-in-Charge. 10% extra cement shall be added in case of hand mixing as 
stipulated in IS-456. 

For large and medium project sites the concrete shall be sourced from ready- mixed 
concrete plants or from on site or off site batching and mixing plants (IS 4926) 

4.3 Water Cement Ratio, Laying & Curing                 

Water Cement Ratio, Laying & Curing shall be done as per IS:456. 
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4.4 Grades of Concrete 

4.4.1 Grades lower than M 25 shall not be used in reinforced concrete. 

4.4.2 A sieve analysis test of aggregates shall be carried out (at outside NABL accredited 
laboratory without any cost to owner) as and when the source of supply is changed 
without extra charge notwithstanding the mandatory test required to be carried out as 
per CPWD specification. 

4.4.5 All tests in support of mix design shall be maintained as a part of records of the contract. 
Test cubes for mix design shall be prepared by the CONTRACTOR under his own 
arrangements and at his costs, but under the supervision of the Engineer-in-Charge. 

4.5 Design Mix Concrete 

4.5.1 Design mix shall be allowed for major works where it is contemplated to be used by 
installing weigh batch mixing plant as per IS 4925. At the time of tendering, the 
CONTRACTOR, after  taking into account the type of aggregates, plant and method of 
laying he intends to use, shall allow in his tender for the design mix i.e., 
aggregate/cement and water/cement ratios which he considers will achieve the strength 
requirements specified, and workability for concrete to be properly finished. 

4.5.2 Before commencement of concreting, CONTRACTOR shall carry out preliminary tests 
(at outside NABL accredited laboratory without any cost to owner) for design mix on trial 
mixes proposed by him in design of mix to satisfy the Engineer-in-Charge that the 
characteristic strength is obtained. In this regard, CONTRACTOR may consult govt. 
approved/reputed institute to get design mix done as per IS 10262 at his own cost. The 
concrete mix to be actually used shall be approved by the Engineer-in-Charge. 

4.5.3 Notwithstanding the above, the following shall be the maximum combined weight of 
coarse and fine aggregate per 50 kg of cement. 

Grade of Concrete Maximum weight of fine & coarse aggregates 
together per 50 kg of cement  
(for nominal mix only) 

1. M - 10 480 kg 

2. M - 15 350 kg 

3. M - 20 250 kg 

 

4.5.4 The workability of concrete produced shall be adequate, so that the concrete can be 
properly placed and compacted. The slump shall be as per IS 456. 
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4.6 Testing of Concrete 

4.6.1 Testing of concrete, sampling and acceptance criteria shall be in accordance with IS 
456. 

4.7 Proportioning 

Mixes of cement concrete shall be as ordered.  Where the concrete is specified by 
grade, it shall be prepared by mixing cement, sand and coarse aggregate by weight as 
per mix design. In case the concrete is specified as volumetric mix, then dry volume 
batching shall be done, making proper allowances for dampness in aggregates and 
bulking in sand. Equivalent volume batching for concrete specified by grade may 
however be allowed by the Engineer-in-Charge   at his discretion. 

4.8 Pre Cast Concrete 

The specifications for pre cast concrete will be similar as for the cast in situ concrete. All 
pre cast work shall be carried out in a yard made for the purpose. This yard shall be dry, 
properly levelled and having a hard and even surface. If the ground is to be used as a 
soft former of the units, shall be paved with concrete or masonry and provided with a 
layer of plaster (1:2 proportion) with smooth neat cement finish or a layer of MS 
sheeting. The casting shall be over suitable vibrating tables or by using form vibrators as 
per directions of Engineer-in-Charge. 

The yard, lifting equipment, curing tank, finished material storage space etc. shall be 
designed such that the units are not lifted from the mould before 7 (seven) days of 
curing and can be removed for erection after 28 (Twenty Eight) days of curing. The 
moulds shall preferably be of steel or of timber lined with G.I .sheet metal. The yard shall 
preferably be fenced. 

Lifting hooks, wherever necessary or as directed by Engineer-in-Charge shall be 
embedded in correct position of the units to facilitate erection, even though they may not 
be shown on the drgs. and shall be burnt off and finished after erection. 

Pre cast concrete units, when ready shall be transported to site by suitable means 
approved by Engineer-in-Charge. Care shall be taken to ensure that no damage occurs 
during transportation. All adjustments, levelling and plumbing shall be done as per the 
instructions of the Engineer-in-Charge. The CONTRACTOR shall render all help with 
instruments, materials and staff to the Engineer-in-Charge for checking the proper 
erection of the pre cast units. 

After erection and alignment the joints shall be filled with grout or concrete as directed 
by Engineer-in-Charge. If shuttering has to be used for supporting  the pre cast unit 
they shall not be removed until the joints has attained sufficient strength and in no case 
before 14 (fourteen) days. The joint between pre cast roof planks shall be pointed with 
1:2 (1 cement : 2 sand) mortar. 



 

TS FOR CIVIL, STRUCTURAL AND OTHER 
ALLIED WORK, HURL GORAKHPUR 

EM250-G204-0203 0  
DOCUMENT NO REV 

SHEET 12 OF 31 

 

FORM NO: 02-0000-0021F2 REV3                                                                            All rights reserved 

5.0 STEEL REINFORCEMENT 

5.1           Steel reinforcement shall comprise: 

Mild steel bars conforming to IS : 432 Part-I. 

Cold twisted bars conforming to IS: 1786 

CRS bars  

TMT bars 

Hard drawn steel wire fabric conforming to IS: 1566 

5.2 All joints in reinforcement shall be lapped adequately to develop the full strength of the 
reinforcement as per provision of IS: 456 or as per instruction of Engineer-in-Charge.  

6.0 FORM WORK 

6.1 The shuttering or form work shall conform to the shape, lines and dimensions as shown 
on the drawings and be so constructed as to remain sufficiently rigid during placing and 
compacting of the concrete and shall be sufficiently tight to prevent loss of liquid from 
the concrete. The surface that becomes exposed on the removal of forms shall be 
examined by Engineer-in-Charge or his authorized representative before any defects 
are made good. Work that has sagged or bulged out, or contains honey combing, shall 
be rejected. All shuttering shall be plywood or steel shuttering. 

6.2 The CONTRACTOR shall be responsible for sufficiency and adequacy of all form work. 
Centering and form work shall be designed & detailed in accordance with IS 14687 and 
approved by the Engineer-in-Charge, before placing of reinforcement and concreting.  

6.3 Stripping Time 

Forms shall not be struck until the concrete has reached strength at least twice the 
stress to which the concrete may be subjected at the time of removal of form work. The 
strength referred to shall be that of concrete using the same cement and aggregates, 
with the same proportions and cured under conditions of temperature and moisture 
similar to those existing on the work. Where possible, the form work shall be left longer 
as it would assist the curing. 

Note 1:  In normal circumstances and where ordinary Portland Cement is used, forms 
may generally be removed after the expiry of the following periods:  
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1. Walls, columns and vertical faces of all 
structural members 

24 to 48 hours as may be 
decided by the Engineer-in-
Charge 

2. Slabs (props left under) 3 days 

3. Beam soffits (Props left under) 7 days 

4. Removal of props under slabs  

 1. Spanning up to 4.5 m 7  days 

 2. Spanning over 4.5 m 14 days 

5. Removal of props under beams & 
arches: 

 

 1. Spanning up to 6 m 14  days 

 2. Spanning over  6m 21 days 

For other types of cements, the stripling time recommended for ordinary Portland 
Cement may be suitably modified. 

Note 2: The number of props left under, their sizes and disposition shall be such as to 
be able to safely carry the full dead load of the slab, beam or arch as the case may be 
together with any live load likely to occur during curing or further construction. 

7.0           CEMENT CONCRETE BLOCK 

Cement concrete block shall be machined made in the proportion of such that mix shall 
not be leaner than one cement to twelve combined aggregates (by volume) but having 
minimum strength of 7.5 MPa. Combined aggregate shall be graded as near as possible 
to IS: 383. The fineness modules of combined aggregate shall be between 3.6 and 4. 
The concrete block shall be properly cured as per IS-456. The surface of conc. block 
shall have even face without any honeycomb and free from cracks. 

7.1 Mortar 

Cement and water shall confirm to the requirements laid down for cement concrete 
work. 

7.1.1 Sand for concrete block masonry mortars shall be coarse sand generally conforming to 
IS: 2116. Maximum quantities of clay, fine dust, shall not be more than 5% by weight. 
Organic impurities shall not exceed the limits laid down in  IS: 2116. 

7.1.2 Mix of mortar for building concrete block shall be as specified in the item of work. 

7.1.3 Mixing of the mortar shall be done in a mechanical mixer. When quantity involved is 
small hand mixing may be permitted by Engineer-in-Charge. Any mortar remaining 
unused for more than 30 minutes after mixing shall be rejected. 
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7.2 Concrete Block Masonry 

The thickness of joints shall be 10 mm +- 3mm. Thickness of joints shall be kept 
uniform. In case of foundation and manholes etc. joints up to 15 mm may be accepted. 

7.3 Half Concrete Block  

All courses shall be laid with stretchers. Reinforcement comprising 2 nos. 6 mm dia MS 
bars shall be provided over the top of the first course and thereafter at every fourth 
course. 

7.4 Fixtures 

All iron fixtures, pipes spouts, hold fasts of doors and windows which are required to be 
built into the wall shall be embedded in cement concrete blocks 1:2:4 mix (1 cement :2 
coarse sand :4 graded stone aggregate. 20 mm nominal size) of size indicated in the 
item. 

7.5 Curing 

Concrete block masonry shall be protected from rain by suitable covering when mortar is 
green. Masonry work shall be kept constantly moist on all faces for a minimum period of 
seven days.  

8.0 STRUCTURAL STEEL WORK 

This specification covers the technical requirements for the preparation of shop 
drawings, supply, fabrication, protective coating, painting and erection of all structural 
steel rolled sections, built up sections, plates and miscellaneous steel required for the 
completion of the work. 

      Steel  

All structural steel used in construction within the purview of this contract shall, comply 
with one of the following Bureau of Indian Standard Specifications, whichever, is 
appropriate or as specified. 

IS – 2062 Hot rolled sections and plates 

IS – 1079 Cold formed light gauge sections 

IS – 1161 Tubular sections 

IS – 4923 Hollow sections (rectangular or square) 

 Fabrication 

Fabrication of steel structure shall be carried out in conformity with the best modern 
practices and with due regard to speed with economy in fabrication and erection and 
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shall conform to IS-800. All members shall be so fabricated as to assemble the 
members accurately on site and erect them in correct positions. Before dispatch to site 
the components shall be assembled at shop and any defect found rectified. All members 
shall be free from kink, twist, buckle, bend, open joints etc. and shall be rectified before 
erecting in position. Failure in this respect will subject the defective members to 
rejection.    

      Fabrication Drawings: 

 Development of Fabrication drawings shall be in contractor’s scope. Connections, 
splices and other details shall be suitably designed based on good Engineering practice.  

      Electrodes: 

Electrodes used for welding shall comply with IS-814 or IS - 815. 

8.1      MS Black/High Strength Bolts and Nuts 

M.S.Black or high strength bolts, nuts and washers etc. shall be as per IS-800, IS-1363 
and IS-1367. Manufacturer's test certificate shall be made available to the Engineer-in-
Charge. For bolted joints, shanks and threaded bolts are to be used to ensure that 
threaded length do not encroach within the thickness of connected members of 
dimension beyond the following limit:- 

1. 1.5 mm for connected members of thickness below 12 mm and 

2. 2.5 mm for connected member of thickness 12 mm and above and that adequate 
shearing and bearing values required as per design are achieved. 

 

Every portion work shall have its erection mark or numbers stencilled on the member for 
guidance in erection and bear all necessary marks of erections as directed by the Owner 
/ Consultant. 

8.2 No part of the work is to be oiled, painted (except contact surfaces ) packed, bundled, 
crated or dispatched until it has been finally inspected and  approved by  the Owner /  
Consultant or his authorized representative. The whole steel work before being 
dispatched from the Contractor’s shop shall be dry and after being thoroughly cleaned 
from dust, mills scale, rust etc., and shall be given two coats of primer and one coat of 
final paint as per painting specification  attached in this enquiry. Unless otherwise 
specified, all surfaces inaccessible after welding shall be given two coats of primer and 
two coats of paints as per painting specification attached in this enquiry.  

8.3 The Owner / Consultant or his authorized representative shall have free access at all 
reasonable time to all places where the work is being carried out, and shall be provided 
by the Contractor at his own expenses all necessary facilities for inspection during 
fabrication and erection. The Owner / Consultant or his authorized representative shall 
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be at liberty to reject the work in whole or in part if the workmanship or materials do not 
conform to the terms of the specifications mentioned herein. The Contractor shall 
remove, replace or alter any part of the work as ordered by the Owner / Consultant or his 
authorized representative. 

9.0     PAINTING ON STRUCTURAL STEEL 

The following specification shall be used for painting of structural steel work. 

9.1 Scope  

This specification covers the technical requirements for shop and site application of 
paint and  protective coatings and includes; the surface preparation, priming, 
application, testing and  quality assurance for protective coatings of structural 
steelwork, plate work, handrails and  associated metal surfaces, which will be 
exposed to atmospheric for industrial plants. 

9.2 Definitions 

 C.S  -  Carbon steel and low chrome (1-1/4 Cr through 9 Cr) alloys 

 S.S   -  Stainless steel, such as 304,316, 321, 347, 

 Non-ferrous -          copper, aluminium and their alloys. 

 High Alloy -  Monel, Inconel, Incoloy, Alloy 20, Hastelloy, etc. 

       DF - Dry Film thickness, the thickness of the dried or curved paint             
or coating film. 

9.3 Safety Regulations 

            Protective coatings and their application shall comply with all national, state, and local 
codes and regulations on surface preparation, coating application, storage, handling, 
safety, and environmental recommendations. 

              Sand or other materials producing silica dust shall NOT be used for any open-air  
blasting operations.  

9.4 Material Safety Data Sheets 

The latest issue of the coating manufacturer’s product datasheet, application 
instructions, and material safety data Sheets shall be available prior to starting the work 
and shall be complied with during all preparation and painting / coating operations. 

9.5    Materials 
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All paints and paint materials shall be obtained from the company’s approved 
manufacturer’s list.  All materials shall be supplied in the manufacturer’s containers, 
durably and legibly marked as follows. 

Specification number 

Colour reference number 

Method of application 

Batch number 

Date of Manufacture 

Shelf life expiry date 

Manufacturer’s name or recognised trade mark.  

9.6   CODE AND STANDARDS: 

Without prejudice to the provision of Clause 1.1 above and the detailed specifications of 
the contract, the following codes & standards shall be followed.  Wherever  reference 
to any code is made, it shall correspond to the latest edition of the code. 

9.7 Indian Standards: 

IS-5: 1994         Colors for ready mixed paints and enamels. 

IS-2379: 1990   Color codes for identification of pipe lines. 

IS-2629: 1985 Recommended practice for hot-dip galvanizing on iron and steel. 

IS-2633: 1986    Methods for testing uniformity of coating of zinc-coated articles. 

IS-8629: 1977    Code of practice for protection of iron and steel structures from atmospheric 
corrosion. 

          IS: 110     Specification for Ready Mixed Paint, Brushing, Grey Filler, for Enamels, for 
Over Primers 

IS: 101              Methods of test for ready mixed paints & enamels. 

9.8   Other Standards: 

9.8.1    Swedish Standard: SIS-05 5900-1967 / ISO-8501-1-1988 

             (Surface preparations standards for Painting Steel Surface). 

This standard contains photographs of the various standards on four different degrees   of 
rusted steel and as such is preferable for inspection purpose by the Engineer-in-charge. 
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9.8.2   DIN: 53151 Standards for Adhesion test. 

9.9 The paint manufacturer’s, instructions shall be followed as far as practicable at all 
 times. Particular attention shall be paid to the following: 

a. Instructions for storage to avoid exposure as well as extremes of temperature. 

b. Surface preparation prior to painting. 

c. Mixing and thinning. 

d. Application of paints and the recommended limit on time intervals between coats. 

9.10       Surface Preparation  

9.10.1      Safety 

All work in adjacent areas, which may negatively affect the quality of blast cleaning, 
and/or impose safety hazards, must be completed or stopped before the blasting 
operation starts.  

9.10.2      Pre-Cleaning  
 

Prior to surface preparation all weld spatter shall be removed from the surface, all sharp 
edges ground down and all surfaces cleaned free of contaminants including chalked 
paint, dust, grease, oil, chemicals and salt. All shop primed surfaces shall be water 
washed by means of suitable solvent, by steam cleaning, with an alkaline cleaning agent 
if necessary or by high-pressure water, to remove contaminants prior to top-coating.  

 
9.10.3       Surface decontamination 

 

Surface decontamination shall be performed prior to paint application when uncoated 
surface is exposed to a corrosive environment or existing paint work is to be repaired. 
Existing coatings shall be removed by abrasive blast cleaning, and then high pressure 
potable water shall be used to clean steel surfaces. Prior to application of coatings, the 
surface shall be chemically checked for the presence of contaminants. A surface 
contamination analysis test kit shall be used to measure the levels of chlorides, iron salts 
and pH in accordance with the kit manufacturer’s recommendations.  

Swabs taken from the steel surface, using cotton wool test swabs soaked in distilled 
water shall not be less than one swab for every 25m2 of surface area to be painted. 

Maximum allowable contaminant levels and pH range is as follows: 

Sodium chloride, less than 50 microgram / cm2; 

Soluble iron salts, less than 7 microgram / cm2; and 
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pH between 6 – 8 

If the results of the contamination test fall outside the acceptable limits, then the wash  
 
water process shall be repeated over the entire surface to be painted, until the  
 
contaminant test is within the specified levels.  
 

9.10.4      Abrasive blasting 
 

All C.S materials shall be abrasive blast cleaned in accordance with relevant IS Codes. 
To reduce the possibility of contaminating S.S., blasting is not usually specified. 
However, for coatings which require a blast-cleaned surface for proper adhesion, S.S. 
may be blast cleaned using clean aluminium oxide or garnet abrasives (Free from any 
chloride or Iron / Steel contamination).When hand or power tool cleaning is required on 
S.S., only S.S. wire-brushes (including 410 S.S.) which have not been previously used 
on C.S. surfaces may be used. 

The surface profile of steel surfaces after blasting  shall be of  preparation grade Sa 2-
1/2 of Swedish Standards SIS-05-5900 (Latest Revision) or better according to ISO 
8501-1 and shall be measured using the replica tape method or the comparator method.   

The roughness (profile) of blast-cleaned surfaces shall be Medium (G) according to ISO 
8503-2: 1988 (appendix 1) unless otherwise specified. Medium defines a surface profile 
with a maximum peak-to-valley height of 60-100 microns, and G indicates that the 
surface profile is obtained by grit blasting. For the evaluation of surface roughness 
Comparator G shall be used. 

Abrasive blast cleaning shall NOT be performed when the ambient or the substrate 
temperatures are less than 3 Degree Celsius above the dew point temperature. The 
relative humidity should preferably be below 50% during cold weather and shall never be 
higher than 60% in any case. 

Abrasive blast cleaning shall be performed with a clean, sharp grade of abrasive. Grain 
size shall be suitable for producing the specified roughness. Abrasives shall be free from 
oil, grease, moisture and salts, and shall contain no more than 50ppm chloride. The use 
of silica sand, copper slag and other potentially silica containing materials shall not be 
allowed.  

The blasting compressor shall be capable of maintaining a minimum air pressure of 7 
kPa at the nozzle to obtain the acceptable surface cleanliness and profile. 

The blast cleaning air compressor shall be equipped with adequately sized and properly 
maintained oil and water separators. The air supply shall be checked to ensure no oil 
and water contamination at the beginning of each work shift.  
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Blast cleaning abrasive shall be stored in a clean, dry environment at all times. 
Recycling of used abrasive is prohibited. 

After blast cleaning, the surfaces shall be cleaned by washing with clean water 
(Pressure 7kg/cm2 using suitable nozzles.  During washing broom corn brushes shall be 
used to remove foreign matter. 

Assessment of the blast cleaned surfaces shall be carried out in accordance with 
reference code. 

Blast cleaned surfaces which show evidence of rust bloom or that have been left 
uncoated overnight shall be re-cleaned to the specified degree of cleanliness prior to 
coating. 

All grit and dust shall be removed after blasting and before coating application. Removal 
shall be by a combination of blowing clean with compressed air, followed by a thorough 
vacuum cleaning with an industrial grade, heavy duty vacuum cleaner. 

All cleaned surfaces shall have protection from atmospheric corrosion as per 
IS8629:1977 

9.11 Painting system to be used is indicated below: 

 Epoxy Painting: 

9.11.1 All the surfaces must be abrasive blasted and 1 coat of primer, 2 coats of intermediate 
and 1 coat of finish paint applied in the fabrication shop before the same are shifted to 
site for erection. All the members must be suitably match marked for facilitating proper 
assembly. 

 After erection is over all surfaces shall be washed up as follows: 

Washing with clean water (pressure 7 kg/cm2) using suitable nozzles. During washing 
broom corn brushes shall be used to remove foreign matters. 

Solvent washing if required to remove traces of oil grease etc. 

After washing the surface as indicated above, the surfaces shall be suitably touched up 
to the extent required so that all the damages to the premiered surfaces caused during 
erection are done up. 

a)         The surfaces affected by welding and / or gas cutting during erection shall also be 
suitably touched up. Before touch up is taken up surfaces shall be prepared by 
mechanical means such as grinding, power brushing etc. to achieve surface finish to ST-
3. 

b)        After touch up work is over as indicated above, all the surfaces shall be given one coat 
of finish paint to the required specification. 
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9.11.2    The following points must be observed for painting work: 

1. Primer and paint shall be compatible to each other and should be from the same 
manufacturer. 

2. The recommendation of the paint manufacturer regarding mixing, matching and 
application must be followed meticulously. 

3. Technical representative of paint manufacturer should be available at site as and 
when required by Engineer-in-Charge for their expert advice as well as to ensure 
that the painting work is executed as per the instruction of paint manufactures. 

c)   Paints and primers shall be supplied at site in original container with factory seal 
otherwise such paints and primers shall not be allowed to be used. Mode of application 
i.e. by spray, brush or roller shall be strictly as per recommendation of paint 
manufacturer. 

d)   Painting materials must be used before the expiry date indicated on the containers. 

e)    Number of coats and DFT per coat must be strictly followed as indicated above. If the 
desired DFT is not achieved for primer, intermediate and finish paints in two coats (each), 
CONTRACTOR shall be required to apply extra coat (s) to achieve the desired DFT 
without any extra cost to Engineer-in-Charge. 

f)    Color shade for each coat of primer and finish paint must be different to identify the coats 
without any ambiguity. 

g)    Shade for the final finish coat shall be decided by Engineer-in-Charge at site. 

h)    All painting materials must be accompanied by manufacturers test certificates. However,         
Engineer-in-Charge has any doubt regarding quality of materials, he shall have the right 
to direct CONTRACTOR to get the doubtful material tested or and provided (by 
CONTRACTOR) testing agencies for which no extra payment shall be made to the 
CONTRACTOR and the charges shall deemed to be covered in the unit rates quoted for 
fabrication and erection of structural work. 

i)     DFT for paint shall be measured at least 20 points and mean DFT shall not vary by more 
than 10% than specified in DFT. 

j)    Reliable and calibrated Instrument for measurement of DFT shall be arranged and 
provided by CONTRACTOR at his cost. 

k)    Thickness of each coat shall also be checked regularly to ensure uniformity in DFT. 

9.11.3     Abrasive blasting and painting works, being a specialized job must be carried out through 
the approved agencies only. 
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9.11.4 PAINTING ON STEEL STRUCTURES  

A.  FOR UREA BAGGING & CONVEYING SYSTEM (BAGGING BUILDING, RAILWAY SIDING 
PLATFORM etc.) 

SL.NO DESCRIPTION GENERIC COATING SYSTEM 

1. SURFACE PREPARATION Blast clean to SA 2.5 

2. PRIMER 
One coat of ethyl silicate zinc rich with 
solvent. 
Thickness 75 micron per coat 

3. INTERMEDIATE 
Two coat of two pack high build aliphatic 
amine cured epoxy coating 
Thickness 100 micron per coat. 

4. FINISH COAT 

One coat of two pack amine cured epoxy / 
Acrylic aliphatic polyurethane. 
Thickness 50 micron per coat 
 

5. Total DFT 325  Micron 

       

B. FOR PIPE RACK 

   ASIAN G & N SHALIMAR J & N BERGER BOMBAY 
P1 APCODUR - 

Epoxy Zinc 
Chrome Primer 

AMERCO
AT-71 

EPIGARD-4 
Zinc Chromate 
Primer 

EPILAC Zinc 
Chromate 
Primer 

EPILUX-4 
Zinc 
Chromate 
Primer 

PENTADUR 
PRIMER 1532 

FP1 APCODUR CF 
692 

NEROLAC 
TWO 
COMP 
EPOXY 

EPIGARD XL 
FINISH 

EPILAC 974 
ENAMEL 

EPILUX-4 
ENAMEL 

PENTADUR 
ENAMEL 
5534 GRAY 

10.0 STEEL / ALUMINIUM DOORS, WINDOWS AND VENTILATORS 

10.1 The Steel doors, windows and ventilators shall be of the size and type as per IS-1361 and 
 IS-1038. Fixing and glazing shall be done as per IS-1081 and as per manufacturer’s 
 instructions. The putty of approved make such as special gold size or equivalent 
 conforming to IS-419 shall be used. 

10.2 Aluminium doors, windows and ventilators shall  be  manufactured from wrought aluminium 
 and aluminium alloy extruded round tube and / or hollow rectangular / square sections  
 conforming to IS: 1285 & IS : 6477 or equivalent as approved by Engineer-in-Charge. 
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11.0 ROOFING & CLADDING0 

For roofing & cladding Non-asbestos high impact Polypropylene reinforced cement 6mm 
thick corrugated sheets (as per IS:14871) roofing up to any pitch and fixing with polymer 
coated J or L hooks, bolts and nuts 8mm dia. G.I. plain and bitumen washers or with self 
drilling fastener and EPDM washer. 

 

12.0 FLOORING AND PAVING 

12.1 Sub Base of floor  

12.1.1 The area to be paved shall be divided into suitable panels. Form work shall be provided. 
The boarding / battens shall be fixed in position with their toe at proper level, giving 
slope where required. Alternatively base concrete may be deposited in the whole area at 
a stretch. 

12.1.2 Before placing the base concrete the sub-base shall be properly wetted and rammed. 
The concrete of the specified mix shall then be deposited between the forms where 
provided, thoroughly tamped and the surface finished level with the top edge of the 
forms. The surface of base concrete shall be spreader uniformly. The surface shall be 
finished rough to provide adequate bond for the topping. Two or three hours after 
concrete has been laid the surface shall be brushed with wire brush to remove any scum 
or Latinate and swept clean so that coarse aggregate is exposed. 

12.2 Cement Concrete Floor Finishes 

12.2.1 The surface of base concrete shall be thoroughly cleaned by scrubbing with coir or steel 
wire brush. Before laying the toping, the surface shall be soaked with water at least for 
12 hours and surplus water mopped up immediately before the toping is laid. 

12.2.2 The forms shall be fixed over the base concrete dividing into suitable panels. Where 
glass dividing strips are provided, thickness of glass dividing strips shall be 4 or as 
indicated. Before placing the concrete toping, neat cement slurry at the rate of 2 kg/sq.m 
shall be then thoroughly brushed into the base concrete just ahead of the finish. The 
topping shall then be laid, thoroughly compacted by using screed board/plate vibrator. 
The surface floated with a wooden float to a fair and even surface shall be left for some 
time till moisture disappears from it. Junctions with skirting / dado or wall surfaces shall 
be rounded off using cement mortar 1:2 curing shall be carried out for a minimum of 7 
days. 

13.0 PLASTERING 

13.1 Sand for plastering shall be 50% fine sand and 50% coarse sand from approved 
sources. 

13.2 Preparation of surface shall be done as per CPWD specifications. 
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13.3 Cement mortar shall be of the mix as indicated in the items and shall be mixed as 
specified in the CPWD specifications. 

13.4 Joints in walls etc. shall be raked to a depth of 12 mm, brushed clean with wire brushes 
dusted and thoroughly washed before starting the plaster work. 

13.5 The surface shall be thoroughly washed with water cleaned and kept wet to saturation 
point before plastering is commenced. 

13.6 Cement mortar as indicated, shall be firmly applied to the masonry walls in a uniform 
layer to the thickness specified and will be pressed into the joints. On concrete surfaces 
rendering shall be dashed to the roughened surface to ensure adequate bond. The 
surface shall be finished even and smooth. Hectoring wherever required shall be done 
as per directions of Engineer-in-Charge. Nothing extra shall be paid on this account. 

13.7 All plaster work shall be cured for at least 7 days. 

13.8 Integral water proofing compound shall be mixed with cement in the proportion 
recommended by the manufacturer. Care shall be taken to ensure that the water 
proofing material gets well and integrally mixed with cement. All other operations are the 
same as for general plaster work. 

13.9 For sand face plaster undercoat of cement plaster 1:4 (1 cement : 4 sand) of thickness 
not less than 12 mm shall be applied similar to one coat plaster work. Before the under 
coat hardens the surface shall be scared to provide for the top coat. The top coat also of 
cement mortar 1:4 shall be applied to a thickness not less than 8 mm and brought to an 
even surface with a wooden float. The surface shall then be tapped gently with a 
wooden float lined with cork to retain a coarse surface texture, care being taken that the 
tapping is even and uniform. 

14.0     EXTERIOR PAINTING  

14.1 Exterior painting shall be Acrylic smooth exterior. 

14.2 Where shown on drawings for external surfaces of sand faced plaster, or any other 
surface, two coats of cement paint shall be applied of tint and shade as approved by the 
Engineer-in-Charge. 

14.3 The surfaces shall be prepared as specified for white washing. Before applying cement 
paint the surface shall be thoroughly wetted to control surface suction. The surface shall 
be moist but not dripping wet, when the paint is applied. Not less than 24 hours shall be 
allowed between the two coats. In hot weather the first coat shall be slightly moistened 
before applying the second coat. 

14.4 On external plastered surfaces (one coat primer + minimum 3 coat of paints), sand 
faced or plain plastered and concrete surfaces, apex weather proof paint shall be 
vigorously scrubbed on to work the paint into the voids and provide a continuous paint 
film free from pin holes and other openings 
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15.0 GLAZING 

15.1 Sheet glass glazing of doors, windows etc. shall be of selected quality glass conforming 
to IS: 2835. Toughened splinter proof industrial safety glass shall confirm to IS: 2553. 
No cracked chipped or disfigured glass shall be accepted Glass shall be in one piece for 
each pan. 

15.2 Glazing shall be fixed with timber or steel / aluminium beading as called for. Glass shall 
be back puttied and fixed with beading for a water tight and rattle free installation. Sizes 
of timber/ steel / aluminium beading shall be as directed. 

16. PROTECTIVE COATING AND LINING SYSTEM 

16.1     EPOXY COATING 

          Characteristics of coated surfaces (after application) 

• Compressive strength   : min. 90 N/mm2 

• Tensile strength    : min. 10 N/mm2 

• Abrasion resistance  : as per Amsler 1.5 mm after 3000 revol. 

• Bonding (joining) factor  : 1 

• Adhesion with concrete  : min. 2.5 N/mm2 

• Elongation   : 15%  

 

           APPLICATION: 

A) ON FLOOR 

SL. 
NO DESCRIPTION 

1.  
Surface preparation-  in this case concrete columns, beams, sofitt slabs, floors & plastered 
brick masonry walls (for receiving IMPREGNATION, BOND COATS, COATINGS etc) with 
hand wire brushes or rotary wire brushes etc and removing all the dust , dirt etc complete.    

2.  Impregnation with monomer (5 cps viscosity) to be applied by brush with a consumption of 
minimum  0.25 kg/m2 

3.  
Providing and applying structural grade Epoxy Bonding agent, (with bond strength of 3 
N/mm2) over concrete prior to screed concrete. Bonding agent  to be used as per 
application procedure of manufacturer.   

4.  

Self levelling cemetious  screed avg. 25mm thick, using  proportion 1:1:0.5 cement: sand : 8 
mm down aggregates ( by weight) with addition of suitable free flow and performance 
improving additives namely micro silica, shrinkage compensating admixtures, polymers, 
high range super plasticizers. W/C ratio not to exceed 0.4. Compressive strength of the 
screed to be 37.5 N/mm2 after 28 days over bonding agent.  

5.  Providing and applying structural grade Epoxy Bonding agent, (with bond strength of 3 
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SL. 
NO DESCRIPTION 

N/mm2) over screed concrete. Bonding agent  to be used as per application procedure of 
manufacturer.    

6.  

Self levelling epoxy phenolic IPN (inter penetrating polymer network) screed (min 3mm 
thick, solvent free resin in proportion of 1 resin hardener mix : 2 sharp silica sand 600 
micron down) on dry and clean surface of the self levelling cementitious screed done 
earlier, using special fork type leveller tool and allowing the scred to sure for 48 hours. 

 

B) ON WALLS, SLAB, SOFFITS, BEAMS, COLUMN 

SL. 
NO DESCRIPTION 

1.  
Surface preparation-  in this case concrete columns, beams, sofitt slabs, floors & plastered 
brick masonry walls (for receiving IMPREGNATION, BOND COATS, COATINGS etc) with 
hand wire brushes or rotary wire brushes etc and removing all the dust , dirt etc complete.    

2.  Impregnation with monomer (5 cps viscosity) to be applied by brush with a consumption of 
minimum  0.25 kg/m2 

3.  

Impregnation of prepared concrete surface (internal walls, slab, soffits, beams, column and 
cut outs) with polymethyl methacrylate monomer (viscosity 5cps), brush applied @ 
0.25kg/m². Three coat epoxy phenolic IPN solvent containing protective coating with one 
non pigmented primer coat and two subsequent colour coats with approved shades giving 
total dry film thickness of 225 +/- 10 microns over impregnated and cleaned surface.                

 
16.2 ACID PROOF TILES:  

MATERIAL 

1) TILES 

These tiles shall be made of clays, feldspar, quartz, talc and vitrified at high temperature in 
ceramic kilns and kept unglazed so as to prevent from slipperiness. Tiles shall not absorb 
more than 2% of their own dry weight when soaked in water.  Compression strength: 700 
Kg/cm2 Min. & Flexural strength: 200 Kg/cm2 Min.  It shall not lose more than 1.5% of it 
weight when soaked in acid. 

Chemical compositions of tiles: 

 Al2O3  : 22-24% 

 SiO2  : 60-65% 

 Fe2 O3  : 1.0-2.0% 

 Alkalise : 10-12% 
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2) K-BASED SILICATE MORTAR 

Acid Proof cement KSC is a potassium silicate based corrosion cement. Acid tile 
linings carried out with KSC cement are not subject to crystal formation in the pores of 
cement. Besides Bitumastic surface is joint-less, hence there is no danger of Acids 
percolating through the surface. 

       Characteristics of K-based Silicate mortar: 

 Colour                                    : White 

 Density (lbs/Cub. ft.)               : 130 

 Water Absorption                    : 2-5 %  

 Tensile Strength (Psi)              : 400 

 Compressive strength (Psi)     : 2800 

 Bond Strength (Psi)                 : 180 

 Coefficient of thermal expansion     : 6.0 x 10-6  

3) BITUMASTIC MORTAR 

It shall consist of an acid proof inorganic filler and blended bitumen. It shall be 
trowelled to concrete having total thickness of 10 mm. 

Characteristics of Bituminous compounds: 

 Density (Kg/m3)     : 2200  

 Water content by mass percent (max)   : 0.5 

 Flash point °C ,min.     : 35 

   Consistency  

a)  Before setting (test after 1 hr) min.   : 100 

b) After setting (test after 24 hr) min.    : 80 

Mastic shall be heated to 150-300oC and shall be applied in 5 mm layers after surface 
is cleaned and dried.  

4)    BITUMINOUS PAINT 

This is generally of heavy grade bituminous corrosion resisting paint. 2 coats of the 
paint shall be given, and drying time between the 2 coats shall not be less than 5 
hours. Also, its drying time after second coat shall not be more than 8 hours.  Its finish 
shall be smooth, glossy and elastic.  

The primer shall confirm to the following requirements: 

 Viscosity by standard tar viscometer, 4mm orifice at 25°C: 4 to 24  

 Penetration at 25°C, 100g, 5sec in 1/100 cm : 20 to 50 

 Water content percent (max)   : 0.2 
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 APPLICATION  

SL. 
NO. DESCRIPTION ITEM OR AREA 

1. Bituminous Paint (Primer) Concrete surface 

2. 10mm Bitumastic Laying in two layers each shall 
not be more than 5mm thick 

Over Bituminous 
Paint 

3. One layer, 5mm Acid, K-based Silicate Type 
mortar # 

4. 10 mm thick Acid proof tiling Over K-based Silicate 

 

# - Tiles should be fixed on bitumastic surface with the help of 5mm    K-based 
silicate mortar. 

16.3 ACID RESISTANT BRICK LINING 

A. MATERIAL 

These bricks are made of raw materials such as clay or shale of suitable composition with 
low lime and iron content, feldspar, flint or sand and vitrified at high temperature in ceramic 
kilns. Bricks shall not absorb more than 2% of their own wt. when soaked in water.  
Compression strength:  > 700 Kg/cm2.  Bricks shall not lose more than 1.5% at their own 
weight when tested for acid resistance. 

Chemical compositions of bricks are 

a) Al2O3  22-24% 

b)   SiO2  60-65% 

c) Fe2 O3  1.0-2.0% 

d) Alkalies  10-12% 

 

1) K-BASED SILICATE MORTAR 

Acid Proof cement KSC is a potassium silicate based corrosion cement. Acid brick  
linings carried out with KSC cement are not subject to crystal formation in the pores of 
cement. Besides Bitumastic surface is joint-less, hence there is no danger of Acids 
percolating through the surface. 

       Characteristics of K-based Silicate mortar: 

                    Colour                                   : White 

          Density (lbs/Cub. ft.)              : 130 

          Water Absorption                   : 2-5 %                                                                              

                     Tensile Strength (Psi)             : 400 

                     Compressive strength (Psi)    : 2800 
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 Bond Strength (Psi)                 : 180 

                     Coefficient of thermal expansion     : 6.0 x 10-6  

2)  BITUMASTIC MORTAR 

It shall consist of an acid proof inorganic filler and blended bitumen. It shall be 
trowelled to concrete having total thickness of 10 mm. 
Characteristics of Bituminous compounds: 

Density (Kg/m3)     : 2200  

Water content by mass percent (max)   : 0.5 

Flash point °C ,min.     : 35 

Consistency  

c) Before setting (test after 1 hr) min.   : 100 

d) After setting (test after 24 hr) min.   : 80 

Mastic shall be heated to 150-300oC and shall be applied in 5 mm layers after surface 
is cleaned & dried. 

3)  BITUMINOUS PAINT(PRIMER) 

This is generally of heavy grade bituminous corrosion resisting paint. 2 coats of the 
paint shall be given, and drying time between the 2 coats shall not be less than 5 
hours. Also, its drying time after second coat shall not be more than 8 hours.  Its finish 
shall be smooth, glossy and elastic.  

The primer shall confirm to the following requirements: 

Viscosity by standard tar viscometer, 4mm orifice at 25°C :  4 to 24  

Penetration at 25°C, 100g, 5sec in 1/100 cm              :    20 to 50 

           Water content percent (max)                                   :     0.2       

APPLICATION  

SL. 
NO. DESCRIPTION ITEM OR AREA 

. Bituminous Paint (Primer) Concrete surface 

. 
10mm Bitumastic Laying in two layers each 
shall not be more than 5 mm thick 

Over Bituminous 
Paint 

3. One layer, 5mm Acid, K-based Silicate Type 
mortar # 

4. One layer, 40mm Acid resistant Brick lining Over K-based Silicate 

#:- K-based Silicate mortar should be buttered on all sides of acid-resistant brick 
except the side facing the surface to be exposed to corrosives  
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17. POLYURETHANE WATERPROOFING 

17.1 MATERIALS 

 The two component Solvent free Polyurethane coat shall have the following properties –  

 1. Solid content ASTM D 2369- ≥ 90%                                       

 2. Mixing ratio - 8:1                                                  

 3. Elongation ASTM D 638 - 700-900%                 

 4. Tensile strength ASTM D 638-  1-2 MPa                       

  The coating shall be applied to a minimum thickness of 600 microns (300µX2) thickness 
 with separate wearing course ( as per ASTM C 898  & 836) over application of 2 
 component, solvent free Epoxy Primer of 200 microns with tensile of 20-30 MPa and 
 elongation of 4-5% for smooth surface and act as  primer coat at all elevations in vertical 
 and horizontal surface 

It shall be perfectly smooth, dust free and shall retain glossy finish at least up to 3 years It 
 shall be resistant to acid, alkalis and have a very low water absorption rate of 0.5% 
 maximum at ambient temperature after 7 days. 

 The packs shall not be older than 9 months after the date of manufacture and packing. 

17.2  Workmanship 

 
17.2.1  Preparation of surface 
 

 The roof surface shall be thoroughly cleaned with a wire brush and all foreign matter etc 
 shall be removed. Well defined cracks on the surface shall be cut to "V" section, cleaned 
 and  filled  up  flush  with  a  paste  of  2  component  polyurethane  based crack  filling 
 compound and white cement in a ratio of 1:2. 
 

17.2.2  Primer Coat 
 

 Primer coat shall be mixed in the ratio as per manufacturer's specification A single coat of 
 this primer shall be applied by brush over the prepared bed as an adhesion coat. 

 The primer shall be allowed to dry for minimum of 8 hours before the successive  finishing 
 coats of Polyurethane are applied. 
 

17.2.3  Finishing coats 
 

 The finishing coats shall consist of three successive pigmented seating coats each of 

 2 pack polyurethane, mixed in the ratio as per manufacturer's specifications. Application 
 shall be with brush, to a smooth and even finish. The overall dry film thickness shall be 

 Ambient temperature at the time of application shall not be less than 5°C and not more 
 than 40oC. 
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 Each  coat  shall be  allowed  to  dry  for minimum  8  hours or  as  per  manufacturer's 
 specification before applying next coat. Care shall be taken for quick application after 
 mixing the 2 pack primer in view of short pot life of the mix and shall be fully consumed 
 within the stipulated period as per manufacturer's specification. (Maximum 60 minutes 

 at 30°C. 

 Polyurethane  coating  shall  be  continued  up  the  parapets/  walls  for  a  minimum  of 

 150mm over the finished roof surface. It shall be continued into rain water pipes by at least 
 100mm. 

 Treated surface should be allowed to cure for minimum 72 hours. 
 

17.2.4  Cement Screed 
 

 The final coat of polyurethane, when tacky shall be sprinkled with 300 micron layer of 
 clean sand. Plain cement concrete (1:2:4) of 25mm minimum thickness with 24 SWG 
 chicken wire mesh shall be then laid to slope in panels not exceeding 6 M2   area per 
 panel The joints between panels shall be raked out neatly to a minimum 6mm x 6mm V- 
 groove and  filled up with  an approved quality elastomeric compound  sealant.  Drain 
 outlet shall be provided for all spouts/rain water pipes by suitable rounding, filling and 
 skoping of PCC as per drawing. At the junction of the roof and parapet or any other  
 vertical surface, a fillet of 75mm radius shall be formed in cement mortar 1 cement 4 
 coarse sand. 

17.3  Guarantee 
 
 The agency for waterproofing shall furnish a guarantee, which shall be agreed upon in the 
 Contract to ensure the successful performance of the Contract. The guarantee shall be for 
 a period of 10 years  Any work required to be carried out as a result of any defects in  
 workmanship  during  the period  of the guarantee shall be  carried  out  by 
 CONTRACTOR at his cost. 
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SL. 
NO. 

ITEM NAME LOCATION BRAND NAME 

1.0 FLOOR FINISHING 

1.1 CEMENT TILES 
(FLOOR/WALL) 

a)  EUROCON 
b) ALTRA TILE PVT. LTD. 
c) DAZZLE 

 

  

1.2 TERRAZZO TILES a) NITCO 
b)  HINDUSTAN TILES 

DELHI 
DELHI 

NITCO 
HINDUSTAN TILES 
 

1.3 CERAMIC TILES 

a)   SPARTEK CERAMICS 
b)  BELL CERAMICS 
c)  SOMANY CERAMICS 
d)  H&R JOHNSON 
CERAMICS 
e)  KAJARIA CERAMICS 
f)  ORIENT CERAMICS 

CHENNAI 
BARODA 
NEW DELHI 
MUMBAI 
DELHIC 
DELHI 

SPARTEK 
BELL CERAMICS 
 
JOHNSON 
KAJARIA 
ORIENT 
 

1.4 HEAVY DUTY FLOOR 
TILES 

a)  BHARAT TILES 
b)  RESTILE CERAMICS 
c)  PELICAN CERAMIC 
INDUS. 
d)  DIAMOND REGINA 
e)  SONA TILES 

MUMBAI 
DELHI 
DELHI 
AHMEDABA
D 
BARODA 

STILAN 
RANAMITE 
PELICAN 
DIAMOND REGINA 
SONA TUFF 
 

1.5 
INDUSTRIAL FLOOR 
HARDENER 
ADMIXTURE 

a)  SAMKOCK CHEMICALS 
(P) LTD. 
b)  STRUCTURAL WATER 
PROOFING CO. (P) LTD. 
 

AHMEDABA
D 
KOLKATA 
DELHI 

SAMHARD STD 
DURONITE 
CICOSURFACE 
HARDNER 

1.6 PVC ROLLS 
a)  PREMIER VINYL 
b)  ARMSRONG INARCO 
c)  PREMIER POLYFILM 

DELHI 
MUMBAI 
DELHI 

ROBUST 
ARMADA 
POLYFLOOR 
 

1.7 PVC TILES 
a)  BHOR INDUSTRIES 
b)  ARMSTRONG 
c)  SHYAM VINYLES 

DELHI 
MUMBAI 
CHENNAI 

MARBLEX 
CARARA/SPECTRA 
SHYAM VINYLES 
 

1.8 PVC TILES/ROLL 
ANTISTATIC 

a)  PREMIER VINYL  
b)  PREMIER POLYFILM 
 
c)  ARMSTRONG 

DELHI 
DELHI 
 
MUMBAI 

ANSTAT 
POLYFLOOR 
ANTISTATIC 
ARMSTRONG 
ANTISTATIC 

1.9 
ACID RESISTANT 
TILES(BATTERY 
ROOM) 

a)  H&R JOHNSON OR 
APPROVED EQUIV. 
 

NEW DELHI  

1.10 MOSSAIC TILE 
a)  ITALIA 
b)  SPECIFIC GLASS 
MUSSAIC INDIA LTD. 

  

2.0 WOOD WORK 

2.1 FLUSH DOOR 

a)  SITAPUR PLYWOOD 
b)  WOODCRAFT 
PRODUCTS 
c)  KITPLY PRODUCTS 

SITAPUR(UP
) 
CALCUTTA 
CALCUTTA 

SITAPUR 
WOODCRAFT 
KITPLY 
 

2.2 PLY WOOD/BLOCK 
BOARD 

a)  WOODCRAFT 
PRODUCTS 
b)  KITPLY PRODUCTS 
c)  GREEN PLY 

CULCUTTA 
CALCUTTA 
KOLKATA 
 

WOODCRAFT 
KITPLY 

2.3 PARTICLE BOARD 
(EXTRA GRADE) 

a)  BHUTAN BOARD 
b)  BEST BOARD 
c)  NOVAPAN INDIA LTD. 
d)  THE BOMBAY BURMAN 

BHUTAN 
DELHI 
HYDERABA
D 

BHUTAN BOARD 
HIBOND 
NOVAPAN 
NOVATEAK 
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TRACING CORPN. LTD. DELHI EASYLAM 
 
 

2.4 

MDF BOARD/MD 
PARTICLE BOARD 
(EXTRA GRADE) 
VENEEREED/LAMINA
TED 

a)  NUCHEM LTD. 
b)  MANGALAM TIMBER 
PRODUCTS LTD. 
c)  WESTERN BIO SYSTEMS 
LTD. 

DELHI 
DELHI 
 
PUNE 

NUWUD MDF 
DURATUFF 
 
ECOBOARD 
 
 

2.5 DECORATIVE 
LAMINATES 

a)  THE BOMBAY BURMAN 
TRADING CORPN. LTD. 
b)  GREENPLY INDUS. LTD. 
c)   BAKELITE HYLAM LTD. 
d)  RAMMICA INDUSTRIES  

DELHI 
 
DELHI 
DELHI 
DELHI 

FORMICA/LUCKY 
 
GREENLAM 
DECOLAME/DECOLIT
E 
RAMMICA 
 

2.6 MARINE PLYWOOD 
a)  INDIAN PLYWOOD MFG. 
CO. LTD. 
b)  SWASTIC PLYWOOD 

DELHI 
 
DELHI 

ANCHOR 
 
SWASTIK 
 

2.7.0 DOORS & WINDOWS FITTINGS 

2.7.1 MORTICE LOCKS 
WITH HANDLES 

a)  GODREJ & BOYCE 
b)  EVERITE AGENCIES (P) 
LTD. 
c)  GOLDEN INDUSTRIES 

MUMBAI 
DELHI 
DELHI 

GODREJ 
EVERITE 
GOLDEN 
 

2.7.2 
CYLINDRICAL PIN 
TUMBLER LOCK 
WITH KNOBS 

a)  SECURE INDUSTRIES 
b)  GOLDEN INDUSTRIES 
c)  GODREJ & BOYCE 

DELHI 
DELHI 
MUMBAI 

SECUR 
GOLDEN 
GODREJ 
 

2.7.3 
HYDRAULIC DOOR 
CLOSER (OVER 
HEAD/ FLOOR) 

a)  DOORKING INDUSTRIES 
b)  EVERRITE AGENCIES (P) 
LTD. 
c)  HARDWYN 

DELHI 
DELHI 
DELHI 

DOORKING 
EVERITE 
HARDWIN 
 
 

2.7.4 

MISC. DOOR 
FITTINGS HINGES, 
TOWER BOLTS, 
LATCHES, SOPPER, 
STAYS, ALDROPS 
ETC. 

a)  EVERITE AGENCIES (P) 
LTD. 
b)  EBCO DINSUTRIES 
c)  ECIE (P) LTD. 
d)  NU-LITE INDUSTRIES 
e)  HARDWYN 

DELHI 
DELHI 
MUMBAI 
DELHI 
DELHI 

EVERITE e.g. 
EBCO 
ECIE 
NU-LITE 
HARDWYN 
 

2.7.5 
THREE WAY 
BOLTING LOCKING 
DEVICE HANDLE 

a)  SRIMA SALES & 
SERVICES 
b)  DHIMAN INDUSTRIES 

MUMBAI 
DELHI 

SRIMA SALES CUM- 
DHIMAN STEEL WITH  

2.7.6 

PANIC BAR LATCH 
(FOR EMERGENCY 
DOOR) 
 

a)   SRIMA SALES & 
SERVICES OR APPROVED 
EQUIV. 
 

MUMBAI SRIMA SALES 

2.7.7 UPVC WINDOWS 
a)  FENESTA 
b)  ENCRAFT 
c)  WINDOW MAGIC 

 

 
 
 
 

2.7.8 FASTENERS a)  HILTI INDIA PVT. LTD. 
b)  FISCHER NEW DELHI 

 
 
 
 

3.0 
STEEL/ ALUMINIUM DOORS,  WINDOWS & VENTILATOR 
 

3.1 

PRESSED STEEL 
DOORS WINDOWS & 
SECTION DOORS 
WINDOWS/ROLLING 

a)  RAYMUS ENGINEERS 
b)  DHIMAN STEEL 
c)  RDG ENGINEERING 
d)  SUPER STEEL WINDOW 

GURGOAN/ 
DELHI 
MUMBAI 
DELHI 
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SHUTTER CO. 
e)  SKS STEEL INDUS. 

DELHI 
 

3.2 ALMUNIUM / DOORS/ 
WINDOWS SECTIONS 

a)  JINDAL ALUMINIUM LTD. 
b)  HINDALCO INDUSTRIES 
c)  INDAL 

 

 
 
 
 

3.3 FIRE-PROOF 
DOORS(APPROVED) 

a)  NAVAIR INTERNATIONAL 
b)  RDG ENGINEERING 

DELHI 
MUMBAI 

VIPER(TAC) 
RADIANT 
 

3.4 PVC DOORS / 
WINDOWS 

a)   SINTEX Or APPVD 
EQUIV. DELHI 

SINTEX  
 
 

3.5 PVC WATER TANKS a)  SINTEX Or APPVD 
EQUIV. DELHI SINTEX  

 
4.0 PLASTERING  

4.1 
WATERPROOFING/ 
COMPOUND IN 
CEMENT PLASTER 

a)  STRUCTURAL WATER 
PROOFING CO. (P) LTD.  
b)  PIDILITE INDUSTRIES  
 

DELHI 
 
MUMBAI 
 

CICO NO.1 
 
PIDIPROOF LW 
 

5.0 ROOF TREATMENT (WATER PROOFING) 

5.1 BRICK BAT COBA 

a)  INDIA WATER PROOFING 
CO. 
b)  OVERSEAS 
WATERPROOFING CORPN. 

MUMBAI 
DELHI 

 
 
 
 
 

5.2 

ACRYLIC BASED 
CEMENTATIOUS 
PRIMER  COATING 
FOR ROOF 
WATERPROOFING 
 

a)  STRUCTURAL WATER 
PROOFING CO. (P) LTD. 
b)  SIKA QUALCRETE LTD. 

DELHI 
 
DELHI 

TAPCRETE 
 
SEALOCFLEX 

5.3 

APP MODIFIED 
POLYMERIC WASTER 
PROOFING 
MEMBRANE 
 

a)  PIDILITE INDUSTRIES 
LTD. 
b)  STP TEXAS LTD. 
c)  BITUMET CO. LTD. 

MUMBAI 
GURGOAN 
BANGALOR
E 

 

5.4  POLYURETHANE  
COATING 

a) AMCHEM PRODUCTS 
PVT. LTD 
b) CIPY POLYURETHANE 
COATING 
c) EZECOAT by M/s 
INDUSTRIAL PRODUCTS 
d) M/s SLP INDUSTRIES LTD. 
e) M/s SHIVALIX AGRO-
POLY PRODUCTS 

NOIDA 
 
PUNE  

 
 
EZECOAT 
SIPGUARD 
SHIVABOND 903 

6.0 PAINTING WORKS 

6.1 
PLASTIC EMULSION 
(INTERIOR/EXTERIOR
) 

a)  ICI INDIA LTD. 
b)  BERGER PAINTS LTD. 
c)  ASIAN PAINTS LTD. 
d)  SHALIMAR PAINTS  
e)  KANSAI NEROLAC 
PAINTS LTD. 

 

DULUX 
BERGER 
ASIAN PAINTS 
SHALIMAR 
NEROLAC 
 
 

6.2 DRY OILBOUND 
DISTEMBER  

a)  ASIAN PAINTS LTD. 
b)  KANSAI NEROLAC 
PAINTS LTD. 
 

 ASIAN PAINTS 
NEROLAC 

6.3 
INDUSTRIAL / 
EXPOXY/ SYNTHETIC 
ENAMEL PAINTS 

a)  ICI/AKZO NOBEL INDIA 
b)  BERGER PAINTS LTD. 
c)  ASIAN PAINTS LTD. 
d)  SHALIMAR PAINTS 
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e)  INTERNATIONAL MARINE 
COATINGS PVT. LTD. 
f)  KANSAI NEROLAC 
PAINTS LTD. 
g)  BOMBAY PAINT 
 

6.4 WATERPROOF 
CEMENT PAINT 

a)  KILLICK NIXON LTD. 
b)  RAJDOOT PAINTS 

MUMBAI 
DELHI 

SNOWCEM PLUS 
ACROCEM 
 

6.5 WOOD MELAMINE 
POLISH 

a)  ASIAN PAINTS 
b)  SHALIMAR PAINTS  

ASIAN PAINTS 
MELLAC 
 

6.6 

WASTERPROOFING  
TRANSPARENT 
EXTERIOR WALL 
COATING (OVER 
PAINTED SURFACE) 
 

a)  PIDILITE INDUSTRIES 
b)  INDUSTRIAL PROD. MFG 
c)  STRUCTURAL WATER-
PROOFING CO.(P) LTD. 

DELHI 
PUNE 
DELHI 

REPELLIN S-101 
WALL GUARD 
EWITEX PERFECT 
CICO- SEALCOTE 

6.7 FIRE PROOF 
COATING 

a)   NAVAIR INTERNATIONAL 
OR APPVD. EQUIV. 
 

DELHI VIPER 

7.0 ROOFING SHEETS & ACCESSORIES 

7.1 ASBESTOS SHEETS 
a)  ETERNIT EVEREST LTD. 
b)  CHARMINAR 
INDUSTRIES 

DELHI 
HYDERABA
D 

EVEREST  
CHARMINAR 
 

7.2 C.G.I. SHEETS 

a)  ISPAT INDUSTRIES LTD. 
b)  STEEL AUTHORITY OF 
INDIA 
c)  TATA STEEL 

DELHI 

NIPPON DENRO 
SAIL 
TISCO 
 

7.3 

PRECOATED G.I. 
PROFILE SHEETS 
FOR ROOFING & 
WALL CLADDING 

a)  ISPAT INDUSTRIES LTD. 
b)  SHREE PRECOATED 
STEELS LTD. 
c)  INTERARCH BUILDING 
PRODUCTS  (P) LTD. 
d)  HARDCASTLE & WAUD 
MFG. CO. LTD. 
e)  LLOYD INSULATION (I) 
LTD. 

DELHI 
DELHI 
 
NOIDA 
 
MUMBAI 
 
DELHI 

NIPPON DENRO 
META COLOR 
 
TRACDEK 
 
FERO COLOR 
 
LLOYDECK 
 

7.4 
ALUMINIUM SHEET 
(PLAIN/PROFILE) 
 

a)  INDIAN ALUMINIUM CO. 
LTD. Or APPROVED 
EQUIVALENT 

CALCUTTA INDAL 

7.5 

FIBRE GLASS 
SHEETS & PANELS 
(MACHINE MOULDED) 
 

a)  SIMBA FRP (P) LTD. 
b)  GE INDIA DELHI SIMCRYL 

7.6 

PROOFING J/L 
HOOKS, BOLTS & 
OTHER 
ACCESSORIES 
(POLYMER COATED) 
 

a)  KATALIST CONSULTANT 
(P) LTD. 
b)  ADVANCED MACHINE 

PUNE 
 
BANGALOR
E 

DRIPGRIP 

8.0 SANITARY PLUMBING FITTINGS & FIXTURES 

8.1 
SANITARY FITTINGS 
(W.C. WASH BASIN, 
URINAL ETC.) 

a)  HINDUSTAN SANITARY 
WARE & INDUS. LTD. 
b) PARRYWARE SANITARY 
WARE  
c) MADHUSUDAN 
CERAMICS  
d)  NYCER CERAMICS   

CALCUTTA 
 
CHENNAI 
DELHI 
CHENNAI 

HINDUSTAN 
 
PARRYWARE  
CERA 
NYCER 
 
 

8.2 PLUMBING FITTINGS 
& FIXTURES 

a)  GEM 
b)  PARKO   
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c)  KINGSTON  
 

8.3 

GLASS/MIRROR 
(SHEET/ FLOAT/ 
TOUGHENED/ 
LAMINATION 
 

a)  GUJARAT GUARDIAN 
LTD. 
b)  SAINT GOBAIN 
c)  ASAHI FLOAT 

DELHI  
CHENNAI 
NEW DELHI 

MODIGUARD 

8.4 GI PIPES 

a)  JINDAL 
b)  SURYA 
c)  PRAKASH 
d)  SWASTIK 

  
 

9.0 FLASE CEILING, FLASE FLOORING & UNDERDECK INSULATION  

9.1 

FLASE CEILING / 
WALL CLADDING 
(ALUMINIUM STRIP/ 
TRAY TYPE) 

a)  INTERARCH BUILDING 
PRODUCTS (P) LTD. 
b)  HUNTER DOUGLAS 
c)  MASCOT OVERSEAS 

NOIDA 
 
MUMBAI 
DELHI 

TRAC 
 
LUXALON 
TRULON 
 

9.2 FALSE FLOORING  

a)  MULTI INTERIORS PVT. 
LTD. 
b)  BESTLOCK SYSTEM & 
CONCEPTS 
c)  LLOYD INDUSULATION (I) 
LTD. 
d)  UNITED INSULATION 
e)  A.R. & BROTHERS 

DELHI 
MUMBAI 
 
DELHI 
MUMBAI 
CHENNAI 

 
 
 
 
 
 
 
 

9.3 UNDERDECK/WALL 
HEAT INSULATION 

a)  BAKELITE HYLAM LTD. 
b)  U.P. TWIGA F.G. LTD. 
c)  LLOYD INDULATION (I) 
LTD. 

DELHI 
DELHI 
DELHI 

PHENOTHERM 
TWIGA 
ROCKLOYD SLAB 

9.4 OVERDECK HEAT 
INSULATION 

a)  LLOYD INSULATION (I) 
LTD. 
b)  BEST PLASTRONICS 
LTD. 

DELHI 
DELHI 

LLOYD SPRAY FAOM 
BESTPLASTRONICS 
 

9.5 
GYPSUM BOARD 
TILES (FIBRE GLASS 
REINFORCED) 

a)  INTERARCH BUILDING 
PRODUCTS (P) LTD. 
b)  INDIA GYPSUM LTD. 

NOIDA 
 
DELHI 

TRAC GRG 
 
GYPBOARD 
 

10.0 

SPECIALITY 
PRODUCTS 
(CEMENT 
ADDITIVES/ 
ADMIXTURES/COR
ROSION 
INHIBITORS/ 
SURFACE 
TREATMENT/ 
GROUT & 
ANCHORS/SEALIN
G/ COASTING  
 

a)  FOSROC 
b)  SIKA 

NOIDA 
DELHI 

 

10.1 

EPOXY FLOOR 
COATING (BATTERY 
ROOM) 
 

a)  FOSROC 
b)  SIKA 
c)  FAIRMATE 

NOIDA 
DELHI  

11.0 MISCELLANEOUS  ITEMS 

11.1 WOOD 
PRESERVATIVE a) ASCU HICKSON LTD. CALCUTTA ASCU 

 
11.2 WALL SURFACE a)  UNITILE DELHI UNITILE 
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TEXTURED COATING  b)   SPECTRUM PAINTS 
c)  BAKELITE HYLAM 

DELHI 
DELHI 

SPECTRUM 
HERITAGE 
 

11.3 
PVC PLUMBING 
FITTINGS 
 

a)  PRAYAG POLYMERS (P) 
LTD. DELHI SYMET 

11.4 

REINFORCED FIBRE 
GLASS 
WATERPROOFING 
FELT 
 

a)  FGP LTD. 
b)   U.P. TWIGA F.G. LTD. 

DELHI 
DELHI FGP 

11.5 ANTI TERMITE 
TREATMENT a)  PCI Or APPRVD EQUIV.   

11.6 MATERIAL TEST 
HOUSE 

a)  SHRIRAM TEST HOUSE 
b)   SPECTRO ANALYTICAL 
LABS 
c)  BHARAT TEST HOUSE 

DELHI 
DELHI 
DELHI 
 
 

 

12.0 CEMENT 

a)  ACC 
b)   J K CEMENT 
c)  BINANI CEMENT 
d)  JP CEMENT 
e)  GUJARAT AMBUJA 
f)  ALTRA TECH CEMENT 
g)  BIRLA CORPN. LTD. 
h)  GRASIM 
i)  SHREE 

MUMBAI 
 
KOLKATTA 
 
MUMBAI 
MUMBAI 
KOLKATTA 
MP 
RAJUSTHAN 
 

 

12.1 SULPHUR 
RESISTANT CEMENT 

a)  SAURASHTRA CEMENT 
LTD. 
b)  SHREE DIGVIJAY 
CEMENT 

 
 
 
 

13.0 RCC DESIGN MIX  a)  IIT DELHI 
b)   SHRIRAM TEST HOUSE   

14.0 
WRAPPING COATING  
(I/C TAPE & PRIMER)  
 

a)  IWL OR APPROVED 
EQUIVALENT NEW DELHI PYPKOTECH 

15.0 FIRE PROOFING 
MATERIAL 

a)  CAFCO 
b)   CARBOLINE  

 
 
 

16.0 STRUCTURAL STEEL 
/ CS PLATE 

a)  SAIL 
b)  TATA STEEL 
c)  RINL 
d)  JINDAL 
e)  ESSAR 
f)  ISPAT INDUSTRIES 
 

  

16.1 MS PIPES (HAND 
RAIL APPLICATION) 

a)  HITEX 
b)   ASHWANI STEELS 
c)  SURYA 
d)  PRAKASH 
e)  VIKRANT ISPAT UDYOG 
 

  

17.0 TIMT BAR / REBAR 

a)  SAIL 
b)  TATA STEEL 
c) RINL 
 

  

18.0 GRATINGS/HANDRAIL
S 

a)  INDIANA GRATINGS 
b)  WESTCOAST 
ENGINEERING 
c) GREATWELD GRATING 
d)  KANADE ANAND UDYOG 
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19.0 WELDING 
ELECTRODE 

a)  ADOR  
b)  ESAB 
c) D & H 
d)  HANOVAR  
 

  

 
GENERAL NOTES: 

i. Only ‘First’ Quality materials shall be used 
 

ii. OWNER / CONSULTANT reserve the right to choose any of the approved make / vendor as per this list. 
Make of the item not indicated and any other make for the specified item shall be subject to owner’s / 
consultant’s approval. 

 
iii. Specifications of manufacturer’s items shall be checked against tender item / specifications before 

selecting any product or brand name. In case of any discrepancy, tender item / specifications shall 
prevail, and any such brand of item shall not be used which is not conforming to tender specifications 
even if it is listed in this vendor list. 

 
iv. In case of non-availability of any material among approved vendors / makes in a particular site / region, 

alternate vendor / make conforming to IS / BS etc. Shall be used subject to approval by OWNER / 
CONSULTANT.  
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1.0 INTRODUCTION 
 
1.1 The purpose of the present document is to outline the minimum safety requirements 

applicable to personnel, equipment and facilities during erection, pre-commissioning and 

commissioning activities of OWNER / CONSULTANT Construction Sites. Constructing safe 

structure and providing safe working environment to the personnel is a vital factor in 

successful construction business. Safety and health are as much as part of effective project 

planning and control as the cost, schedules, procurement and quality. Indeed they are all 

closely interrelated. Productivity, safety and quality can move forward in close proximity. 

 
1.2 OBJECTIVES 
 
 OWNER/CONSULTANT Site Management has following main objectives regarding safety 

at site. 
 a) No Accident 
 b) To make the environment safe 
 c) No harm to people 
 d) Safety is everyone’s responsibility 
 e) To make the job safe 
 
2.0 GENERAL 
 
2.1 These rules do not exempt the Contractor from statutory Health, Safety and Environmental 

duties but are intended to assist in attaining a high standard of compliance with those 
duties, in order to provide a safe and healthy working environment. 

 
2.2 OWNER/CONSULTANT will assist Contractors in any practical way to facilitate safe 

working, and requires full co-operation in observing these rules. 
 
2.3 The rules for Health and Safety specified herein are in no way intended to relieve the 

Contractor from any obligation or liability under the Contract, nor is it intended to relieve the 
Contractor of any of his legal obligations for the avoidance of accidents. 

 
2.4 In all matters arising in the performance of the Contract, the Contractor shall conform with all 

Statutory Regulations and By-Laws made with statutory authority by Government 
Departments or by Local or other Authorities that shall be applicable to the Works. 

 
2.5 The Contractor, in the performance of the Contract, shall not endanger the safety or 

unlawfully interfere with the convenience of the public in any manner. 
 
2.6 The Contractor's representative on Site shall communicate details of these rules for Health, 

Safety and Environment to all Contractors’ employees and to all Subcontractors and 
Subcontractors’ employees employed on the Site. 
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2.7 The requirements of the Client/Owner's existing Site Rules/Regulations form part of the 
Contract and in the case of conflict between the OWNER/CONSULTANT’S rules, the 
highest standard shall be applied. 

 
2.8 At the tender stage OWNER/CONSULTANT will require to see a copy of the Contractor's 

policy, organization and arrangements for the Health and Safety at Work.  The Contractor 
shall submitted complete documents Health and Safety Questionnaire. Contractor shall 
deploy safety officer of adequate experience at each work site or during each shift including 
Sunday/holiday with approval of EIC/Owner. 

  
3.0 SITE HEALTH, SAFETY AND ENVIRONMENT INDUCTION 
 
3.1 All personnel shall receive OWNER/CONSULTANT and Contractors’ site Health, Safety and 

Environment induction before they commence work on site.  The induction shall comprise 
information on the various hazards which they may come into contact with, instructions on 
the site emergency procedures, warning and alarm systems, and permit to work system, 
first aid locations, welfare facilities, access routes and project specific rules.  

 
3.2 It is the responsibility of the Contractor to familiarize all new personnel to the Project on the 

actual location of muster points, fire alarm points, first aid stations and the like. 
 
4.0 DEMARCATION  
 
4.1 Construction personnel are restricted to the construction areas shown on the Contract 

Drawings.  Any personnel found on/in or interfering with the existing works/plant, without 
permission, will be dismissed from site.  Any work outside of these areas may only be 
carried out with the written agreement of OWNER/CONSULTANT. 

 
 Before any work is started on the site, the Contractor's representative shall report to 

OWNER/CONSULTANT, who will confirm to the Contractor's representative, the limits of 
the working area(s) and shall be informed of any special requirements appertaining thereto.   

 
5.0 ACCESS TO THE CLIENT’S FACILITIES/BUILDINGS 
 
5.1 The Client’s Facilities, including the canteen/cafeteria and toilets shall not be used by 

Construction Personnel. 
 
5.2 Construction Personnel shall not enter any of the Owner’s building unless escorted by a 

member of the OWNER/CONSULTANT’S staff (or working with prior agreement to Owner’s 
Permit to Work System). 

 
6.0 BEHAVIOR ON SITE 
 
6.1 All Contractors' personnel shall treat everyone with respect and will refrain from any sexually 

suggestive or abusive comments or behavior. 
 
7.0 SMOKING, EATING AND DRINKING 
 
7.1 Smoking, eating and drinking is allowed in designated areas. 
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8.0 DRUGS AND ALCOHOL 
8.1 The possession or use of illicit drugs and alcohol on site is not permitted.  Anyone who is 

found, or suspected to be, under the influence of either will be removed from site (subject to 
the Contractors’ disciplinary procedure). 

 
8.2 Anyone taking prescriptive drugs shall advise their employer, in particular those drugs that 

may impair their performance.  Their employer may make arrangements to assign them to 
more suitable work, but shall ensure that the OWNER/CONSULTANT Construction 
manager is informed without delay. 

 
9.0 PERMIT TO WORK SYSTEM 
 
9.1 All construction works will be carried out under a permit to work system.  It is designed to 

protect personnel and plant and consists of an organized and predefined safety procedure.  
It forms a clear record of all foreseeable hazards which have been considered in advance of 
construction operations.   

 
9.2 The identities of the permit “Issuing Authority” will be OWNER and the “Permit Acceptor” will 

be the Contractor.  
 
9.3 The following types of permits will be issued: 
 
 • Clearance Certificate - all other permits are invalid without this Certificate, (this 

certificate can be used for general work). 
 • Hot Job Work Permit. 
 • Electrical Work Permit. 
 • Confined Spaces Work Permit. 
 • Excavations Work Permit. 
 • Working at Height work Permit. 
 • Radiography Work Permit. 
 • Cold Job Work Permit. 
 • Road Closure Work Permit. 
 
9.4 Written requests for permits must be submitted to Owner at least twenty-four hours in 

advance and the permits will be issued daily.  Permits shall be given to Safety Officers of 
the contractor, by representatives authorized by Owner in approved formats. 

 
 
10.0 ACCESS, SITE PASSES AND SECURITY 
 
10. 1 Passes 
 
 All personnel and vehicles shall enter and leave the site via the entrance authorized for 

construction personnel and traffic.  Contractors' employees shall not enter any part of the 
site other than for the purpose of carrying out the Works. 

  
 All personnel shall be issued with a site pass.  The site pass must be carried (or displayed 

on the pass holder's lapel) at all times.  Details of all personnel requiring site passes shall be 
submitted to OWNER/CONSULTANT at least seven working days in advance of the  
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 planned start-on-site date.  Site passes shall be submitted for inspection on entering or 
leaving the site, or when requested for inspection by OWNER/CONSULTANT or Security. 

  
 Loss of site passes must be reported immediately to Owner/Consultant.  Lack of a site pass 

may mean delay at the site entrance.  Owner/Consultant shall not accept any responsibility 
for lost time or costs incurred. 

  
 On completion of their assignment, or termination or their employment, all personnel will 

return their site pass to Owner or Owner representative/ Owner authorized personal. 
 
10.2 Security 
 
 The security of Contractor's plant, tools, equipment, materials (including free issue materials 

properly handed-over by Owner/Consultant) are the responsibility of the Contractor.  It is the 
Contractor's responsibility to satisfy themselves that the security arrangements in existence 
on the site are adequate.  The Contractor shall provide any other security measure that he 
deems necessary for the control and security of Contractor owned equipment and plant, 
including for free-issue plant and materials, both within the site establishment area and the 
working areas on the site. 

 
 Owner accepts no liability for any loss, damage or deterioration to the Contractor's plant 

tools equipment and materials. 
 
 Owner reserves the right to search at random all personnel, any Contractor's employee, or 

employees of its servants, agents, Contractors or any vehicle entering or leaving the site.  
Any package or container being taken into or out of the site may be opened and inspected 
by security staff or any other persons authorized by Owner/Consultant to make such a 
search or inspection. 

 
  It is the Contractor's obligation and responsibility to ensure that OWNER / CONSULTANT 

right to search and inspect persons and property, extends to and is brought to the attention 
of all his personnel. 

 
 Personnel shall give all possible assistance and make available any facilities required to 

assist OWNER/CONSULTANT and the Police in pursuance of the prosecution of any 
person(s) responsible for alleged malicious damage or loss to the Works or existing 
installations. 

 
 Owner shall not accept any responsibility for the loss or damage of personal effects.  The 

security and safekeeping of personal effects is the responsibility of each individual. 
 
10.3 Construction personnel will not be admitted to the Construction Areas unless they have 

undergone Owner/ Consultant’s induction, and received a security pass. 
 
 No Induction, No Pass, No Access to the Site 
 
10.4 OWNER/CONSULTANT reserves the right to deny access to the Construction Site/Areas 

and/or the Construction Car parks to any person, or vehicle. 
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10.5 Individuals may be excluded from and refused future entry to the Site and/or Construction 
Areas for any breach of Safety or Security Rules, or exceeding the speed limit (20 mph on 
roads leading to the site off the public highway and 5 mph in the construction area). 

 
10.6 No plant/skips waste or materials may leave the Construction Area without the clearance of 

OWNER/CONSULTANT. 
 
10.7 The taking of photographs on the site is prohibited. 
 
10.8 Vehicles with children under the age of 16 years or animals onboard will not be allowed 

access. 
 
10.9 Visitors will only be allowed by appointment (two days’ notice to OWNER/CONSULTANT is 

required).  Visitors shall be accompanied by a member of the Contractor’s team (who has 
received Health, Safety and Environment Induction) at all times.  The visitor will have to 
obtain a visitor’s pass, and be collected from and returned to the main gate.   

 
10.10 Each Contractor will keep a daily register of who is on site.  The register will record name, 

pass number, time-in and time-out (records on time-clocks will not be permitted).  This 
information shall be used to check personnel (role call) in the event of an emergency 

 
11.0 PARKING, DELIVERIES AND VEHICLE PASSES 
  
11.1 Contractors’ personnel shall not be allowed to park any vehicle on the main car park or site.  

All contractors shall park in the Contractors’ Temporary Car Park. 
 
11.2 The Contractor shall arrange transport between the parking area(s), the main site gate and 

the Contractor's establishment and working areas if judged to be necessary. 
 
11.3 Vehicles used solely for transporting of tools and equipment may be allowed access to the 

working area(s) for unloading/loading only.   
 
11.4 Owners of vehicles parked illegally will have their car pass taken off them and told to 

remove the vehicle from site.  They may have their site pass withdrawn and be refused 
further access to the Construction Site. 

 
11.5 The Construction Areas will be restricted to construction plant and delivery vehicles. 
  
11.6 The speed limit on site is 10 mph on the approach roads leading to the site off    the public 

highway and 5 mph on the construction areas  
 
 
12.0 SITE OPENING AND CLOSING TIMES 
 
12.1 The site will be open from 8.00am to 6.00pm Monday to Saturday.  Work outside the agreed 

normal working hours will be by agreement with Owner (subject to two working days’ 
notice).  All applications for out of hour working will identify the scope of work, supervision 
arrangements and a list of personnel. 
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13.0 SITE SUPERVISION 
 
13.1 The Contractor must ensure that an employee of suitable seniority and authority, with 

responsibility for Health and Safety, is always present on site during the course of the 
works, to supervise and direct the Works and to receive and implement instructions from 
OWNER/CONSULTANT.  Seven days before commencing works on site, the Contractor 
must notify OWNER/CONSULTANT of the name of that employee. 

 
13.2 All supervisory staff shall be made aware of their responsibilities for safety. 
 
14.0 TRAINING, COMPETENCE OF EMPLOYEES AND NOTIFICATION OF HAZARDS 
 
14.1 Each Contractor must ensure that all his supervision and employees have had adequate 

safety training and are experienced to carry out their work safely, prior to starting on site. 
Training should be continuous throughout a project and should include regular toolbox 
discussions, (on site briefings at the start of each working day/shift). 

 
 To this end, the Contractor must also ensure that specific hazards likely to be experienced 

on the Site, whether notified to them or discovered by them, are notified to their workforce 
together with any precautions to be taken and local rules to be observed.  Similarly, such 
hazards should be notified to their Subcontractors and, where discovered by them, to 
OWNER/CONSULTANT. 

 
14.2 Where particularly severe or unusual hazards may arise on site, OWNER/CONSULTANT 

reserves the right at no additional cost to request Contractors’ employees to attend special 
safety training and instruction sessions, whether carried out on site or externally.  
OWNER/CONSULTANT also requires Contractors’ employees to undergo specified 
induction safety training.  These aspects should be checked prior to submission of Tenders 
or execution of the works. 

 
 
15.0 METHOD STATEMENTS 
 
15.1 Contractors shall submit Safety Method Statements and JSA for all work activities, for 

example: 
 
 • Piling Operations. 
 • Excavation works. 
 • Lifting operations, as specified. 
 • Steel erection. 
 • Hot work operations. 
 • Radiography/NDT. 
 • Entry into confined spaces. 
 • Pressure testing. 
 • Working at height. 
 • Shot fired tools. 
 • Installation of pre-cast concrete planks. 
 • Pre-cast concrete structure. 
 • The erection of safety nets and fall arrest equipment. 
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 Safety method statements must also be submitted for activities which have been identified 
as being of significant risk during the risk assessment process and activities selected by 
OWNER/CONSULTANT. 

 
15.2 All Safety method statements must be submitted to OWNER/CONSULTANT at least seven 

days before planned commencement of the works.  
 
15.3 The Safety method statement shall detail: 
 
 • The job to be undertaken. 
 • The individual activities required to complete the job. 
 • The individual trades/disciplines involved in each activity. 
 • Plant, equipment and tools be used in each activity. 
 • Any substances/chemicals to be used and where, and during which activity they will  be 

used (together with a COSHH assessment). 
 • The Name(s) of the Supervisor(s) for each activity. 
 • The Name of the person in overall charge of the job. 
 • A detailed description of how the work will be done including control measures and 

procedures to complete each activity and the overall job safety. 
 • All hot work. 
 
15.4 Compliance with the contents of the safety method statement shall be monitored on a daily 

basis and addressed during Contractors’ safety management meetings. 
 
15.5 The Contractor must ensure that employees executing the works are fully briefed and are 

made aware of the details within the approved Safety Method Statements, prior to starting 
the task, this includes highlighting hazards associated, associated risk assessments and 
reduction measures. 

 
 
16.0 RISK ASSESSMENTS 
 
16.1 Contractors will be required to produce risk assessments for all works under their control.  

The risk assessment shall be submitted as part of the Safety Method Statement to 
OWNER/CONSULTANT at least seven days before the job commences, and include the 
following information: 

 
 • Identification of all hazards applicable to significant risk activities. 
 • Details of measures in place to control the risk. 
 • Justification that the existing control measures are adequate or if not, a detailed action 

plan on how the risk(s) shall be controlled. 
 
16.2 The use of Generic Risk Assessments is only acceptable if they follow the logical 

progression of the method statement and that specific operation, otherwise, task specific 
risk assessments will be required. 

 
16.3 All risk assessments must be communicated to the workforce who will be responsible for 

undertaking the work. 
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17.0 COMPLIANCE WITH STATUTORY REGULATIONS 
 
17.1 Contractors shall carry out their work in accordance with statutory legislation.  
 It is the duty of the Contractor to have knowledge of all relevant legislation and take account 

of it in the planning and execution of the work on OWNER/CONSULTANT’ Sites. 
 
18.0 INFORMATION TO BE PROVIDED AND POSTED 
 
18.1 Contractors shall have in place, and issue to OWNER/CONSULTANT the following 

documents or information prior to commencement of their work, (where detailed within these 
rules): 

 
 18.1.1 Safety, Health and Environmental Policy. 
 18.1.2 Employer's Liability Insurance Certificate. 
 18.1.3 A detailed Health, Safety and Environment Plan, compliant with the project plan 

developed by the Planning Supervisor and/or Principal Contractor. 
 18.1.4 Work Method Statement Lifting Studies. 
 18.1.5 COSHH Procedures and Assessments. 
 18.1.6 Noise Procedures and Assessments. 
 18.1.7 Name of the individual appointed as the Site Safety Supervisor/Advisor. 
 18.1.8 Test certificates and examination for lifting gear, plant and appliances to be used on 

site.  (Duplicates to be provided for OWNER/CONSULTANT’s records.) 
 18.1.9 Drawings and calculations relating to false work, designed scaffolds, ground works 

and supporting temporary works. 
 18.1.10 Details of young persons to be employed on site. 
 18.1.11 Information relating to hazards associated with plant, operation and materials used 

in the works. 
 18.1.12 Proof of training for all personnel engaged in the works. 
 18.1.13 Daily Labour Returns. 
 18.1.14 Monthly Return of Accident Statistics to submitted OWNER/CONSULTANT format 

(Nil returns required). 
 18.1.15 Personal Injury Report to submitted to OWNER/CONSULTANT format (all injuries, 

however minor, to be reported).  OWNER/CONSULTANT may request a detailed 
investigation into an accident.  OWNER/CONSULTANT’ decision on which incidents 
require detailed investigation is final. 

 18.1.16 Dangerous Occurrences, Incidents, Damage to Equipment and/or Property report to 
be submitted to OWNER/CONSULTANT format. 

 18.1.17 All entries/records of accidents entered into the Contractor's Accident Book shall 
also be copied into OWNER/CONSULTANT’ Accident Book by the Contractor. 

 18.1.18 Copies of all Statutory Registers to be submitted weekly to OWNER/CONSULTANT. 
 18.1.19 Copies of the Contractor's Safety Officer/Advisor's reports of their findings on site 

visits/inspections. 
 
18.2 Accidents, Incidents, Dangerous Occurrences and Notifiable Diseases 
 
 18.2.1 Accidents/Incidents/ Dangerous Occurrences/Near Misses 
  
    All accidents/incidents/dangerous occurrences/near misses must be notified to 

OWNER/CONSULTANT immediately, and a report prepared. 
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    For reportable incidents, a copy the report to the Authority must be submitted to 
OWNER/CONSULTANT on completion but no later than two calendar days after the 
accident. 

 
 18.2.2 OWNER/CONSULTANT reserves the right to decide which accident, incidents or 

minor injuries shall be Investigated, and to what extent/format/contents of any 
investigation.  

 
 Note: All such notification or reports to OWNER/CONSULTANT do not release the 

Contractor of his statutory duties to report such matters to the Authorities by the 
quickest possible means (viz, telephone, fax and e-mail) immediately following the 
incident/accident. 

 
19.0 PERSONAL PROTECTIVE EQUIPMENT/CLOTHING 
 
19.1 All personnel on OWNER/CONSULTANT’ site must wear as a minimum safety helmet, hi-

vis vest, safety glasses and protective footwear.  Additional personal protective equipment 
may be required dependent on the tasks being undertaken or as dictated by the risk 
assessment. 

 
19.2 Contractors shall provide all necessary personal protective clothing and equipment for their 

employees and renew as necessary.  Records of the issue of such equipment must be 
maintained for inspection by OWNER/CONSULTANT. 

 
19.3 The Contractor shall: 
 
 • Provide personal protective equipment which is comfortable and fit for purpose. 
 • Maintain and clean personal protective equipment. 
 • Replace free of charge defective, broken or lost personal protective equipment. 
 • Provide storage for personal protective equipment when not being used. 
 • Ensure that personal protective equipment is properly used. 
 • Give training, information and instruction on its use to employees. 
 • Ensure that all personnel wear suitable clothing at all times (no shorts, no sports 

shirts and no colours that may invite aggression - HSE “Keep Your Tops On” is 
enforced). 

 • OWNER/CONSULTANT reserves the right to direct the contractor to change/replace 
personal protective equipment if they determine that it is unsuitable or inadequate for its 
proposed use.  

 
20.0 SUBSTANCES (Control of Substances Hazardous to Health – COSHH) 
 
20.1  Substances hazardous to health must be identified prior to taking them onto site and, if they 

cannot be substituted or eliminated, assessments stating how the substances will be 
controlled and what precautions will be introduced must be carried out and recorded in 
writing by a competent person.  This assessment must be communicated to, and 
understood by, the members of the workforce who are likely to come into contact with the 
substance(s).  A copy of all assessments should be submitted to OWNER/CONSULTANT. 

 
20.2 Hazardous substances may only be brought to site with OWNER/CONSULTANT’ 

permission. They shall be kept to a minimum and must be stored in secure, appropriate 
containers with the contents clearly labelled.  The containers must be stored in a secure 
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area, preferably quarantined from the main stores areas, with suitable warning notices and 
signage posted. 

 
20.3 Hazardous materials must not be allowed to discharge into natural watercourses or 

drainage systems. 
 
20.4 All hazardous material waste must be kept separate from normal waste and be disposed of 

in a specialist disposal facility. 
 
21.0 NOISE 
 
21.1 When any operation of a Contractor is likely to expose any employee on site to an average 

noise level of 85 dB(A) and above, an assessment shall be carried out, by the Contractor, 
and records maintained for OWNER/CONSULTANT’ inspection. In such circumstances, the 
Contractor must keep stocks of adequate ear defenders or other suitable hearing protection. 

 
21.2 In addition to the foregoing, noise must be kept to a minimum at all times and must not 

exceed acceptable and/or locally specified rules and conditions relating to noise imposed by 
the Contract.  Due regard must always be given to noise levels, and their effects on the local 
community and persons not involved in the operations.  Permissible times for noisy work 
operations, and other restrictions, may be imposed by the Local Authority.  Contractors 
receiving Notices or Prohibition Notices under the related legislation must notify 
OWNER/CONSULTANT of such Notices. 

 
22.0 FIRST AID 
 
22.1 All Contractors shall provide or ensure that they are provided with, such equipment and 

facilities as are adequate and appropriate in the circumstances for enabling first-aid to be 
rendered to any of their employees if they are injured or become ill at work. 

 
22.2 No work shall commence on site until Contractors have trained first aid personnel on site. 

Contractor at all times during execution, shall station at site an emergency vehicle without 
any extra cost or claim. 

 
23.0 TOOL BOX TALKS 
 
23.1 Tool Box Talks will be implemented by all Contractors.  The agenda for these talks will be 

agreed with OWNER/CONSULTANT prior to the commencing of work. 
 
24.0 HEALTH, SAFETY AND ENVIRONMENT INSPECTIONS/HEALTH, SAFETY AND 

ENVIRONMENT ADVISORS 
 
24.1 The OWNER/CONSULTANT’ Health, Safety and Environment Engineer/Advisor will visit the 

sites and carry out Site Safety Inspections. Contractors must co-operate in these 
inspections.  Whenever Contractors’ own Health, Safety and Environment Advisors visit site 
they must report their arrival and departure to the OWNER/CONSULTANT’ Senior 
Representative, and provide a report of their findings and any necessary corrective action to 
be undertaken. 
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24.2 Contractors on the project must provide a full-time site based Health, Safety and 
Environment Advisor, when the intensity of the work requires or at the request of the 
OWNER/CONSULTANT. 

 
24.3 Contractors who do not have full-time site based Health, Safety and Environment Advisors, 

shall ensure that their Health, Safety and Environment Advisor visits site once per week as 
a minimum. 

 
24.4 Appointment of Health, Safety and Environment Supervision 
 
 The Contractor shall appoint safety supervision. The name of each appointee, together with 

evidence of his or her competence to carry out the requirements of the role, shall be 
submitted to OWNER/CONSULTANT for their approval. 

 
25.0 HEALTH, SAFETY AND ENVIRONMENT MEETINGS 
 
25.1 Health, Safety and Environment will form part of the agenda at all Site Progress Meetings.  

The Contractor’s Safety Advisor may be asked to attend these progress meetings. 
 
25.2 Once per month OWNER/CONSULTANT’ Resident Construction Manager shall convene a 

Health Safety and Environment Meeting of all Contractors.  Attendees at the meeting shall 
be all Contractors’ Safety Advisors and Site Managers. 

 
26.0 HEALTH, SAFETY AND ENVIRONMENT COMMITTEES AND SAFETY 

REPRESENTATIVES 
 
26.1 OWNER/CONSULTANT encourages the workforce to nominate Safety Representatives as 

a way of improving communication on Health, Safety and Environment issues.  Wherever 
Contractors’ Safety Representatives have been appointed, OWNER/CONSULTANT must 
be informed of their appointment in writing. 

 
27.0 HOUSEKEEPING 
 
27.1 Contractors are expected to carry out their work in a clean, safe and orderly manner. 
 
27.2 Dust shall be kept to acceptable levels for the work being carried out.  Waste materials and 

rubbish shall be cleared up as the work progresses and not left to introduce a safety hazard 
for other personnel engaged on the works. 

 
27.3 Construction waste should never obstruct emergency exit routes, Firefighting equipment, 

emergency alarm call points or other emergency facilities. 
 
27.4 From time to time as judged necessary, at the expiration of the contract, or when instructed 

to do so by OWNER/CONSULTANT, the Contractor shall undertake to clean and tidy his 
areas of occupation and work to the satisfaction of OWNER/CONSULTANT.  Should the 
Contractor fail to do this, OWNER/CONSULTANT reserves the right to remove all offending 
materials and debris and to deduct the cost of this operation from the Contract Price.  
OWNER/CONSULTANT accepts no responsibility for any materials and/or tools which may 
be removed during this operation. 

 



 
 

HEALTH, SAFETY & ENVIRONMENT (HSE) 
MANAGEMENT 

PNCN-HSE-01 0 

DOC. NO. REV. 
Page 15 of 38 

 

_________________________________________________________________________________________________________ 
FORM NO 02-0000-0021 F2 REV 3                                                        

27.5 The Contractor must ensure that the following requirements are strictly enforced: 
 
 • Ample provision of refuse bins for all rubbish including organic waste such as food 

scraps, etc. 
 
 • Daily clearance of all such bins to the area designated for this discharge. 
 
 • No discharge of deleterious matter such as oils or other industrial waste. 
 
27.6 All site offices, toilets, eating facilities, changing rooms, drying areas, stores, etc, which are 

the responsibility of the Contractor, shall be cleaned daily as a minimum by the Contractor.  
These facilities shall be checked for vermin on a two weekly rota. 

 
28.0 FIRE PREVENTION 
 
28.1 Before welding, flame or arc cutting of metals, or other processes involving heat or naked 

lights are permitted, a fire risk assessment shall be carried out by the contractor and 
arrangements agreed with OWNER/CONSULTANT who will issue a Permit to Work. 

 
28.2 Contractors shall familiarize both themselves and their employees with the fire safety 

arrangements, fire alarms, means of escape and emergency evacuation procedures. 
 
28.3 Before leaving the premises and site, contractors shall ensure that naked lights and other 

ignition sources have been extinguished and electrical apparatus, where practicable, 
switched off and/or disconnected. 

 
28.4 Contractors shall store Highly Flammable Liquids and Liquefied Petroleum Gases in a 

manner approved by OWNER/CONSULTANT. 
 
28.5 OWNER/CONSULTANT’ fire protection equipment shall only be used in an Emergency.  

Fire extinguishers/fire blankets for use when carrying out hot work shall be provided by the 
Contractor. 

 
29.0 REMOVAL OF WASTE FROM CONSTRUCTION SITES 
 
29.1 The removal of waste shall only be undertaken by Licensed Waste Carriers. 
 
29.2 Where there is any doubt of the composition of excavation spoil, it must be analyzed before 

it is removed from site. 
 
29.3 Evidence of compliance shall be submitted to OWNER/CONSULTANT prior to the removal 

of any waste from site. 
 
29.4 Controlled waste is any kind of household, industrial or commercial waste.   This includes, 

for example: 
 
 • Scrap metal. 
 • Building, construction, demolition and excavation waste, including waste from any 

repair or renovation. 
 • Clinical waste. 
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 • Anything which is unwanted because it is surplus, broken, worn out, contaminated or 
spoiled in some other way. 

 
 Controlled waste disposal must be managed via a chain of transfer notes, maintained by the 

contractor and readily retrievable for OWNER/CONSULTANT’ inspection. 
 
   
30.0 EXCAVATIONS AND OPENINGS 
 
30.1 No excavation work shall be commenced by the Contractor unless a valid excavation permit 

has been issued.  The Contractor shall have on site at all times while excavation work is 
being carried out, detection equipment which meets the latest technology. 

 
30.2 Prior to the start of any excavation, OWNER/CONSULTANT shall be consulted and the 

presence of overhead and buried service records shall be checked.  Where “live” services 
are present, hand excavation must be carried out until the location of the service has been 
identified, recorded and made safe. 

 
30.3 The Contractor must erect suitable solid edge protection (i.e., double handrails) around 

excavations or openings.  During the hours of darkness any excavations, openings or 
obstructions near or on roadways and walkways must be indicated by a sufficient number of 
warning lamps. 

 
30.4 The sides of all excavations should be properly shored, battered or stepped to prevent 

collapse.  No excavation work shall commence unless there are adequate resources 
present to ensure the stability of the excavation. Excavations shall be inspected prior to, or 
re-commencement of the work to ensure the excavation is still in a safe condition. 

 
30.5 All excavations shall have a proper ladder access point provided. 
 
30.6 Spoil from excavations must be piled at least 1m from the edge of the hole. 
 
30.7 Vehicular traffic shall be restricted from the edges of excavations, to prevent possible 

collapse. 
 
31.0 ELECTRICITY 
 
31.1 All Contractors must provide their own electrical power supplies or as per Technical ITB. 
 
31.2 Contractors must not interfere with, or work on any of, the Client’s electrical installations or 

equipment without written consent. 
 
31.3 Where Contractors have to work in the vicinity of electrical equipment they must carry out a 

risk assessment prior to commencement of any works. 
 
 ALL EQUIPMENT MUST BE TREATED AS “LIVE” UNLESS ISOLATED/LOCKED OFF 

AND TAGGED. 
 
31.4 Repair or installation of any electrical equipment must only be carried out by a competent 

qualified electrician. 
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31.5 The electrical supply to powered hand tools must not exceed permissible volts, centre 
tapped giving appropriate volts to earth.  Where this is not possible, due to the type of tool 
being used, the approval of OWNER/CONSULTANT must be sought in writing. 

 
 Electrical lighting for use in confined spaces must not exceed 24 volts (and be explosion 

proof where applicable).  Powered hand tools used in confined spaces should, where 
possible, be air operated. 

 
31.6 Contractors requiring to install temporary electrical supply equipment shall submit a 

temporary electrical supply procedure to OWNER/CONSULTANT for approval.  The 
procedure shall, where necessary, cover installation of 380/440 volt system, installation of 
110 volt system, lighting system, welding equipment installation, inspection testing operation 
and maintenance of temporary electrical systems. 

 
31.6.1 Distribution Boards - Semi-permanent or Long Term 
 
 These should be accommodated in weatherproofed locations and be so arranged, if 

possible, that they will not need to be moved during the Contract.  They should be proofed 
against interference or unauthorized operation and they should be large enough to 
accommodate all the necessary apparatus required.  Each circuit should be clearly labeled 
and a circuit diagram should be located at each board. 

 
31.6.2 Distribution Boards – Temporary 
 
 These are usually small portable panels or boards containing two or three socket outlets.  

They must be of robust construction, preferably all-insulated and should be supplied by 
heavy duty flexible cables, these cables shall not be spliced.  Socket outlets, plug 
connectors and cable couplers should comply with High Standards or equivalent industry 
standard. 

 
31.6.3 Distribution Cables 
 
 These cables run from the main distribution boards to the local distribution boards 

throughout the site.   
 
 The cables will normally be multi-strand multi-core armored PVC cables but, in certain 

cases, may take the form of Mineral Insulated Copper Clad (MICC) cables.  The latter type 
should be sheathed with PVC. 

 
 The installation must be so arranged as to prevent the need for long trailing cables.  Socket 

outlets should be located as near the working point as possible. 
 
 Power and lighting circuits should be kept separate. 
 
 A full record should be made of all parts of the installation and should be kept up to date 

when alterations or extensions are made. 
 
31.6.4 Underground Cables 
 
 Cables may be provided by the Contractor and laid underground or overhead to connect the 

supply or metering point to the semi-permanent site distribution boards. 
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 The cables must be suitable for the duty and loading expected, e.g., armored PVC cables. 
 
 The cables should be buried at a safe depth or taken from a height so as not to obstruct the 

movement of persons and vehicles and their routes clearly marked both on the site and on 
the site plans. 

 
 The cables should be properly terminated and be provided with efficient circuit protection. 
 
 Cable routes should be so arranged that the minimum of obstruction is caused.  The cables 

should be treated with care and given the same supervision and protection as other cables. 
 
31.7 No temporary electrical supply shall be installed or modified without the agreement and 

approval of OWNER/CONSULTANT. 
 
31.8 Any tool, plant or equipment exceeding 110 volts (55v to earth) shall be connected to an 

earth leakage circuit breaker (ELCB). 
 
32.0 WORK IN CONFINED SPACES 
 
32.1 All work in confined spaces must be covered by a safety method statement. 
 
 Safety method statements for work in confined spaces should include arrangements for the 

following as a minimum: 
 
 • Issue of a permit to work 
 • Work scope and method. 
 • Nominated Supervisor. 
 • Tally man. 
 • Rescue procedures and equipment. 
 • Training. 
 • Tools and equipment to be used, including low voltage or pneumatic. 
 • Lighting requirements, including standby/emergency. 
 • Explosion proof fittings. 
 • Low voltage or pneumatic tools. 
 • Ventilation. 
 • Access. 
 • Bonding to prevent both electrical shock and static discharge. 
 • Work cycles, to reduce risk of heat exhaustion. 
 • Fire safety and extinguisher requirements. 
 
32.2 Contractors shall not enter or commence work in any excavation, tank, vessel, pipe or 

chamber or other enclosed space, until a valid permit to work has been issued.  Where 
Contractor’s operations result in a dangerous atmosphere arising during the monitoring of 
the work activity, the permit to work issuing authority must be informed and all personnel 
removed from the area. 

 
 No new activity shall be introduced into a confined space without the permission and signed 

approval of the permit to work issuing authority. 
 
 Whilst work is ongoing within a confined space, the Contractor will be required to provide a 

trained standby/tally man. 
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32.4 All personnel who have to enter confined spaces must have undertaken the training 
appropriate to this task. 

 
33.0 MOBILE CRANES 
 
33.1 All cranes (including piling rigs, fork lift trucks, mobile elevated work platforms, hand lorries 

and similar equipment), whether owned by the Contractor or hired, must carry relevant test 
certificates and thorough examination reports, together with the manufacturer’s handbook.  
Copies of this documentation must be submitted to Owner/Consultant prior to commencing 
work. 

 
33.2 Only persons who are certificated as competent and authorized shall be allowed to operate 

cranes.  The Contractor must be able to prove the competence of their employees to 
operate such equipment prior to its use. 

 
33.3 Crane operators or other competent persons must carry out daily inspections and enter 

these in the crane register.  Failure to maintain the register properly may lead to suspension 
of operations.  This obligation is the responsibility of the crane hirer when he is supplying the 
crane and the operator.  In addition, the Contractor will implement a regular inspection and 
maintenance programme to ensure that all components of the lifting device are in good 
condition. 

 
33.4 Travel routes for cranes and crane standing must be agreed with OWNER/CONSULTANT 

in order to avoid such things as overhead lines and other structures, underground services, 
excavations, made up ground, etc.  Load spreader pads of sufficient size and thickness 
area, and of suitable material, e.g., metal plates, timber, etc, are to be placed under each 
outrigger foot, before all crane lifting operations are allowed to commence. 

 
33.5 Crane duty charts (Load Radius Tables) must be displayed on or be available in the crane 

for easy reference.  In addition, crane manufacturers’ rigging/de-rigging instructions must be 
available on site.  During rigging/de-rigging of jibs/booms, provision must be made to 
support sections/either side of rigging points, from below, utilizing tightly packed blocks. 

 
33.6 All cranes shall be fitted with: 
 
 • A reverse warning audible alarm. 
 • Load radius indicator. 
 • Automatic safe load indication. 
 • Crane hooks with safety catches. 
 
 All of which must be serviceable. 
 
33.7 All lifting equipment accompanying the crane shall comply with the requirements of lifting 

regulations. 
 
33.8 The assembly, rigging and de-rigging of any crane components, including fly jibs, shall only 

be done under the supervision of a competent lifting supervisor.  An approved risk 
assessment, together with the manufacturers’ rigging/de-rigging instructions must be in 
place covering rigging activities for the equipment. 

 
33.9 Every Contractor involved in lifting operations with a crane (including a piling rig) or mobile 

crane shall appoint, in writing, a lifting supervisor to oversee all lifting operations. 
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33.10 No crane shall travel with a suspended load.   
 
33.11 Outriggers, when installed, must always be used.   
 
 
34.0 LIFTING OPERATIONS 
 
34.1 A Lifting Study and Safety Method Statement must be prepared for all heavy lifts exceeding 

10 tons, or of a complex nature, e.g., tandem lifts or as specified by the Construction 
Manager (or  the Rigging and Lifting Supervisor) and submitted to OWNER/CONSULTANT 
for review. 

 
34.2 Every lifting operation must be properly planned by a nominated, competent person. 
 
34.3 Every lifting operation shall be appropriately supervised. 
 
34.4 All slinging and rigging of loads must be carried out by competent personnel. 
 
34.5 Clear communications between the crane operator and the person responsible for 

controlling the lift must be established.  
 
 All statutory Inspection Reports/Certification/Documentation and proof of the driver’s training 

shall be photocopied and handed to OWNER/CONSULTANT prior to the setting up of the 
crane.  Certification for lifting equipment to be used in the lift shall be identified and cross 
checked with the item of plant 

 
35.0 STEEL ERECTION 
 
35.1 The weight of each component in excess of 500 kg shall be clearly marked upon it. 
 
35.2 Erectors must be fully informed of the correct erection sequence, by their supervisor, prior to 

each stage of work commencing. 
 
35.3 Vertical access provision should, whenever possible, be fixed to the steel before it is lifted 

into position.  Where this is not possible permanent access, ie, stairways or permanent 
metal ladders, shall be installed as early as possible. 

 
35.4 Where horizontal access along structural members is required, as much work as possible 

must be completed before the steel is lifted into position.  This includes: 
 
 Fixing of handrails or posts for securing steel wire ropes to be used in conjunction with 

safety harnesses or inertia reels. 
 
 The fixing of scaffold tubes (needles) to the lower flange of an I-beam to allow a working 

platform to be erected. 
 
 Where scaffold tubes (needles) are used they shall not support a working platform wider 

than three boards, or one lightweight staging without being “picked up”. 
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 Where no ladder access, permanent stairway, etc, leads onto  working platforms, as 
described above, employees must use man riding baskets or mobile elevated work 
platforms as far as reasonably practicable to access working areas. 

 
36.0 SCAFFOLDING 
 
36.1 All scaffolding must be of good quality, be erected in compliance Good Practices for Access 

and Working Scaffolds, and special scaffold structures in steel.  In addition to the main 
guard rail, an additional guardrail is required such that the gap between the toe-board and 
main guardrail does not exceed 470mm and all boards must be secured, without causing a 
tripping hazard. 

 
36.2 All scaffolding shall be erected, modified and inspected by qualified competent scaffolders. 
 
36.3 Where materials are to be positioned on scaffolding the Contractor’s supervision must 

ensure that the scaffolding is not overloaded. 
 
36.4 Before use, scaffolding shall be inspected by an authorized Scaffold Inspector who shall 

complete a “scaffold tag” and secure it in a prominent position at the base of all ladder 
access points.  The scaffolding tag will clearly show the following information as a minimum: 

 
 • Location. 
 • Reference number. 
 • Requested by. 
 • Access Scaffold Classification. 
 • Maximum distributed load/working lift. 

• Maximum number of working lifts to be used simultaneously. 
 • Date erected. 
 • Erected by. 
 • Inspected by. 
 
36.5 Scaffolds shall be inspected at weekly intervals or after storms by the authorised Scaffold 

Inspector who shall sign and date the “Scaffold Tag” after each inspection.  Scaffolding not 
considered safe shall have the Scaffold Tag withdrawn and a prominent “DO NOT USE” 
sign displayed. 

 
36.6 A scaffold register shall be maintained by the authorized Scaffold Inspector.  This shall 

contain: 
 
 • Date of first and subsequent weekly inspections. 
 
 • Individual identifications of all scaffolds which shall be cross-referenced to the Scaffold 

Tag identity number. 
 
 • Clear name and signature of the authorized Scaffold Inspector against each separate 

scaffold inspected. 
 
36.7 No scaffold may be erected which impedes normal access or can be accidentally struck by 

moving plant without prior consultation with OWNER/CONSULTANT to ensure that a safe 
system of work is in place. 
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36.8 Contractors are not permitted to erect or carry scaffolding near live overhead electrical 

cables, or equipment because of the danger of tubes making accidental contact with 
electrically charged apparatus. 

 
36.9 If there is any doubt about the security of any anchorage, suspension points or ties for a 

scaffold, e.g., strength of existing buildings/structures, or those under construction, 
OWNER/CONSULTANT must be consulted before proceeding with erection. 

 
36.10 All scaffolds must be provided with suitable access. Where ladders are used for this purpose 

they must be of adequate length and properly secured by lashing or fixing to prevent 
displacement. 

 
36.11 Action shall be taken to warn personnel against using partly erected or dismantled scaffolds.  

A prominent “DO NOT USE” sign shall be clearly displayed. 
 
36.12 OWNER/CONSULTANT shall approve the sitting of the scaffold material racks/compounds. 
 
36.13 Mobile tower scaffolds shall not be constructed with a height greater than 3 times the 

minimum base width and shall only be used on level ground.  Towers shall only be erected 
by trained personnel. 

 
36.14 In addition to weekly inspections, wooden scaffold boards shall be subject to a monthly 

inspection to ensure wood has not rotted or been subject to insect damage 
 
36.15 The Contractor shall ensure that the system of work employed for the erection and 

dismantling of scaffolding shall not expose the Scaffolders to any risk. 
 
36.16 All scaffolding must be erected and dismantled to the requirements laid down in the current 

regulations and guidance notes and to the requirements of OWNER/CONSULTANT. 
 
37.0 LADDERS/STEPS 
 
37.1 Ladders must be in good condition and free from defects, i.e., broken rungs, split stiles.  
 
37.2 Ladders must not be painted. 
 
37.3 Ladders must: 
 
 • Be securely fastened at the top. 
 • Be properly positioned at the base. 
 • Extend at least 1m (5 rungs) above the working platform. 
 • Be at an angle of 300mm out for every 1.2m vertical drop. 
 
37.4 All steps used on the project Site. 
 
37.5 Only one person must be allowed on a set of steps at any one time. 
 
37.6 Persons must work with a set of steps of the appropriate height for the task. 
 
37.7 The top rung of the steps must be kept at waist height, no work to be carried out above this 

height on steps. 
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37.8 Ladders are to be used as a means of access not as a working platform except for light, 

minor or one off activities.  Then the person must wear a harness and tie-off to a suitable 
anchorage whilst carrying out the minor task. 

 
38.0 FALL PROTECTION 
 
38.1 Depending on the task and the risks, harnesses and appropriate anchorages/running lines 

will be used for activities carried out above a height of 2 meters. 
 
38.2 Fall protection equipment shall be subject to regular inspection by a competent     person, 

and a register maintained for OWNER/CONSULTANT’ inspection. 
 
38.3 During the execution of work at height, where it is not practicable to work from within a 

standard working platform with double handrail and toe boards (for example erection of 
structural steelwork, installation of roof components, etc), safety netting capable of catching 
a falling person must be installed as far as reasonably practicable.  

 
38.4 The provision of safety netting does not relieve individuals from utilizing fall protection 

devices during the execution of the works. 
 
 
38.5 The safety nets should be manufactured to Indian Standard and erected in accordance with 

good practices by a competent person. 
 
38.6 The safety nets must bear a label stating the normal size of the net; the date of 

manufacture, the deflection at the centre of the net during the prescribed test and the 
maximum distance below the working height for which the net is designed to be used. 

 
38.7 Test certificates must be provided for all safety nets, which will state the breaking strength of 

the net and provide details of the drop test carried out. 
 
38.8 All safety nets must be periodically tested at intervals not exceeding three months – and 

records of these tests must be retained. 
 
38.9 A formal inspection of safety nets must be carried out weekly to check for damage, loose 

ties, changes in anchorage points, etc.  Records of these inspections must also be retained. 
 
39.0 MOBILE ELEVATED WORK PLATFORMS 
 
39.1 The term Mobile Elevated Work Platform (MEWP) covers the following types of equipment: 
 
 • Scissor lifts. 
 • Telescopic booms or jibs. 
 • Articulating and telescopic booms. 
 
39.2 Anyone who is to operate a MEWP must be competent and have received formal training 

accredited by manufacturer.  
 
39.3 Prior to any MEWP being used on site, a formal risk assessment must be carried out to 

identify any potential hazards which may exist as a consequence. 
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39.4 Whilst working within the platform of a MEWP, all personnel must wear a safety harness 

which is attached to a secure anchorage point within the platform. 
 
39.5 Before commencing work from a MEWP, the surrounding area should be cordoned-off to 

prevent personnel straying into a potentially hazardous area. 
 
39.6 The Safe Working Load specified on the MEWP must not be exceeded. 
 
39.7 If the MEWP has been manufactured with outriggers or stabilizers, they must always be 

deployed. 
 
39.8 Prior to commencing work, ground conditions must be checked to ensure that the ground 

bearing capacity will not be exceeded by the loading from the MEWP.  Where required, 
spreader plates shall be used to distribute the loading. 

 
 
39.9 The MEWP shall only be permitted to travel with the platform occupied and/or the boom 

extended if it is within the machine’s specified operational capabilities. 
 
39.10 MEWP shall not be used as a jack, prop or support. 
 
39.11 MEWP shall not be used as a crane or lifting device. 
 
39.12 MEWP shall not be used primarily for the transport of goods or materials. 
 
39.13 MEWP shall not be used in wind speed exceeding 30 mph (12.5 m/s). 
 
39.14 All MEWPs must be subjected to a regular maintenance and inspection regime, which as a 

minimum will require weekly inspections by a competent person and a thorough 
examination every six months. 

 
40.0 CONTRACTORS’ TOOLS AND EQUIPMENT 
 
40.1 All Contractors’ tools and equipment must be fit for purpose.  Tools should be CE marked. 
 
40.2 Guards and electrical trip switches must work effectively and must not be removed or by-

passed. 
 
40.3 All tools shall be of good quality and maintained in a safe working condition.  Home made 

tools are not permitted. 
 
40.4 The Contractor shall provide suitable storage with suitable racks and bins for storing tools 

and equipment. 
 
40.5 All temporary construction leads, lighting and portable electric tools shall be of appropriate 

volts. 
 
40.6 The Contractor shall nominate or employ the services of a competent qualified person to 

inspect and tag electrical power hand tools, transformers, distribution boards, extension 
cables, etc, on an at least a three monthly basis (PAT testing).  The tag shall display name, 
signature of the individual inspecting the tool and date of inspection.  
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40.7 The Contractor shall keep, on site, a register of all electrical power hand tools in use.  The 

register shall detail: 
 
 • Individual identity number of the tool. 
 • Name, signature and company of the qualified electrician carrying out the inspection. 
 • Date of inspection. 
 • Maintenance and Inspection schedule. 
 • Remarks on condition of tool and whether repaired or withdrawn from use. 
 
40.8 No electrical powered hand tool shall be used unless it is tagged with a current 

“INSPECTION” tag. 
 
40.9 All electrical leads must be connected to the power source through standard industrial 

waterproofed plugs and sockets, which shall be in good condition. 
 
41.0 MECHANICAL PLANT AND EQUIPMENT 
 
41.1 Mechanical plant and equipment is defined as: 
 
 • Earthmoving plant. 
 • Road making plant and equipment. 
 • Concrete batching plant and mixers. 
 • Forklift trucks. 
 • Miscellaneous plant, including generators and compressors. 

• Mobile elevating work platforms (e.g., star- lift, cherry picker, etc). 
 
41.2 All items of mechanical plant transported to the project shall be in a safe and sound 

condition and shall be properly maintained.  Emissions shall be to acceptable limits and no 
smoke shall be discharged. 

 
41.3 A programme of regular, preventative maintenance shall be established by the Contractor, 

as per the manufacturer’s handbook, to ensure that all plant equipment is systematically 
inspected, maintained and repaired as necessary. 

 
41.4 The preventative maintenance programme and the Contractor’s employee responsible for 

taking the action shall be clearly detailed, identified and given to OWNER/CONSULTANT. 
 
41.5 A safe system of work must exist during all maintenance and repair operations to ensure 

that no part of the machinery is set in motion while work is being carried out. 
 
41.6 Plant maintenance must not be carried out within the main construction site. 
 
 
41.7 Where refueling is required, facilities provided shall be adequately covered by fire 

extinguishers, earthing, warning signs, bonding and proper fuel dispensers.  Refueling areas 
shall be curbed to avoid spills. 

 
41.8 Waste oil removed from vehicles after servicing shall be sent to the appropriate off-site 

waste disposal facility and this is the responsibility of the Contractor. 
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41.9 The OWNER/CONSULTANT’S tools, plant and equipment may not be used by Contractors 

without their express permission.  
 
42.0 COMPETENCY/PLANT EQUIPMENT 
 
42.1 All drivers and operators of mobile plant (mechanically propelled vehicles) shall be in 

possession of the appropriate license for the class of vehicle. 
 
42.2 It is the responsibility of the contractor to ensure that all drivers, operators and banks men of 

mobile plant (mechanically propelled vehicles) are certificated as competent.  
 
42.3 General 
 
42.3.1 Every dangerous part of machinery shall be securely guarded. 
 
42.3.2 Any guards removed for maintenance or repair purposes must be replaced before the 

machine is set in motion. 
 
42.3.3 No mobile plant (mechanically propelled vehicles) shall carry passengers unless a proper 

fixed seat is provided, except when the equipment is specifically designed for standing 
personnel. 

 
42.3.4 Mobile plant (mechanically propelled vehicles) must be parked on firm level ground when 

unattended, the engine stopped, brakes on and any load or attachment lowered to the 
ground and the keys left in the ignition. 

 
42.3.5 No mechanical plant or equipment shall be sited on or operated on any area of the project 

without express the permission of OWNER/CONSULTANT. 
 
42.3.6 All items of mobile plant (mechanically propelled vehicles) shall be fitted with a reverse 

warning audible alarm. 
 
42.3.7 All drivers/operators of mobile plant (mechanically propelled vehicles) shall strictly obey the 

instructions of the site security, traffic regulations and speed limits.  A banks man shall be in 
attendance during all reversing procedures. 

 
42.4 Inspection 
 
 All mobile equipment (mechanically propelled vehicles) shall be inspected by a competent 

person appointed by the Contractor prior to use on site.  Equipment considered to be 
unsafe, by OWNER/CONSULTANT, shall not be allowed access to the site. 

 
 
42.5 Flame Arrestors 
 
42.6 All mobile plant for use in Petro Chemical Live Plant Areas, or during the Start-up and 

Commissioning Phase of the project, must be fitted with Exhaust Flame Arrestors and 
Chalwyn Valves where there is a risk of flammable gas releases. 
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43.0 MACHINERY GUARDING 
 
43.1 Unauthorized personnel must not operate, interfere or tamper with plant or equipment. 
 
43.2 Persons authorized to use machines must first check that guards are in position and that 

any other safety devices, e.g., emergency stops, are in working order. 
 
43.3 All plant or equipment brought onto the site must be properly guarded to prevent injury and 

be CE marked. 
 
 NO GUARD OR FENCE MAY BE REMOVED FROM MACHINERY. 
 
44.0 WELDING 
 
44.1 Welding sets shall be in good condition, properly maintained and earthed. 
 
44.2 Isolation switches on welding sets shall be readily accessible. 
 
44.3 Terminals and live components shall be adequately protected. 
 
44.4 Cables shall be frequently inspected to ensure the insulation is intact. 
 
44.5 Damaged cables or electrical holders shall be properly repaired or replaced. 
 
44.6 The welding return cable shall be secured onto the work piece.  If this is not practical it shall 

be as near as possible. 
 
44.7 Proper cable connectors shall be used when connecting runs of cables. 
 
44.8 Welders shall wear: 
 
 • Face and eye protection with correct grade of filter. 
 • Welder’s gauntlets. 
 • Long sleeved flame retardant overalls. 
 
 Welders shall wear safety helmets at all times, except whilst welding, when it is agreed as 

impractical and written permission is granted by OWNER/CONSULTANT, subject to 
mitigation of hazard, i.e., no work overhead, or shielded from falling objects. 

 
44.9 Welding areas should whenever possible be screened off using flame retardant blanket or 

other suitable material.  All combustible materials must be cleared from the vicinity of all 
welding operations. 

 
44.10 Asbestos material shall not be used on the project. 
 
44.11 Electric Arc Welding equipment and accessories shall conform to Latest Engineering 

Standards. 
 
44.12 Fire extinguishers must be provided and kept adjacent to any welding or cutting activity. 
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45.0 ABRASIVE WHEELS 
 
45.1 Contractors must ensure that any of their employees authorized to change Abrasive Wheels 

have attended an approved course of training and have been appointed in writing. 
 
45.2 Details of each employee trained must be entered in the training register kept on site.  

Contractors must produce certificates and registers on request. 
 
45.3 Machines used to drive Abrasive Wheels must be in good condition and properly guarded. 
 
45.4 Pedestal or bench mounted grinders must have an emergency stop button and be fitted with 

a properly adjusted tool rest and guard. 
 
45.5 All hand held grinders shall have a “Dead Man” switch and appropriate guards fitted. 
 
45.6 The use of hand held angle grinders over 115mm shall only be permitted for specific tasks, 

subject to Owner’s / Consultant’s approval.  
 
46.0 USE OF GAS AND OXYGEN EQUIPMENT 
 
46.1 Compressed gas cylinders shall: 
 • Be in good condition and not suffering from corrosion. 
 • Be properly colour coded (reference should be made to National Standards). 
 • Be individually identified. 
 
 Hoses shall be properly colour coded to the internationally recognized standard for the gas 

being used, in good condition and fitted with hose connectors attached by permanent clips. 
  
 Check valves and flashback arrestors must be used on both hoses at all times. 
 
46.2 Users shall check the equipment for perished, damaged hoses, regulators, and pressure 

gauges, etc.  Defects must be reported to their supervisors and faulty equipment must be 
replaced. 

 
46.3 When on site, cylinders must be in trolleys or secured in an upright position at all times.  A 

bottle key shall be kept with cylinders in use. 
 
46.4 Stored oxygen and fuel gas cylinders shall be kept separate with minimum separation 

distance of 5m.  Cylinders must never be stored or used in a horizontal position cylinders 
must be secured in an upright position.  Empty cylinders must also be separated from full 
cylinders.  Cylinders shall be stored in lockable open mesh bottle cages. 

 
46.5 All gas cylinders must be handled with care and they must not be misused or abused.  They 

must be properly shut off when not in use and safety caps must be fitted when being 
moved. 

 
46.6 Great care must be taken to ensure that gas equipment, including hoses, are not allowed to 

cause obstruction of roadways, walkways, manholes, ladders or other means of access 
where they can cause hazards or be damaged.  Hoses not in use should be coiled up and 
put in a safe place.  Hoses should whenever possible be supported off the ground. 
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46.7 Where any operation involves the use of gas and oxygen equipment in enclosed or semi-

enclosed spaces, Contractors’ supervision must carry out frequent checks to ensure these 
procedures are complied with. 

 
46.8 During meal breaks and at stopping times, hoses and equipment must be removed from 

confined spaces or excavations.  Oxygen or gas cylinders must not be taken into confined 
spaces for use or storage. 

 
46.9 No modification to tanks or drums which have contained flammable liquid shall be 

undertaken at the site. 
 
47.0 ABRASIVE AIR BLAST CLEANIN 
 
47.1 Blast cleaning shall be carried out in an enclosed designated area. 
 
 Provision shall be made to prevent the spread of grit and dust out of the blast area and to 

collect and dispose of the spoil to an approved location. 
 
47.2 The blast cleaning area shall be indicated by prominent warning signs. 
 
47.3 Only approved abrasives having no free silica shall be used. 
 
47.4 Personnel involved in the actual blasting of material shall be protected by a positive 

pressure, blast hood, meeting approved standards and providing both respiratory and eye 
protection, with breathing air supplied via a suitable filter. 

 
47.5 The nozzle shall be fitted with a properly functioning dead man’s handle, and anti-static 

abrasive blast hoses.  It is required that all equipment be grounded and checked for ground 
potential 

 
47.6 A standby man shall stay by the blast pot. 
 
48.0 COMPRESSED AIR 
 
48.1 All air receivers and compressors shall be in good condition and properly maintained. 
 
48.2 Air receivers shall be individually identified and marked with their safe working pressure. 
 
48.3 Air receivers shall be accompanied by a valid test certificate which shall be kept on site by 

the Contractor and shown to OWNER/CONSULTANT before bringing the vessel onto site. 
 
48.4 All air receivers must be fitted with a properly set pressure relief valve. 
 
48.5 Air receivers shall be examined and the pressure relief valve tested by an independent 

examiner at yearly intervals. 
 
48.6 There shall be a register of all air receivers containing: 
 • Individual identification numbers. 
 • Dates of independent inspections. 
 • Name and signature of independent examiner. 
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 • Rates safe working pressure. 
 • Pressure at which pressure relief valve lifted shall be kept on site by the Contractor 

along with all current certification. 
 
48.7 The requirements inclusive also apply to compressor mounted air receivers. 
 
48.8 All compressed air fittings shall be wired and/or restrained to prevent them from whipping 

should the coupling separate. 
 
48.9 Only hose clamps designed for compressed air service shall be used.  Worm drive (Jubilee) 

clips are not acceptable. 
 
 COMPRESSED AIR MUST NEVER BE USED FOR CLEANING CLOTHES. 
 
48.10 Nozzles used for air blowing must be fitted with a “Dead Man” valve. 
 
49.0 MOBILE PHONES AND PAGERS 
 
49.1 Radios, personal CD and tape players are not allowed in the construction areas. 
 
49.2 Mobile phones and pagers are prohibited in the designated construction areas by any 

hands-on personnel.  External to the designated construction areas, providing it does not 
detract the user from any safety requirements and the user is stationary, then mobile 
phones and pagers may be used.  Other uses of this equipment will be at the discretion 
of OWNER/CONSULTANT. 

 
50.0 RADIOGRAPHY/NDT 
 
50.1 Contractors who carry out radiography/NDT on the site must comply with safe systems of 

work.  In particular, they MUST ensure that: 
 • Radiography areas are clearly marked using barrier tapes, notices and flashing lights. 
 • Audible warning (horns) must be sounded before a source is exposed. 
 • Only Classified Workers are engaged in radiography work. 
 • All other personnel are clear of the area before radiography takes place. 
 • Radiography work is supervised by a Qualified Radiological Protection Supervisor.  

Such supervisors must be nominated in writing and notified to OWNER/CONSULTANT. 
 • Any incident which may have resulted in over-exposure of any personnel is brought to 

the attention of OWNER/CONSULTANT for investigation. 
 • They have a written emergency procedure to be followed in the event of loss of an 

isotope or damage or malfunction of associated equipment.  This procedure must be 
submitted to OWNER/CONSULTANT for approval before commencement. 

 • A certified meter is available on site. 
 • Radiography is carried out at the times agreed with OWNER/CONSULTANT normally 

this will only be during silent hours. OWNER/CONSULTANT requires twenty-four hours 
notice of such planned work. 

 
50.2 Contractors who are not involved in radiography work must ensure that their employees 

observe warning notices, alarms and barriers in use where such work is being carried out. 
 
50.3 Contractors must ensure that statutory notification is made to the authorities of radiography 

works. 
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50.4 Disposal of spent radioactive sources shall be agreed with OWNER/CONSULTANT. 
 
51.0 WORKING OVER WATER/DIVING OPERATIONS 
 
51.1 The Contractor shall provide a buoyancy aid to any employee working over (or near) water 

where there is a likelihood of falling in. 
 
 The Contractor shall also supply a sufficient number of life buoys to be permanently located 

at the point(s) of danger.  The life buoys shall be attached to a throwing line. 
 
 Where rescue of a person falling into the water may be difficult, OWNER/CONSULTANT 

may require the Contractor to supply a standby boat, crewed by a competent boatman 
trained in rescue and resuscitation techniques. 

 
 51.2 Diving operations may only be carried out using approved specialist diving contractors, 

employing certified commercial divers, and upon acceptance by OWNER/CONSULTANT of 
their Health, Safety and Environment plan and method statements (Diving Rules). 

 
52.0 ASBESTOS 
 
52.1 Only certified Contractors are allowed to handle asbestos. 
 
53.0 IMPROVEMENT AND PROHIBITION NOTICES 
 
53.1 In the event of an Improvement or Prohibition Notice being served by an Inspector, the 

OWNER/CONSULTANT Senior Representative must be notified immediately and the 
Contractor shall comply with the terms of such Notice immediately. 

 
54.0 CARTRIDGE OPERATED FIXING TOOLS 
 
 The use of Cartridge Operated tools shall only be permitted with the express permission of 

OWNER/CONSULTANT, subject to an approved method statement and risk assessment, 
and use only by competent, trained operators). 

 
55.0 SITE ESTABLISHMENT AND AMENITIES 
 
55.1 Details of temporary services to be provided by Contractor or as Per Technical portion of 

ITB. 
 
56.0 ACCOMMODATION 
 
56.1 An area will be allocated for temporary site establishment facilities/services. 
 
56.2 When required by the Contract, the Contractor shall provide and maintain (including de-

watering when necessary) a suitable level and hardcore surface in the area allocated for 
temporary buildings such as offices, stores, workshops, mess huts and a stores compound. 
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56.3 When required by the Contract, the Contractor shall provide all site offices, stores facilities, 
workshops and mess huts for the accommodation of staff/site personnel.  Proposals for the 
Contractor's temporary buildings shall be submitted to OWNER/CONSULTANT for approval 
with their tender. 

 
56.4  Storage in Permanent Buildings 
 
 No Plant, Contractor's Equipment or Construction Aids shall be stored in any permanent 

building without first obtaining the written permission of OWNER/CONSULTANT.  Such 
permission will not relieve the Contractor of the obligation to protect the building from 
damage whilst used as a store.  If permission to use the building is refused by 
OWNER/CONSULTANT, the Contractor shall provide alternative storage facilities at no 
additional cost to OWNER/CONSULTANT.   

 
56.5 Sanitary Facilities 
 
 All toilets and washing facilities shall be provided by the Contractor. 
  The supply and installation of necessary water sewage/drainage pipe work, pits, etc, for the 

facilities and the regular emptying and servicing are the responsibility of the Contractor. 
 
56.6 Canteen 
 
 The Contractor must provide mess-huts for his employees and arrange any canteen 

facilities required for his employees and those of any others employed by him in connection 
with the Work. 

 
57.0 TEMPORARY SERVICES 
 
57.1 Telephone, Facsimile, etc 
 
 Arrangements for the provision of telephones, computer modems and/or facsimile facilities 

shall be made directly with providers of such facilities by the Contractor. 
 
57.2 Electricity 
 
 If under the contract the Contractor is responsible for providing electricity for the site 

establishment amenities and working area(s), the Contractor shall ascertain the type, 
location and available spare capacity of the electrical point(s) of supply and provide cable, 
connections, isolating switches and earth leakage protection of approved specification. 

 
 If the Contractor's requirements for temporary electrical supplies exceed those agreed and 

render the available service inadequate, the Contractor shall provide the additional 
requirements at no extra cost to OWNER/CONSULTANT.    

 
 Electrical installations including all cables, temporary connections, wandering leads and all 

electrical facilities and/or equipment required for the execution of the Works shall be 
properly installed and maintained by the Contractor. 

 
  Temporary electrical installations must comply with all appropriate statutory requirements, 

the latest edition of the Institution of Electrical Engineers Regulations, COP for Distribution 
of Electricity on Construction and Building Sites and Electrical Safety on Construction Sites. 
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  Electrical equipment and installation shall at all times be subject to inspection and approval 
by OWNER/CONSULTANT but this shall not relieve the Installer/User of their 
responsibilities for the safety of the system. 

 
  Electrical equipment or cables forming part of the permanent installation shall not be used 

by the Contractor for temporary services. 
 
  Temporary buildings shall have an external isolating switch. 
 
 The Contractor shall supply, install and maintain any temporary workface lighting. 
 
57.3 Water  
 Supply of potable water for drinking and raw water for washing/toilet facilities, mixing 

concrete, hydrostatic testing and other construction purposes shall be in Contractor’s scope.  
The Contractor shall ascertain the location of the supply point and shall provide and install 
any temporary pipe work necessary for the provision, use and disposal of such water.  

 
58.0 DISCHARGES INTO THE INTERNAL AND EXTERNAL DRAINAGE SYSTEMS, LAND 

AND CONSTRUCTION AREAS 
 
58.1 All proposed controlled discharges into the site drainage systems shall be agreed with 

OWNER/CONSULTANT. 
 
58.2 Any water discharged on existing roads, hard shoulders or drainage systems shall first pass 

through a filtering interceptor (which must be regularly cleaned) to prevent the discharge of 
sludge or solids. 

 
58.3 Any damage to the Works caused by prolonged or excessive pumping and any damage or 

nuisance arising out of pumping operations shall be the liability of the Contractor. 
 
58.4 Subsequent to filling with water and testing of any part of the Works for hydraulic testing, the 

Contractor shall be responsible for safe disposal of the water, and shall ensure that the rate 
of discharge is controlled and kept within the capabilities of any drainage system utilized. 

 
58.5 The Contractor shall provide all requisite equipment and materials to ensure that all drains, 

rivers, streams or waterways are safeguarded against pollution. 
 
59.0 MAINTENANCE OF ROADS AND DRAINS 
 
59.1 Existing roads, road gullies and drains shall be inspected by OWNER/CONSULTANT and 

the Contractor prior to work commencing.  A record of this inspection shall be compiled and 
on the completion of the Works, a further inspection will be carried out and any necessary 
repairs to road surfaces or cleaning of drains shall be to the Contractor’s cost. 

 
59.2 The Contractor shall provide temporary protection to any existing roads to prevent all 

possibility of damage whatsoever arising from the Works. 
 
59.3 The Contractor shall at all times in the execution of the work maintain all public and site 

roads in a clean condition to the satisfaction of OWNER/CONSULTANT. 
 
59.4 The Contractor shall immediately remove all mud, earth and debris from road surfaces. 
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59.5 Track-laying cranes and similar vehicles must not travel on finished roads without written 

authority from OWNER/CONSULTANT and then only with the use of timber mats or 
approved precautions to prevent damage to the roads.  Timber mats or other approved 
precautions shall be supplied by the Contractor. 

 
60.0 MATERIALS – STORAGE AND CONTROL 
 
60.1 The Contractor must give a minimum of twenty-four hours notice of the intention to uplift and 

transport materials/equipment supplied free-issue from OWNER/CONSULTANT/Client’ 
storage facilities to the point of erection or Contractor’s storage facility. 

 
60.2 Free-issue materials/equipment furnished by OWNER/CONSULTANT shall be accepted by 

the Contractor and become the responsibility of the Contractor until acceptance of the 
Works.  Any damage caused to free-issue materials after acceptance shall be repaired or 
replaced by the Contractor to OWNER/CONSULTANT’ satisfaction.  

 
60.3 Storage of Petrol, Fuels, Lubricants etc 
 
 All fuel and construction materials which may contaminate the site drains, land or 

watercourses shall be stored in bounded areas.  Refueling of plant shall be via bounded 
bowers.  All construction plant in static locations shall have drip trays which shall be cleared 
daily. 

 
60.4 Environmental Impacts 
 
 The Contractor shall, prior to commencement of the work, present to 

OWNER/CONSULTANT for their approval a register of environmental impacts that 
necessarily arise from their works. 

 
 Each identified environmental impact shall be accompanied by an individual Risk 

Assessment, clearly showing the reduction measures put in place to ensure mitigation of 
residual risk. 

 
 
61.0   PENALTY 

The Contractor shall adhere consistently to all provisions of HSE requirements. In case of 
noncompliances and also for repeated failure in implementation of any of the HSE 
provisions, Consultant/Owner may impose stoppage of work without any cost & time 
implication to the Owner and/or impose a suitable penalty. 
 
The amount of penalty shall be limited to 0.5 % (Zero decimal five percent) of the contract 
value. 

 
The amount of penalty applicable for the Contractor on different types of HSE violations is 
as below. 

 
1.  For not using personal protective equipment (Helmet, Shoes, Goggles, Gloves, 

Full body harness, Face shield, Boiler suit, etc.) Rs 500/- per day/ Item / Person. 
 

2.  Working without Work Permit/Clearance Rs 20000/- per occasion. 
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3  Execution of work without deployment of requisite field engineer / supervisor at 

work spot Rs. 5000/- per violation per day. 
 

4.  Unsafe electrical practices (not installing ELCB,using poor joints of cables, using 
naked wire without top plug into socket, laying wire/cables on the roads, electrical 
jobs by incompetent person, etc.) Rs 10000/- per item per day. 

 
5.  Working at height without full body harness, using non-standard/ rejected 

scaffolding and not arranging fall protection arrangement as required, like 
handrails, life-lines, Safety Nets etc.Rs. 10000/- per case per day. 

 
6.  Unsafe handling of compressed gas cylinders (No trolley, jubilee clips double 

gauge regulator, and not keeping cylinders vertical during storage/handling, not 
using safety cap of cylinder).Rs 500/- per item per day. 

 
7.  Use of domestic LPG for cutting purpose / not using flash back arresters on both 

the hoses/tubes on both ends. Rs. 3000/- per occasion. 
 

8.  No fencing/barricading of excavated areas /trenches.Rs. 3000/- per occasion. 
 

9.  Not providing shoring/strutting/proper slope and not keeping the excavated earth at 
least 1.5M away from excavated area. Rs.5, 000/- per occasion. 

 
10.   Non display of scaffold tags, caution boards, list of hospitals, emergency services 

available at work locations.Rs.1000/- per occasion per day 
 

11.  Traffic rules violations like over speeding of vehicles, rash driving, talking on mobile 
phones during vehicle driving, wrong parking, not using seat belts, vehicles not 
fitted with reverse horn / warning alarms / flicker lamps during foggy weather. Rs. 
2000/- per occasion per day 

 
12.  Absence of Contractor’s RCM/SIC or his nominated representative (prior approval 

must be taken for each meeting for nomination) from site HSE meetings whenever 
called by Consultant/Owner & failure to nominate his immediate deputy (in the site 
organ gram) for such HSE meetings. Rs10000/- per meeting. 

 
13.  Failure to maintain HSE records by Contractor Safety personnel, in line with 

approved HSE Plan/Procedures/Contract specifications.Rs 10000/- per month. 
 

14.  Failure to conduct daily site safety inspection (by Contractor’s safety 
engineers/safety officers), internal HSE meeting, internal HSE 
Awareness/Motivation Program, Site HSE Training and HSE audit at predefined 
frequencies (as approved in HSE Plan).Rs.10000/- per occasion. 

 
15.  Failure to submit the monthly HSE report by 5th of subsequent month to Project’s 

Engineer-in-Charge /Owner Rs. 10000/- per occasion and Rs.1000/- per day of 
further delay. 

16.  Poor House Keeping Rs. 5000/- per occasion per subject 
 
17.  Failure to report & follow up accident (including Near Miss) reporting system within 

specific timeframe.Rs. 20000/- per occasion 
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18. Degradation of environment (not confining toxic spills, spilling oil/lubricants onto 

ground).Rs10000/- per occasion 
 
19.  Not medically examining the workers before allowing them to work at height / to work 

in confined space / to work in shot-blasting / to work for painting / to work in bitumen 
or asphalt works, not providing ear muffs while allowing them to work in noise polluted 
areas, made them to work in air polluted areas without respiratory protective 
devices,etc. Rs 5000/- per occasion per worker. 

 
20.  Violation of any other safety condition as per job HSE plan / work permit and HSE 

conditions of contract (e.g. using crowbar on cable trenches, improper welding booth, 
not keeping fire extinguisher ready at hot work site, unsafe rigging practices, non-
availability of First-Aid box at site, not using hood with respiratory devices by blaster 
for shot//grit blasting, etc.) Rs. 5000/- per occasion. 

 
21. Failure to carry-out Safety audit in time (internal & external), close-out of identified 

shortfalls of Observations of Safety Aspects(OSA),etc. Rs. 20,000/- per occasion. 
 
22. Carrying out sand blasting instead of grit/shot blasting Rs. 50,000/- per day. 
 
23. Failure to deploy adequately qualified and competent Safety Officer Rs. 10000/- per 

day per Officer. 
 
24. Utilization of hydra/ back-hoe loader for material shifting or any other unauthorized 

/unsafe lifting works Rs 25,000/- per occasion. 
 
25.  Any violation not covered above to be decided by Consultant/Owner. 
 
26.  Any physical injury - maximum of Rs.2,00,000 per injury  
 
27.  Fatal accident - Rs. 25,00,000 per fatality  

 
62.0 FOLLOWING SHALL BE APPLICABLE FOR MANDATORY MEDICAL EXAMINATION 

OF CONTRACTOR WORKERS BEFORE DEPLOYMENT AT WORK SITE: 
Medical examination will be in the scope of the contractors. 
Medical examination to be conducted by a doctor with minimum MBBS qualification, 
having registration number for practicing. 
 
Certificate issued should have endorsement on the photo & clearly mention general 
health/fitness of the candidate to carryout work inside plant, including eye sight, Vertigo, 
BP,Heart, convulsion problem etc. 
 
Certificate of fitness is to be issued on letter head of doctor and to be produced with 
application for photo Gate pass to the E-I-C for the job. 
 
Validity of medical certificate will be for one year from the date of issuance. 
 
Gate pass issued by CISF will bear “Medically Fit” stamp based on the E-I-C‘s 
recommendation. 

Accordingly, this shall be treated as part of the tender. 
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MEDICAL CERTIFICATE     
 
 
 
 
 
 
 
 
 
Form for Medical Check Up for the Workman engaged by the Contractor 
 
Certified that I, ___________________ have examined Shri ____________________Age 
_________ 
who has signed / thumb impression above on the photo in my presence. The details of his 
examination 
as required are given in the enclosed medical examination report. I certify that all clinical and 
pathological tests were done in my hospital/dispensary under my instructions. General and 
physical examinations of Shri ________________ do not reveal any abnormality. He does not 
suffer from any 
acute / chronic disease or any contagious or infectious disease. He is medically fit to work inside 
plant. He is free from Vertigo, Epilepsy or Fits, general giddiness and height related disease. His 
B.P.Pulse, Eyesight etc. are normal. 
 
In my opinion, Shri ____________________ is physically and mentally fit for undertaking physical 
labour inside the plant. 
 
Sign_______________________ 
Date: _________________ 
 
 
Signature and Rubber stamp of medical practitioner with name 
 
Note: This certificate is to be given on the letterhead of the registered medical practitioner who is 
possessing MBBS qualification as recognized by the Indian medical council. Below the signature, 
the 
rubber stamp of the medical practitioner should be affixed. The letterhead normally should contain 
the following: 
 
1) Name of the Medical practitioner: 
2) Qualifications: 
3) Registration Number: 
4) Designation: 
5) Address: 

 

 

 

 

Affix latest PHOTO 
impression of the 
workmen half 
covering the 
photo. 
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63.0 ADDITIONAL SAFETY REQUIREMENT 
 
A. Strict implementation of IS marked safety helmets & IS/CE marked safety shoes 

for contract personnel 
 
All the contractors working inside the plant shall ensure that their supervisors/labourers 
compulsorily wear IS marked safety helmets & IS/CE marked safety shoes while entering 
plant premises. No contract personnel shall be allowed inside battery area without wearing 
IS marked safety helmets & IS/CE marked safety shoes. All EIC’s/site engineers and F&S 
department shall sensitize and spread awareness among the contract personnel. 
 
 
Name of Tenderer: …..……………………….. 
 
Signature & Seal of Tenderer: …………………………… 
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1.00 GENERAL 

1.01 The plans have been evolved tentatively based on information available with Owner / 
Consultant but the dimensions and details etc. are liable to changes. The Tenderers 
shall not be entitled to claim any higher rate or compensation on this account. The 
tender drawings are intended mainly to give an indication of the probable type of 
construction. The successful Tenderers will, however, be required to execute the work 
as per detailed approved drawings issued to them from time to time. Steel structures 
can be changed to R.C.C. or vice versa. Owner reserves the right to add / delete any 
of the building works mentioned in the N.I.T., during the currency of the contract. 

1.02 The Tenderers shall note that the quantities of the different Items, as given in the 
"Schedule of Rates" are tentative based on tentative tender drawings and are subject 
to variation and they shall not be entitled to claim any higher rate or compensation on 
this account. Owner / Consultant reserves the right to change / modify the size and 
type of sections at any time. Owner / Consultant does not guarantee work under each 
item of the Schedule of Quantities. The total quantum of work may vary up to ± 25% 
on either  side the Contract Price and nothing extra over the Unit Rate as referred in 
Schedule of Rates will be paid on this account. Quantum of individual item may vary 
to any extent.  However, in case of any increase in executed / work order value 
beyond awarded value, contractor shall prepare statement of such expected 
variation based on the drawings issued for construction or as per site condition 
and shall obtain prior issuance of formal amendment to Contract from the 
OWNER/CONSULTANT in this regard. In no  case, the value of executed 
value should exceed the awarded value without prior  written approval from 
OWNER/CONSULTANT. 

1.03 The Tenderers shall be fully responsible for the correct setting out and execution of 
the work in accordance with approved drawings which will be supplied to them 
progressively. All tools, tackles, construction equipments etc., required for the 
successful execution / construction of the complete work, shall be responsibility of the 
Tenderers. 

1.04 The quantities given in the "Schedule of Rates" are approximate and are given only 
for the guidance for quoting rates. Payments on bills shall, however, be made on 
actual measurements of quantities of work done as per approved drawings. Unless 
otherwise specified, measurements of quantities shall be taken as per Indian 
Standards IS: 1200. 

1.05 The rates to be inserted in the "Schedule of Rates" are to be inclusive of the value of 
the work described under several items including all costs and expenses which may 
be required for the construction of the work described together with all taxes, general 
risks, liabilities and obligations such as temporary buildings / hutments, fencing, 
watching, lighting, insurance, labour regulations, indemnity, maintenance and the like. 
The prices shall be inclusive of all labours, materials, tools, plants, equipment, hoists, 
tackles, scaffoldings, the sundries, etc., as may be necessary for the completion of 
the work in all respects. 
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1.06 No work shall be undertaken at site until detailed approved drawings have been 
issued by the Owner / Consultant in writing. Subsequent revision in the drawings 
which become necessary shall be incorporated and revised drawings issued to the 
Contractor who shall execute the work as per the latest revised drawings. Nothing 
extra will be paid on this account and no claim whatsoever will be entertained on this 
account. The Owner / Consultant reserves to themselves the right to modify / revise / 
alter etc. in any drawing supplied to the Contractor. 

1.07 Any fabrication / construction done before final approval of the drawings shall be the 
Contractor's responsibility. For structural steel items, preparation of fabrication 
drawings shall be under scope of the contractor without any cost to owner. 
Fabrication work shall be taken up by the contractor only after of approval of 
fabrication drawings by owner / consultant/ Engineer-In-Charge. 

1.08 In case of any discrepancy between the description of items given in the "Schedule of 
Rates" and Specifications, drawings and other documents, the decision of the Owner 
/ Consultant in writing shall be final, binding and conclusive for the purpose of this 
contract. 

1.09 The term "Design and drawings" mentioned in the description of Items in the 
"Schedule of Rates" means the detailed approved design drawings marked "Good for 
Construction". 

1.10 The work "As described", "As shown", "As directed" or "As approved", "As mentioned" 
in the description of Items shall mean as directed in design or detailed drawings and 
as directed by the Engineer-in-Charge. 

1.11 The Owner shall furnish the Contractor with only reference points of the job site and a 
level bench mark, and the Contractor shall at his own cost and initiative, set out the 
works to the satisfaction of the Engineer-in-Charge but shall solely be responsible for 
the accuracy of such setting up not withstanding satisfaction as aforesaid of the 
Engineer-in-Charge or any other assistance rendered by the Engineer-in-Charge for 
the purpose. 

1.12 The Contractor shall provide, fix and be responsible for the maintenance of all stakes, 
templates, level marks, profiles and the like and shall take all precautions necessary 
to prevent their removal or disturbance, and shall be responsible for the consequence 
of such removal or disturbance and for their efficient and timely reinstatement. The 
Contractor shall also be responsible for the maintenance of all survey marks, 
boundary marks, distance marks and centre line marks, whether existing or supplied / 
fixed by the Contractor. 

1.13 Before commencing the work, the Contractor shall at his own cost and initiative 
provide all necessary references, level posts, pegs, bamboos, flags, ranging rods, 
strings and other materials for proper layout of the work in accordance with the 
scheme for fixing bench marks acceptable to the Engineer-in-Charge. The centre of 
longitudinal or face line and cross line shall be marked by means of small masonry 
pillars. Each pillar shall have distinct mark at the center to enable a TOTAL STATION 
to be set over it. No work shall be started until all these points are approved by the 
Engineer-in-Charge in writing. 
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 But such approval shall not relieve the Contractor of any of his responsibilities in 
respect of the adequacy or accuracy, thereof. The Contractor shall also provide all 
labour, material and other facilities necessary for the proper checking of layout and 
inspection of the points during construction. 

1.14 Pillars bearing geodetic marks located at the site / unit of works under construction 
should be protected and fenced by the Contractor. 

1.15 On completion of works, the Contractor must submit to the Engineer-in-Charge the 
geodetic documents according to which the work was carried out. 

1.16 The Contractor shall be exclusively responsible for the provision and maintenance of 
horizontal and vertical alignments and levels and for the correctness of every part of 
the work in accordance there with and shall at his own cost rectify any errors or 
imperfections therein. 

1.17 The Contractor shall at all times during the progress and continuance of the works be 
responsible for and effectively maintain and uphold in good, substantial, sound and 
perfect condition of all / and every part of works and shall make good from time to 
time and at all times as often as the Engineer-in-Charge shall require any damage or 
defect that may during the above period arise in or be any way connected with works. 

1.18 The portion which is under HOLD shown in the approved drawing or the portion which 
would be brought under HOLD during execution on account of coordinating different 
activities of other working agencies shall be taken up by the Contractor to execution 
only after the said HOLD is withdrawn. The Contractor on this account shall not be 
entitled to claim for any compensation. 

1.19 The Contractor shall maintain adequate drainage facilities at the work site at all times 
during the execution of the work. 

1.20 No compensation shall be made by the Owner / Consultant for any damage done by 
rain or traffic during the execution of the work. 

1.21 The Contractor shall afford all reasonable facilities such as scaffolding etc., and 
cooperation to the various other agencies and Contractors, for services not included 
in this contract, who may be working on the site simultaneously so that entire work 
can proceed smoothly and simultaneously to a successful completion. The Tenderer 
must take all the aforesaid factors into consideration while quoting his rates. Nothing 
extra shall be paid on any ground out of or relating to the aforesaid factors. 

1.22 For details of works, materials and workmanship, attention is invited to the "Schedule 
of Rates", Scope Drawings, Special Conditions of Contract, Materials and Job 
Specifications, this section, etc. and the Tenderers must quote the rates keeping in 
full view the requirement of the said documents. 

1.23 Except otherwise clearly stated, CPWD Specifications with Correction Slips ( latest) 
shall be followed in all Civil, Structural and other allied Works and in absence of 
CPWD Specifications for any work, relevant Indian Standard codes of practices 
(latest) shall be followed. Where there are no Specifications available for any work 
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either in CPWD Specifications or in IS Codes of practices, the work shall be carried 
out as per the direction of Engineer-in-Charge. 

1.24 The following notations have been used throughout the "Schedule of Rates" and 
Materials and job Specifications: 

 1. Cu.M Cubic Metre 
2. Sq.M Square Metre 
3. m. Metre 
4. mm Millimeter 
5. Cm. / Cms. Centimeter / Centimeters 
6. No. / Nos. Number / Numbers 
7. Tonne / Te. Metric Tonne 
8. Kg. Kilogram 
9. RCC Reinforced Cement  Concrete 
10. PCC Plain Cement Concrete 

 

1.25 The quoted rates shall be applicable for all heights, depths etc. except otherwise 
clearly stated in the description of items and nothing extra shall be paid to the 
contractor on this account. 

1.26 Description of items and mode of measurement for payment indicated herein shall 
override those given elsewhere if these are at variance. 

1.27 Any materials / accessories / fittings etc. which may not be  specifically mentioned  in 
the description of items but which are normally used or necessary are to be provided 
by the contractor without any extra cost to Owner / Consultant and the work must be 
completed in all respects. 

2.00 DEFINITION OF PLINTH 

2.01 The portion of a structure between the surface of the finished ground and the surface 
of the floor immediately above the ground will be considered as plinth, which is 
generally 300 mm to 600 mm above finished ground level of the site area. 

2.02 Plinth Level as shown in the drawing shall be treated as plinth level for the purpose of 
payment. 

3.00 MATERIALS 

3.01 The supply / procurement of all materials, required for the job, shall be the 
responsibility of the Contractor unless otherwise stated in the "Schedule of Rates" 
and elsewhere in the tender documents. The quality of the materials procured by the 
Contractor shall be subject to the approval of Engineer-in-Charge or his authorized 
representative before the materials are allowed to be used in the works. All the 
materials  to be procured by the Contractor shall be in conformity with the CPWD 
Specifications with correction slips (latest) and in absence of which as laid down in 
the relevant Indian Standard Codes of practices (latest). 
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3.02 Transport of all materials shall be the Contractor's responsibility and it shall be at their 
own risk and cost. 

3.03 The Engineer-in-Charge shall determine the suitability of materials to be used on the 
job and the Contractor shall get all materials approved by the Engineer-in-Charge. 
Any material procured and brought to site by the Contractor, found not to conform to 
the specifications and does not meet the approval of the Engineer-in-Charge, for use, 
will be rejected, and the Contractor shall remove and dispose off the same at  his own 
cost and he shall not have any claim for compensation in this regard. 

4.00 TESTS 

4.01 According to the nature and importance of works or as per IS code requirements, 
Owner / Consultant will demand the conduct of tests  on concrete and other building 
materials etc., in which case the Contractor shall get the same done at his own cost in 
a laboratory to be approved by the Owner / Consultant. 

4.02 Providing and operating necessary measurements and testing devices, materials and 
consumables are included in the scope of work and the rates quoted shall be deemed 
to include the cost of such tests which are required to ensure achievement of 
specified quality of work. 

5.00 EXECUTION OF WORK 

5.01 EARTH WORK 

a. The prices for all excavations shall include for removing and clearing away all 
shrubs, bushes, roots etc. 

b. The prices for all excavations shall also include for all leveling and ramming 
foundation beds, trimming of sides and bottom, grading to proper level as 
required. 

c. Removal and carrying shall include for all loading, unloading and handling as may 
be necessary and also all necessary means of transport (Mechanical or animal or 
manual) as required. 

d. The prices are also to include removal of water caused by rain, seepage, spring 
due to water table or any other cause, either by pumping or by bailing, that may 
accumulate in the trenches, foundations, pits, etc. It is likely that the subsoil water 
may encounter during excavation. The Contractor shall be responsible to remove 
all water accumulated in trenches, foundations, pits, etc. due to subsoil seepage, 
rainwater or from any other sources. For the above reasons, if the Contractor is 
required to install some special type of dewatering system, the same shall be 
arranged by the Contractor at his own cost and nothing extra shall be payable. 
The Contractor shall be fully responsible for removal of all water from the working 
area including necessary shoring and strutting, etc., wherever required, in order 
to maintain safe working condition and good engineering practice at his own cost 
and nothing extra shall be paid on this account. 
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e. Where excavations are made in excess of the depth required the Contractor 
shall, at his own expenses, fill up to the desired level with lean concrete of 
nominal mix. 1:5:10 (1 cement : 5 coarse sand : 10 graded stone aggregate 40 
mm nominal size). 

f. In case of hard / dense soil, the last 150 mm depth of such depth specified in the 
drawing or decided by the Owner shall be excavated just prior to the laying of 
plain cement concrete bed. 

g. In case surplus excavated materials are to be disposed off at different leads as 
per items in the "Schedule of Rates" the distance for such disposal shall be 
measured over the shortest practicable route as decided by Engineer-in-Charge 
and not necessarily the route actually taken by the Contractor for disposal. For 
the purpose of measurement of lead, the area excavated shall be divided into 
blocks (mutually agreed) and for each block the distance from center of the block 
to center of disposed material pertaining to this block shall be taken. 

h. For payment of Earthwork in foundations / pits / trenches, etc., the excavation in 
earthwork volume shall be calculated by multiplying the base area as per the 
dimensions of mat (lean) concrete indicated in the drawing for different 
foundations by the specified depth of excavation considering vertical cut up to the 
bottom of mat concrete level from ground level. Extra excavation carried out by 
the Contractor with sloping sides or with larger base area or with extra deepening 
of trenches / pits / foundations, etc. for working convenience shall not be 
measured and paid for. 

 The payment for back filling and disposal of surplus excavated material shall also 
be made on the same basis as that for excavation. Therefore excavation, back 
filling and disposal of surplus earth resulting from the excavation over the mat 
concrete dimensions and for the depth beyond bottom level of mat concrete as 
indicated in the drawings shall not be paid for. However, for the cases where 
waterproofing / acid proofing is indicated as per drawings on outer sides, the 
mode of measurement shall be as per IS: 1200. 

i. Nothing extra shall be paid for sorting / screening of the excavated materials to 
obtain good earth for filling. 

j. Nothing extra shall be paid on account of any lift for disposal of excavated 
materials. 

k. Proper precautions shall be taken during the excavations to prevent any damage 
to the existing structures, pipes, sewer lines etc. If such damage occurs, it shall 
be rectified by the Contractor at his own expense. 
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5.02 PLAIN AND REINFORCED CEMENT CONCRETE WORKS 

a. The prices for concrete beds and slabs are to include for laying on any type of 
subgrade, laying to falls or camber and for preparing surface to receive concrete. 

b. All concrete surfaces shall be finished to a fair face to give smooth and even 
surfaces and nothing extra shall be paid on this account. 

c. The prices are to include leaving pockets, cutouts and holes and to provide 
wooden boxes or any other suitable arrangement in R.C.C for providing pockets 
for bolts as per approved working drawings and nothing extra shall be paid on 
this account. 

d. All pockets / holes are to be properly covered by suitable means, so that dirt, rain 
water etc., should not enter the pockets / holes etc. No deduction in R.C.C 
quantity shall be made for pockets and nothing extra shall be paid for providing 
pockets as mentioned in para 5.02c above. 

e. For measurement of openings in plain concrete / R.C.C work, refer clause No. 
4.13 of IS: 1200 (Part-3). 

f. Threads of bolts etc., which have already been fixed in the pockets, are to be 
greased and properly covered with gunny bags or polythene sheet to protect it 
from damage from all sources and nothing extra shall be paid on this account. 

g. The prices shall include for all rebating, throating, chamfering, weathering, 
moulding etc. to accord with the details shown in the approved working drawings. 

h. Nothing extra shall be paid for any intricate work for foundation of equipments 
and machinery (Static / Dynamic) in R.C.C walls and other superstructure work or 
in concreting in small and thin sections in P.C.C or R.C.C work. 

i. The prices for concrete are to include for hoisting and / or lowering to any heights 
and / or depth required and in any type of form work, packing around 
reinforcement wherever required and finishing the surfaces to fair and even 
surfaces. 

j. The prices shall include for working up or hacking of concrete surface for 
providing keys for further concrete work and shall also include all plane, rebated 
or grooved construction and other joints. 

k. All reinforced cement concrete used shall be of controlled concrete with designed 
mix and weigh batched conforming to IS : 456 unless otherwise specified. In all 
concrete and R.C.C work, broken graded coarse aggregate shall be used. The 
design mixes of concrete of different grades shall be established at the beginning 
of the work considering the required workability. However, if batching plant facility 
is not available, only nominal mix concrete is permissible. 
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l. Concrete admixtures for workability, if necessary, may be used in R.C.C., if 
decided by the Engineer-in-Charge. No extra payment for material or mixing etc. 
shall be made on this account. 

m. Machine and equipment foundations shall mean all foundations including 
pedestals of vessels, towers, pumps, compressors, motors or any other 
equipment  or machinery (both static and dynamic), pipe supports etc., and / or 
the like. 

n. The prices shall include applying cement slurry on reinforced cement concrete 
surfaces, keys of construction joints etc. @ 2.75 Kg/Sq.m of surface area of 
receiving cement concrete including roughening and proper cleaning etc., 
complete as directed by Engineer-in-Charge. 

o. The prices shall include for performing water tightness for all water retaining 
R.C.C structure as stipulated in IS: 3370 (Part-I), wherever specified in the 
drawing. 

p. Cement to be used for plain & reinforced cement concrete and other works shall 
be of Ordinary Portland Cement conforming to IS : 269 unless otherwise stated in 
the "Schedule of Rates" and elsewhere in this Section of NIT. 

q. Any concrete having honeycomb is not acceptable and shall be rejected and 
redone at contractor's cost. 

5.03 REINFORCEMENT AND EMBEDMENTS 

a. Wastage in cutting will not be paid for. Steel actually fixed in position only will be 
paid by the linear measurement including hooks and laps. Lapping of bars will be 
allowed only where the required bar length exceeds the standard lengths 
available. All other laps provided, unless otherwise specified in the drawings, 
shall not be measured and paid for. Weight of binding wire shall not be measured 
for payment. 

b. Reinforcement are to be tack welded in addition to binding by 18 S.W.G annealed 
wire wherever necessary to improve efficiency of the joint. Bars of 28 mm 
diameter and above shall be provided with stitch weld in addition to binding with 
18 SWG annealed wire and nothing extra shall be paid for stitch welding. Welding 
of mild steel plain and deformed reinforcements shall conform to IS: 2751, 'Code 
of practice for welding of mild steel plain and deformed bars for reinforced 
concrete construction'. 

c. The Contractor shall prepare the bar bending schedule for all reinforced cement 
concrete work as per the approved / "good for construction" drawings furnished 
by the Owner / Consultant and nothing extra shall be paid on this account. 
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5.04 SHUTTERING 

a. The prices for shuttering shall include for providing splayed edges, notching, 
chamfering, allowances for overlaps and passing at angles, battens, strutting 
bolting, wedging, easing, striking and removing. 

b. The concrete work should have ply wood / steel shuttering as not to require any 
plastering, after striking out the shuttering. Any concrete having honeycomb is not 
acceptable and is liable to be rejected and redone at Contractor's cost. 

c. The prices are also to include for all necessary supports, struts, braces, etc., 
dressing with shuttering compound and / or other approved method to prevent 
adhesion between concrete and form work and all raking for circular cutting and 
waste. 

d. The prices shall also include for all labour and materials necessary for providing 
form work at all heights and depths and including striking, dismantling the form 
work assembly etc. after the necessary stripping period of concreting is over and 
also making all the joints in shuttering fully leak-proof providing low density 
polythene sheets / bitumen paper. 

e. The prices shall also include for forming detailed design required for the form 
work and / or all other sundry labour. 

f. All shuttering shall be either plywood or steel shuttering to produce plain, smooth 
and even surfaces, which will thus be integrally finished. If any impressions of the 
shuttering joints are noticed after the striking of the shuttering, the same should 
be treated by rubbing with Carborundum stones and nothing extra shall be paid 
on this account. 

g. In case of dowel bars projecting out from R.C.C works such as columns, beams 
etc. nothing extra shall be paid for any special provision like making holes that 
may be required to be left in the form work. 

5.05 MASONRY WORKS 

 The prices for brick work shall include the following: 

a. Fair face of brick work with selected brick with class designation 75 or as specified 
in the description of relevant Items in the "Schedule of Rates" from the lot. 

b. Raking out joints for plastering and pointing done as separate process of finishing 
joints, flush as the work proceeds. 

c. All rough and / or fair cutting and waste unless specifically stated otherwise. 

d. Plumbing to angles. 

e. Providing holes left or formed for fixing pipes etc. 
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f. Forming reveals to the jambs, where fair cutting on exposed face is not involved. 

g. All masonry work shall be done using mortar with coarse sand. 

5.06 WOOD WORK AND JOINERY 

a. All joiner's work shall include necessary nails and screws, and all other necessary 
materials. 

b. The description includes all necessary keys, wedges, dowels, hard or bamboo 
pins, pined tenon joints and cleaning of nail heads. 

c. Nothing extra will be paid for rebated and / or splayed meeting stiles of doors and 
Windows. 

5.07 STRUCTURAL STEEL WORK 

a. The weight of structural steel work for the sake of payment shall be calculated by 
linear measurements and unit weight taken from the relevant IS codes based on 
approved fabrication drawings assuming all members to be cut square without 
making any deduction for bolts, bevel ends or edges, beveling of plates. Gusset 
plates shall be paid for minimum rectangle enveloping their actual periphery. 

b. Welds, black-bolts, high tensile bolts, nuts, plain and tapered washers etc. shall 
not be measured and paid for. Rate for the structural steel work shall be deemed 
to include the same. Nothing extra shall be paid on this account. 

c. Nothing extra shall be paid over the unit rates for structural members to be built 
up by butt or fillet welding as indicated in the approved fabrication drawings or as 
per the instruction of Engineer-in-Charge, from either: 

i. Plates. 

ii. Two or more rolled steel sections. 

iii. One or more rolled steel sections and plates. 

d. Nothing extra shall be paid over the unit rates for sealing the joints of box 
sections made out of channels or joists by continuous butt welding. 

e. All paints and primers specified in various Items in the "Schedule of Rates" shall 
be best quality of approved brand and manufacturer such as M/s. Asian Paints, 
M/s. Berger Paints (India) Ltd., M/s. Johnson & Nicholson and / or other 
equivalent paint approved by the Engineer-in-Charge. All painting material 
supplied by the contractor should have at least 4 (four) months balance 
shelf life on the date of application.  

f. On box / compound sections, the painting shall be done before fabrication on all 
those surfaces which become inaccessible after fabrication. 
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g. Prior approval of the Engineer-in-Charge shall have to be obtained for changing 
the sections due to non-availability of certain sections and using built-up sections 
/ compound sections and nothing extra shall be paid on this account. 

h. The word "Fabrication" wherever used for the description of work herein shall 
include: 

 Straightening, cutting, notching, beveling, drilling or cutting holes, necessary 
welding, fastening, etc. to prepare the structural member as per fabrication 
drawings. 

I. The word "Erection" wherever used for description of work shall include: 

Hoisting, putting in position at all required heights, aligning and fixing with 
necessary welding, bolting and / or other fasteners as per approved drawings and 
technical specifications with all safety standards. 

j. Preparation of "AS-BUILT" construction drawings incorporating all approved 
changes at site shall be in Contractor's scope of work and it shall be considered 
included in relevant Items of the "Schedule of Rates". 

k. For grid blasting / painting by the specialized agency other than indicated in the 
NIT, if proposed by the Contractor, the same shall be got approved from the 
Engineer-in-Charge at site. 

l. The Contractor shall prepare design of joints and detailed fabrication and erection 
drawings in sequence of erection on the basis of detailed design drawings 
supplied by the Owner / Consultant from time to time. Nothing shall be paid extra 
on this account. The above fabrication drawings must show clearly all shop and 
site joints and connection with erection marks on each loose parts. 

m. The Contractor shall submit his design calculations for the design of joints. All 
joints shall be designed for full strength of the members or otherwise as indicated 
in the design drawings. 

n. The design calculations of joints and fabrication drawings will be checked and 
approved by the Owner / Consultant as per mutually agreed time schedule and 
the Contractor should strictly adhere to these approved drawings and 
specifications. Fabrication work shall be taken up only with the approved 
fabrication drawings. 

5.08 STEEL AND ALUMINIUM DOORS, WINDOWS & VENTILATORS 

a. The prices are to include for necessary hardware fittings and fixtures as specified 
and fixing to frames with necessary lugs etc., all necessary chases, holes, etc., 
grouting of holes and making good to match after doors, windows and ventilators, 
etc. are fixed. The price of steel doors / windows / ventilators is also to include 
application of required primer and paint of approved shade, make and 
manufacturer. 

 



 

PREAMBLE TO SCHEDULE OF RATES ES-2521 0 

FOR CIVIL, STRUCTURAL AND DOCUMENT NO REV 

OTHER ALLIED WORKS SHEET  14  OF  14 
 

FORM NO: 02-0000-0021F2 REV1  All rights reserved 

b. The prices shall also to include for providing good quality glass panes of required 
thickness as indicated in the "Schedule of Rates". 

 

5.09 FLOORS AND BASES 

a. The price for hard core shall include for all labour in laying to falls or camber, 
hand packing, edges of haunches forming splayed edges, watering and rolling 
with power driven roller and ramming wherever required to solid compaction. 

b. The prices shall include also for works at all heights and depths. 

5.10 FINISHING WORKS 

a. The prices shall include for work at any height / depth and for all necessary 
scaffolding etc. as required. 

b. The prices shall include for providing and laying of materials for all the Items of 
plaster and also raking to form key for plaster and for all work in narrow width, 
formed angles, chamfered external angles and for making good the faces. 

5.11 MISCELLANEOUS 

a. The Contractor may have to splice shorter length of structural steel members to 
obtain required length at site. If extra pieces of materials are required for splicing 
(say for lap jointing) then the same will be measured and paid for in the relevant 
structural steel items and nothing extra on any other account shall be paid to the 
Contractor for such splicing. 

b. The Contractor should note that steel wedges, packing plates, shim plates, etc. 
used by them for leveling and alignment of structural members are to be 
considered erection devices and these should be taken out after proper alignment 
is over to the satisfaction of Engineer-in-Charge. Such erection devices shall 
neither be measured nor paid for. 

c.  Contractor shall submit the Material Test Certificates along with Bill copies for all 
bought out items prior to entry of material in plant premises. 
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STRUCTURA
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and Tor Steel  
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se grating pl
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paint  at  dry 
two coats of  
le to  chlorin
of 25 microns

WINDOWS AN

at  all heights  
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4 mm thick fa
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n wooden plug
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heet roofing u
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concrete and p
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original mother
protected after
extile cloth and

FLOORS AND
Supplying and
watering,  ram
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rably in  a   s

 thickness  o
  the  entire
applied  roof  s
the  entire  ver
ce. To preven
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laying TRIMIX
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nd  polishing  
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laster mix : 1:3
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fixing in positio
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k cement mor
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applying Ac
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ement weight
hould be done
n prepared su

ncluding provid
evelling and cu
omplete. The 
e 37.5 N/mm2

Providing and a
with bond str

Bonding agent 
manufacturer. 

DESCRIPT

E OF RATES F
GING SYSTEM 
CK STRUCTUR

 

V 1 

applying structu
ngth of 3 N/mm
ding agent to
anufacturer.    

levelling Scre
: sand : 8 mm
f suitable free 

mely micro s
olymers, high 
der form pack
. W/C ratio n

e in half bag m
urface with bon
ding all mater
uring for next 4
28 day compr

2 

applying structu
rength of 3 N

to be used a

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

ural grade Epo
m2) over concr
o be used a

eed 25 mm 
m down aggre
flow and perfo

silica, shrinka
range super 

k in correct p
not to exceed
ixers by re pro
nding agent ap
ials mixing, la

4 days with spr
ressive strengt

ural grade Epo
N/mm2) over 
as per applica

S 

0-G204-0204 

U. M.ENT NO R

oxy Bonding ag
rete prior to sc

as per applic

using  propo
egates ( by we
ormance impro

age compens
plasticizers a

roportion as %
 0.4. The mix

oportioning and
pplied. The ite

aying, tamping
rinkling of wate
th of the scree

oxy Bonding ag
screed conc

ation procedu

UNIT

0 30.07.18 30

REV REV 
DATE D

gent, 
creed 
cation 

Sq. M

ortion 
eight) 
oving 
ating 
all in 
% of 
xture 
d laid  
em to 
g and 
er etc 
ed to 

Cu. M

gent, 
crete. 
re of 

Sq. M

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

M. 6000

M. 175 

M. 6000

RATE
(in Rs.

SA 

ED REVIEWED 

           
 

250

30000

250

E 
.) 

AM

UPT PAG
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                            All 

0 

OUNT W/O G
(in Rs.) 
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SCHEDULE
UREA BAGG

PIPE RAC
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Providing and 
henolic screed
roportion of 1 
o 2 parts of sh
lean surface o
arlier, using s
creed to sure f

Providing and 
ncluding beam
olvent contain
rimer coat an
irless spray m
0 microns.     
oncrete BS 
ensile Streng

Elongation AST
oating)Specific
.15mg/cm²/mm
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V 1 

applying 3 
d using Epoxy
part mixed re

harp silica san
of the self lev
special fork typ
for 48 hours. 

applying on a
ms and cut o
ing protective 
d two subseq

machine with to
                   

3900 -E-1
gth ASTM D 
TM D 2370-7
c permiability
m/24 hrs 

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

mm thick se
y Phenolic So

esin (Part A an
nd 600 micron
elling cementi
pe leveller too

all internal wal
uts, three coa
coating with o
uent colour co
otal dry film th
                  
0-79  - M
2370 -79  

79  - 15% ( 
y ASTM D 

S 

0-G204-0204 

U. M.ENT NO R

elf levelling e
olvent free res
nd Part B toge
n down on dry
itious screed d

ol and allowing

lls and slab s
at epoxy phe
one non pigme
oats with brus

hickness of 22
      Adhesion
Min 2.5 N/
- Min 15 N/
min elongatio
1653-74  -

UNIT

0 30.07.18 30

REV REV 
DATE D

epoxy 
sin in 
ether) 
y and 
done 
g the 

Sq. M

soffits 
enolic 
ented 
sh or 
5 +/- 

n with 
/mm²  
/mm²  
on of 

Min 

Sq. M

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

M. 6000

M. 21000

RATE
(in Rs.

SA 

ED REVIEWED 

           
 

250

350

E 
.) 
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UPT PAG
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SCHEDULE
UREA BAGG

PIPE RAC

02-0000-0021 F4 REV

Providing and a
aint of approv
linth over  dr
orizontal  and
oundations,  co
tc.,  of  a  dry 
wo  coats)  inc
s scraping,  r
leaning,  etc.,  

SANITARY W
Providing and 
Vitreous China
Hindware/cera/
ollowing acces

Providing and f
ll other fittings

CP brass sto
rrangement et
utting and mak

DESCRIPT

E OF RATES F
GING SYSTEM 
CK STRUCTUR

 

V 1 

applying two c
ved brand and
ry  RCC  /Ce
d vertical  sur
olumn footings
  film thicknes
luding necessa
removal  of lo
complete  as 

WORK: 
fixing oval sh
a wash bas
parryware/Jaq
sories : 
fixing pillar coc
s like CP waste
op cock, tap
tc. including p
king good the w

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

coats of  coal 
 manufacture,

ement concret
rfaces)  such 
s,  columns,  b
ss  of  minimum
ary  preparatio
oose  particle
directed. 

hape counter 
sin of size 
qar, tato or e

ck of Jaquar o
e coupling, CP

p, as require
painting of fitti
walls whereve

S 

0-G204-0204 

U. M.ENT NO R

 tar based  E
 in foundation
te surfaces  (
as all  equip

beams,  pedes
m 200 microns
on of surfaces 
s,  dust,  thr

top type colo
630x450 mm

eqivalent incl. 

or equivalent m
P brass bottle 
ed all conne
ings and brac
r required: 

UNIT

0 30.07.18 30

REV REV 
DATE D

Epoxy 
n and 
(both  
ment  
stals,  
s (for  
such 
ough  

Sq. M

 

oured 
m of 

The 

make 
trap, 

ecting 
ckets, 

EACH

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

M. 8500

 

H 4 

RATE
(in Rs.

SA 

ED REVIEWED 

           
 

125

 

2299

E 
.) 
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UPT PAG
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UREA BAGG

PIPE RAC

02-0000-0021 F4 REV

Providing and 
loset with 

Hindware/cera/
rass hings an

with specials of
f approved de
rackets cuttin

wherever requir

Providing and f
of approved qu

Belgium Glass 
eads with 3M

Chamfered, fixi
nd cup washe
ngineer In-cha

Supplying and 
ush type g

Hindware/cera/
CP pipe connec
2 mm UPVC 
nd extension p

DESCRIPT

E OF RATES F
GING SYSTEM 
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V 1 

fixing coloured
8-10 

parryware or e
nd rubber buff
f standard ma

esign complete
ng and makin
red. 

fixing bevelled
uality) of 5mm
or equivalent, 
M adhesive a
ing with wood
ers etc. All co
arge. 

fixing white vit
gents urinal 
parryware or 
ctions CP was
waste line of 

pipe all comple

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

d vitreous Eu
ltr flushing
equivalent with
fers with ;ove

ake and mosq
e including pai
ng good the 

d edge mirror 
m thick of size 

6mm wooden
alround of s

den plugs with
omplete as pe

treous china f
with conce

equivalent wit
ste coupling C
require length

ete as directed

S 

0-G204-0204 

U. M.ENT NO R

ropean type w
g cistern 
h seat and lid 

erflow arrange
uito proof cou
inting of fitting

walls and f

of  superior g
1000 x 750 m
 ply wood, woo
pecified size 

h CP brass sc
er the direction

lat back large 
ealed censor
th CP flush v
P brass bottle

h CP spreader
d. 

UNIT

0 30.07.18 30

REV REV 
DATE D

water 
of 

;C.P 
ment 

upling 
g and 
floors 

EACH

glass 
mm of 

oden 
and 

crews 
ns of 

EACH

auto 
r of 
valve, 
e trap 
r unit 

EACH

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

H 4 

H 4 

H 8 

RATE
(in Rs.

SA 

ED REVIEWED 

           
 

3494

818

3494

E 
.) 
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UPT PAG
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                            All 
 

OUNT W/O G
(in Rs.) 

 
GE  30 OF 60

HEET NO 

rights reserved

ST 

 

13976 

3272 

27952 



SR.NO. 

 

 

 
FORM NO: 0
 

N-05 P
ro
th
a
in
(1
no
fin
G
 

N-06 P
th
p
se
co
 

N-07 P
bo
 

a S

b H

SCHEDULE
UREA BAGG

PIPE RAC

02-0000-0021 F4 REV

Providing and 
ounded and p
hick, fixed in
ppropriate wid

n the chase w
1 cement : 2 c
ominal size) 
nished smooth

Granite Stone o

Providing & fixi
he trap in P.C.
lated brass hin
eal traps shall
omplete in all r

Providing and f
ore) of approv

Short body bib 

Health Faucets 

DESCRIPT

E OF RATES F
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V 1 

fixing stone 
polished, of siz
n urinal parti
dth with chase 
ith epoxy grou
coarse sand : 
as per direct

h 
of approved sh

ng Nahani Tra
C. 1:2:4, and s
nged type hea
 have general
respect. 

fixing C.P. bra
ved quality con

cock 

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

slab with tab
ze 75x50 cm 
itions by cut
cutter and em

ut or with cem
4 graded ston
tion of Engin

hade 

aps. The work 
shall be provid
avy grating on 
ly 50mm wate

ass bib cock (
forming to IS:8

S 

0-G204-0204 

U. M.ENT NO R

ble rubbed, e
deep and 1.8

tting a chase
mbedding the s
ment concrete 
ne aggregate 
neer-in-charge 

shall include f
ded with Chrom

the top. The d
er seal, as req

of 15 mm nom
8931 : 

UNIT

0 30.07.18 30

REV REV 
DATE D

dges 
8 cm 
e of 
stone 
1:2:4 
6mm 
and 

Sq. M

fixing 
mium 
deep 
uired 

EACH

minal  

EACH

EACH

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

M. 8 

H 8 

 

H 4 

H 4 

RATE
(in Rs.

SA 

ED REVIEWED 
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SCHEDULE
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PIPE RAC
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Providing and 
tandard desig
S:8931. 

Providing and 
uality (15 mm 

Providing and e
water storage 
ize for capac
upply lines,  

manhole cover 
ocking arrange
irected  and in

Making soak p
Drawing 

DESCRIPT

E OF RATES F
GING SYSTEM 
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V 1 

fixing C.P. b
gn and of a

fixing C.P. b
nominal bore)

erecting  ready
tank of appro

city 2500 Lit 
delivery lines
at top of not 

ement comple
nstructed by En

pit for 50 use

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

brass stop co
approved mak

brass angle v
 

ymade anti bac
oved manufact
including con
s,  wash wa
less than 450
ete as  per 
ngineer-In-Cha

ers as per s

S 

0-G204-0204 

U. M.ENT NO R

ock (concealed
ke conformin

valve of appr

cterial polyethy
turer and req
necting neces

ater line and 
mm clear dia,
drawing  and

arge. 

standard desig

UNIT

0 30.07.18 30

REV REV 
DATE D

d) of 
g to 

EACH

roved  
EACH

ylene 
uired  
ssary  

with 
 with 
d as 

EACH

gn & EACH

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

H 4 

H 
4 

H 2 

H 1 

RATE
(in Rs.

SA 

ED REVIEWED 
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18125
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Providing and 
ipes, including
xing the pipe 
ointing of pipes
CPVC solvent 
making good th
er direction of 

Concealed wor
he walls etc. 

5 mm nominal

0 mm nominal

5 mm nominal

Providing and 
onnecting prop
t any level (in
lamps and oth

00 mm dia. 

5 mm dia. 

DESCRIPT

E OF RATES F
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V 1 

fixing Chlorina
g all CPVC pla
with clamps a
s, fittings & inc
cement and 

he same includ
Engineer in C

rk, including c

 outer dia Pipe

 outer dia Pipe

 outer dia Pipe

fixing soil/ w
perly with pipe
ncluding tees,
er fixtures as r

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

ated Polyviny
ain & brass th
at 1.00 m spac
cluding all fixt
the cost of c

ding testing of 
harge. 

cutting chases 

es 

es 

es 

waste PVC p
e and filling al
, bends, plain
required comp

S 

0-G204-0204 

U. M.ENT NO R

l Chloride (CP
hreaded fitting
cing. This incl
ures with one 

cutting chases
joints complet

and making g

pipes as req
l joints as req

n junction, sta
plete in all resp

UNIT

0 30.07.18 30

REV REV 
DATE D

PVC) 
s, i/c 
udes 
step 

 and 
te as 

good 

 

RM

RM

RM

uired 
uired 
ys & 

pect 

 

RM

RM

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

 

30 

30 

40 

 

25 

35 

RATE
(in Rs.

SA 

ED REVIEWED 
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Constructing br
with bricks in c
ncluding 500x4
rame complete

With common b
esignation 7.5

Providing and 
pproved make

Providing and f
ncluding P.V.C

lexible pipe- 3

Providing and 
wide, 125 mm
tandard shape
ttings of appro
05 gms. 

DESCRIPT

E OF RATES F
GING SYSTEM 
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V 1 

rick masonry ro
cement mortar 
450 mm pre-ca
e as per standa

burnt clay F.P.
 

fixing toilet 
e GEM, PARKO

fixing P.V.C. w
C. waste fittings

2 mm dia 

fixing PTMT 
m high and 1
e with bracket 
oved quality an

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

oad gully cham
1:4 (1 cemen

ast R.C.C. hor
ard design : 

.S. (non modu

paper holde
O or equivalen

waste pipe for 
s complete 

liquid soap c
12 mm dista
of the same m

nd colour, weig

S 

0-G204-0204 

U. M.ENT NO R

mber 50x45x6
nt : 4 coarse s
rizontal grating

ular) bricks of c

er C.P. bras
nt chrome finish

sink or wash b

container 109 
ance from wa
materials with 
ghing not less 

UNIT

0 30.07.18 30

REV REV 
DATE D

0 cm 
sand) 
g with 

 

class EACH

s of 
h 

EACH

basin  

EACH

mm 
all of 
snap 
than 

EACH

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

 

H 1 

H 2 

 

H 4 

H 2 

RATE
(in Rs.

SA 

ED REVIEWED 
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PIPE RAC
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Providing and f
xed to wooden
ttings arrangem

50 mm long t
wide and effec
70 gms 

MISCELLANE
Providing  and
pproved  equi
ase plates  of
umps  an
pecifications, 

Engineer-in-Ch

Providing and f
n expansion jo
with necessary 
espects as per

DESCRIPT

E OF RATES F
GING SYSTEM 
CK STRUCTUR

 

V 1 

fixing PTMT to
n cleats with C
ment of approv

owel rail with 
tive height of 

EOUS :  
 laying "SHR
valent anti-shr
f  light  dynam
d compress
complete in a
arge. 

fixing in positio
ints or around 
 shalitex  sea

r direction of E

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

owel rail comp
CP brass scre
ved quality and

total length o
88 mm, weig

INKKOMP- 20
rinkage groutin
mic  machines
sors as pe
all respects a

on  25 mm th
machine foun

aling compoun
ngineer-in-Cha

S 

0-G204-0204 

U. M.ENT NO R

plete with brac
ews with conce
d colour. 

of 495 mm, 78
hing not less 

0"  or  any  o
ng in pockets 
s  such  as  s
er manufactu
as per directio

ick shalitex  b
ndations or in f
d, complete  i
arge : 

UNIT

0 30.07.18 30

REV REV 
DATE D

ckets 
ealed 

 

8 mm 
than 

EACH

 

other 
 and  

small  
urer's 
on of 

 
Cu. M

board  
floors  
n  all 

Sq. M

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE

 

H 2 

 

M. 
 

30 

M. 100 

RATE
(in Rs.

SA 

ED REVIEWED 
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SCHEDULE
UREA BAGG

PIPE RAC
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Providing and f
routing in wall 
stone chips 2

s per direction

Supplying and f
epths in layers
onsolidating a
nd watering, e

Engineer-in-Ch

Providing and 
with system a
ifferent plenum
0 mm, comp
upported on G

Pedestal etc. a
s specified an
f 

DESCRIPT

E OF RATES F
GING SYSTEM 
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V 1 

fixing G.I. pipe
& floor with co

20 mm and do
n of Engineer-in

filling in under
s not exceedin
nd dressing e

etc., complete 
arge 

fixing remova
and its comp
m height with p
rising of mod
G.I. rectangul

all complete, as
d as directed b

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

e sleve of 100
oncrete 1:2:4 

own)  , comple
n-Charge : 

r floors, etc., w
ng 20cms. in t
ach deposited
in all respects 

able raised/fals
onents of ap
possible heigh
dular load be
ar stinger fra
s per the arch
by Engineer-in

S 

0-G204-0204 

U. M.ENT NO R

0 mm dia inclu
(1 cement: 2 s

ete  in  all resp

with fine sand 
thickness inclu
d layer by ram

as per directio

se access floo
pproved make
ht adjustment u
aring floor pa
me work and

hitectural draw
n-charge consi

UNIT

0 30.07.18 30

REV REV 
DATE D

uding 
sand: 
pects 

Kg

at all 
uding 
ming 
on of 

Cu. M

oring 
e for 
up to 
anels 
 G.I. 

wings, 
isting 

Sq. M

T QTY 

0.07.18 NY 

EFF 
DATE 

PREPARE
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M. 100 

RATE
(in Rs.

SA 

ED REVIEWED 
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Providing at re
edestals made
nd 25 mm ou
late of size 1
edestal tube, 

mm welded wit
with two GI C
djustment up 
ead in position
xed to the su
ased adhesive
awl plug. 

Stringers syst
alvanized of 
aving holes at
edestal head u

ateral stability
edestal and st
his system sh
ccess floor pa
ninterrupted c
lectrical condu
rchitectural dr

Engineer-in-cha

DESCRIPT

E OF RATES F
GING SYSTEM 
CK STRUCTUR

 

V 1 

equired spacin
e out of GI tu
ter diameter, f
00mm x 100m
G.I. pedestal

h GI fully thre
Check nuts s
to 50mm, lock
n at the requir
bfloor (base) 
e of approved 

em in all s
rectangular 

t both ends for
using fully thre

y in all direct
tringer assem

hall provide ad
anel, the system
clearance betw
uits and wirin
rawings, as sp
arge. 

TION OF ITEM

OR 
AND 

RE 

EM250

DOCU

ng to form m
be of thicknes
fully welded o
mmx 3mm at 
l head of size
aded stud 16m

screwed on t
king and stabi
red level. The 
through base 
make or the m

steel constru
size 570x20x
r securing the 
eaded screws e
tions, the gri
bly shall recei
dequate solid
m shall provid

ween the botto
ng etc. all com
pecified and a

S 

0-G204-0204 

U. M.ENT NO R
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machine screw

ction hot di
x30x0.80mm 
stringers on to

ensuring maxi
id formed by
ive the floor p
, rigid suppor
e a minimum 
om of the floo
mplete as per
as directed by
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of the 
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Providing and f
medium grade
amination of 8
e steel welde

with uniform pa
ottom plates 
.7mm fused s
ach dome an
hould be corr
rotection and 
lled with Pyro
ore mixed with
oor shall be f

aminate with N
uperior adhes
anel is to withs
n area 25mm 
anel which is 

withstand an
minimum1250 
omplete as p
nd as per 
pecification m
nsure the qual
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fixing Access 
e Filled Ste
800H grade(FS
ed construction
attern of 64 he

of Steel Gau
spot welded t
nd20 welds a
osion resistan
cavity formed

o grip non com
h lightweight f
factory finished
Non Warp tech
sion and Surfa
stand a Conce
x 25mm with 
placed on fo

nd Uniformly
kg/Sq. M. an

per the approv
the directio

must be printe
lity of the prod
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Floor panel o
eel anti stati
S800H). Acces
n with an enc
emispherical c
uges: top 0.6
together (mini
along each fl
nt epoxy coate
d by the top a
mbustible Por
foaming comp
d with Anti-sta
hnology u pto 
ace flatness w
entrated Load 
out collapse i

our steel bloc
y Distributed
d,  an impac
ved manufact

on of Engine
ed on the sid
uct. 
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ss Floor panel 
closed bottom
ones. The top

6 mm and bo
mum 64 weld
ange). The p
ed for lifetime
nd bottom pla

rtland cementi
pound. The ac
atic High Pres
1mm thicknes

within 0.75mm
of 363 kgs ap
n the centre o
ks. The pane
d Load (U

ct load of 50k
urers specific
eer-in-charge.
e of the pan

UNIT
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kg all 
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 All 
el to 
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Providing and 
ensified calciu
alse ceiling tile
esign and patt
f 0.50 (minimu
5% (minimum
erformance as
00%, thermal
18:1991,  in tr

metal powder 
ection of  0.40
ouble webb
white/black),co
f length 3000 

mm and  secon
ength 600mm 
uspended fro
galvanizing @ 
uter diameter 
anger rod upto
ize85x25x2 m
ize22x19x0.40
eriphery wall /
50 mm center
he work shall
nd as per direc
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fixing false ce
um silicate rein
es of Size 59
terns having N
um) as per IS
). Non combu
s per BS:476 (
l conductivity 
rue horizontal 
coated  T-Gri
0 mm thick on
ed white w

omprising of m
mm, cross - T 

ndary intermed
to form grid 

m ceiling usi
80 grams pe
M-6 dash fas

o 1000 mm len
mm. Galvanise
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/partition with 
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eiling at all h
nforced with fib
95x595 mm of
NRC (Noise Re
S 8225:1987, 
stible as per B
(part 6 &7),hu

< 0.043 W/
level suspend

id of hot dipp
n Silhouette pr
with 6 mm

main-T  runners
of size 15x42

diate cross-T  o
module of siz
ng galvanised
r Sq. M.)  i.e.
steners, 6 mm
ngth and L-sha
ed iron perim
gth 3000 mm
the help of p

d 40mm long d
ut as per spe

Engineer-in-Ch
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bre and natura
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eduction coeffi
Light reflectan
BS:476 (part-4
midity resistan
m Kas per A
ded on inter-lo
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rofile, rotary st
m reveal p
s of size 15x4
 mm of length

of size 15x42 m
ze 600 x 600
d mild steel 
 50 mm long, 

m dia fully thre
ape level adjus

meter wall ang
m to be fixe
plastic rawl plu
dry wall S.S sc
ecifications, dra
arge. 
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With 15 mm th
alcium silicate 

Supplying,  fab
lates (SS 304
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mbedding  in
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irection of Eng

Supply & laying
onfirming to 
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irection of Eng
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hick integral d
false ceiling ti

ricating  and  
4), hooks, inse
e  like  includi
n cement  c

wings  comple
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g 400 micron U
BIS-2076-19

wings complet
gineer-in-Charg
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densified micr
iles 
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ert plates, S.S
ng welding M
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UPVC Sheet (
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Supplying, Dril
me, high bon
quivalent Fisc
ispenser, into 
pecification an
ixing methodo
uidelines. The

wet or water sa
Plugs shall be 
hemical or equ
e more than 
hall be supplie
gainst respec
caffoldings req

2 mm dia. HYS

6 mm dia. HYS

0 mm dia. HYS

5 mm dia. HYS
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ling/Cleaning 
d stress value
cher make w

a hole of dia
nd fixing HYS
ology to be 
e chemical sh
aturated concre
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ed separately a
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quired for comp

SD rebars  
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a & depth as
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ete/diamond c
with dispenser
eper embedme
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ent depth of re
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Supplying, Drill
hemical ancho
xing of insert p
hemical foil 

Metacrylate re
hreaded rod H
.8 grade for M
p. The steel g
omponents sh

HAS-ER thread
hreaded rods 
astenings exp
alvanized thre

& the paymen
ixing methodo
uidelines. Item
or completion o

Anchor S

Anchor s

Anchor s

Anchor s

Anchor S

Anchor S

Anchor S

Anchor S

Anchor S
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ling/Cleaning 
ors HVA-E or 
plates  in conc
capsule cont

esin, hardener
AS-E of steel 

M27-M39. All th
rades shall co

hall be  galva
ded rod (stain

( stainless s
osed to great

eaded rods. Pla
nts shall be m
ology to be 

m includes all 
of the work. 

Size M10 

size M12 

size M16 

size M20 

Size M24 

Size M27 

Size M30 

Size M33 

Size M36 
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hole and fixin
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grade 5.8 for 
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anised to min
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ter risk of co
ates shall be s
made against 
followed as p
necessary sc
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367, part 3.All 
imum 5 micro
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supplied separ

respective it
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affoldings req
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Providing and 
50mm deep u
quivalent havi
ystem for acc
hould be oper
ufficient scaffo
hat cannot be

means of safe 
made against re
laces of plant.

Providing and 
hape and siz
hase, anchor
leaning, refilli
oncrete, plaste
lamps complet

Providing and f
les of approve
esisting morta
lkali resisting 
irection of Eng

Acid and alkali
hick mortar 1:4
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cutting concre
using Hilti D-L
ing diamond s

curate and vib
rated using di

oldings shall be
e done safely 

support and 
espective item
) 

fixing 16 mm
ze in existing 
ring clamp to
ng, making g
ering and pain
te. 

fixing 10 mm 
ed make and 

ar bedding, an
cement as pe

gineer-in- Char

 resistant tile 
4 (1 acid proof 
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ete ( Rectang
LP 32/ DS-TS
saws and cen

bration free cu
igital remote c
e provided sep
from ground 
the payments

ms. (Approx 20

m M.S. Fan cl
R.C.C. slab,

o reinforceme
good the cha
nting the expo

thick acid and
colour using 

nd joints filled
r IS : 4457, co
rge. 

In flooring on
cement : 4 coa
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le / square ) 
S 32 wall saw
ntral water co
utting. The sy
control. Suitab
parately for all 

or other avai
s for this sha

0 pieces at diffe

lamps of stan
, including cu
ent bar, inclu
ase with matc
osed portion o

d/or alkali resi
acid and/or a

d with acid an
omplete as pe

n a bed of 10
arse sand) 
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Acid and alkali 
mortar 1:4 (1 ac
Providing and 
mpregnated  
xpansion joint
nds  with app
pplication  of 
pecifica- tions

Charge.   
Stripping the co
evel to the cut-

50 dia 

00 dia 
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resistant tile 
cid proof ceme

fixing in pos
fibre  board 
s  including  s
proved  qualit
 an approved
  and   as pe

oncrete of top 
off level or as 
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In dado/skirtin
ent : 4 coarse s
sition 12 mm
 conforming 

sealing the  joi
ty sealing  co
d  primer as p
er  direction o

portion of pile
directed.   
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ng on 12 mm 
sand) 

m  thick  bitu
to IS:  1838
nts at the exp

ompound inclu
per manufactu
of the Enginee

e from the strip
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urer's 
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EARTH WOR
Earthwork  in 
ootings,  colu
quipment foun
or  pipelines 
equired levels 
ncluding  dres
etting out exca
f  surplus  e

ncluding stack
er direction of
oils as defined
upports  to a
nderground  w
nd shoring an
ll respects as p

Same as Item N

Same as Item N
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RK 
 excavation 

umns,  plinth
ndations,  isol

/cables, pipe
 and grades  

ssing  of side
avated earth  w
excavated  m
ing, levelling a
f Engineer-in-C
d in IS: 1200 
all service lin
water,  sewage
nd strutting w
per direction o

No. A-01, but li

No. A-01, but li

TION OF ITEM

OR 
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 in foundat
h  beams,  
ated  pits, pa

e sleepers, dr
in  both dry a

es   and ram
with lift  upto  1
materials withi
and  dressing
Charge(E.I.C.)
 including  pr
es such  as

e  and drain  p
herever neces

of Engineer-in-C

ift from 1.5 M t

ift from  3.0  M

S 
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U. M.ENT NO R

PART B

tions of build
walls,  mac

vements, tren
rains, etc., to
and wet condit
mming of bott
1.5  M and disp
in plant boun
 etc., complet
)  in all  kinds
roviding tempo
  overhead  
pipes,  cables 
ssary, comple
Charge. 

to 3.0 M.   

M to 4.5 M 

UNIT
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dings, 
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nches  
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orary  
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 etc.  
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illing with avai
oulders), as a

n  trenches, pl
ll depths in 

ncluding conso
amming  and 
omplete  in  

mechanical vibr

Supplying and 
ource  approv
linth, under flo

ayers not ex
onsolidating  a
nd watering  (
tc.,  levied  

oading and unl
his account inc
ibrator / road r

isposal of buil
urplus excavat
echanical mea
approved mu

ngineer-in-cha
l lifts involved 
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lable excavate
pproved and d
inth, under flo
layers not ex

olidating  and d
watering  w
all  respects

rator / road rol

filling with sel
ved by the En
oors, sides of 
xceeding 20 
and dressing e
(Rate  shall inc
by  the  loca
loading, etc., a
cluding compac
roller including 

ding rubbish /
ted earth, dis
ans, including 
unicipal dump
rge, beyond in
as per the dire
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ed good  earth
directed by  E

oors, sides of f
xceeding 20 
dressing each 

with  lead upt
s (compaction
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ngineer -in-Ch
foundation etc
cms. in th

each deposited
clude  Royalty
al authorities, 
and nothing ex
ction under flo
watering).   

/ malba / simi
smantled or w

loading, trans
ping ground o
nitial lead, for 
ection of Engin
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  (excluding ro
ngineer-in-Cha
foundation etc
cms. in thick
deposited laye
o plant boun

n under floor 
watering). 

arth  brought 
arge in  trenc
c.,  at all dept
hickness inclu
d layer by  ram
y,  Taxes,  Oct

all transporta
xtra will be pa

oor with mecha

lar unservicea
waste material
sporting, unloa
or as approve

all leads inclu
neer-in-Charge
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from  
ches, 
hs in 
uding 
ming  
toroi, 
ation, 
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